
1 SECTION OF US-17 BUS/US-76, 1 SECTION OF US-421, 1 SECTION OF NC-132, AND 59 SECTIONS OF SECONDARY ROADS.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

ST WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC ROCKY MOUNT,  NC

MAR 05, 2018 01:17 PM BRUNSWICK, NEW HANOVER 2:00 PM 1 /  3 001

2018CPT.03.04.10101,  2018CPT.03.04.10651,  2018CPT.03.04.20651,  2018CPT.03.04.20652 FEB 20 2018 C204135

TIP NO 32.239 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHOULDER RECON & GUARDRAIL.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 407000.00 415000.00  267000.00MOBILIZATION

0002 0106000000-E 230  860 CY  30.00 25800.00 86.13 74071.80 62.00  53320.00BORROW EXCAVATION

0003 1220000000-E 545  535 TON 76.00 40660.00 190.34 101831.90 93.00  49755.00INCIDENTAL STONE BASE

0004 1245000000-E SP  17.83 SMI 3350.00 59730.50 4972.87 88666.27 2210.00  39404.30SHOULDER RECONSTRUCTION

0005 1297000000-E 607  207,529 SY  1.50 311293.50 1.66 344498.14 1.95  404681.55MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  2,628 SY  3.50 9198.00 3.15 8278.20 3.65  9592.20MILL ASP PVMT *****" DTH
(1-1/4")

0007 1297000000-E 607  105,260 SY  2.00 210520.00 1.93 203151.80 2.20  231572.00MILL ASP PVMT *****" DTH
(2")

0008 1308000000-E 607  7,073 SY  3.40 24048.20 3.31 23411.63 3.90  27584.70MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  3,061 SY  4.00 12244.00 5.17 15825.37 3.85  11784.85MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0010 1330000000-E 607  6,748 SY  17.50 118090.00 4.22 28476.56 16.00  107968.00INCIDENTAL MILLING

0011 1491000000-E 610  7,644 TON 68.00 519792.00 77.00 588588.00 92.70  708598.80ASP CONC BASE CRS B25.0C

0012 1503000000-E 610  3,000 TON 51.85 155550.00 73.00 219000.00 97.00  291000.00ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  48,560 TON 51.00 2476560.00 56.50 2743640.00 67.65  3285084.00ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   338 TON 61.00 20618.00 100.00 33800.00 91.50  30927.00ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  2,930 TON 51.00 149430.00 59.50 174335.00 69.50  203635.00ASP CONC SURF CRS S9.5C

0016 1526000000-E 610  3,345 TON 63.00 210735.00 72.75 243348.75 74.00  247530.00ASP CONC SURF CRS S4.75A

0017 1575000000-E 620  3,822 TON 399.00 1524978.00 300.00 1146600.00 400.00  1528800.00ASP FOR PLANT MIX

0018 1840000000-E 665  8,045 LF  1.10 8849.50 0.50 4022.50 0.50  4022.50MILLED RUMBLE STRIPS

0019 1880000000-E SP   142 TON 175.00 24850.00 240.00 34080.00 258.00  36636.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0020 1880000000-E SP   1,350 TON 140.00 189000.00 133.00 179550.00 137.00  184950.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL) I19.0C

0021 1880000000-E SP   300 TON 170.00 51000.00 133.00 39900.00 141.00  42300.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL) S9.5C

0022 1880000000-E SP   1,770 TON 185.00 327450.00 240.00 424800.00 258.00  456660.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0023 2451000000-N 852  1 EA  1500.00 1500.00 1500.00 1500.00 1342.00  1342.00CONC TRANS SECT FOR DROP INLET

0024 2549000000-E 846  40 LF  52.50 2100.00 52.50 2100.00 123.00  4920.002'-6" CONC CURB & GUTTER

0025 2591000000-E 848  7 SY  100.00 700.00 100.00 700.00 302.00  2114.004" CONCRETE SIDEWALK

0026 2605000000-N 848  1 EA  2500.00 2500.00 2500.00 2500.00 5460.00  5460.00CONCRETE CURB RAMPS

0027 2612000000-E 848  70 SY  72.00 5040.00 72.00 5040.00 140.00  9800.006" CONCRETE DRIVEWAY

0028 2613000000-N 848  5 EA  2750.00 13750.00 2750.00 13750.00 5340.00  26700.00REM & REP CURB RAMPS

0029 2647000000-E 852  80 SY  80.00 6400.00 80.00 6400.00 137.00  10960.005" MONO CONC ISLANDS (SURF MTD)

0030 2655000000-E 852  85 SY  90.00 7650.00 90.00 7650.00 135.00  11475.005" MONO CONC ISLDS (KEY IN)

0031 2738000000-E SP   24 SY  100.00 2400.00 100.00 2400.00 240.00  5760.00GENERIC PAVING ITEM (SY)
REMOVE & REPLACE 4" CONC SIDE-WALK

0032 2738000000-E SP   146 SY  75.00 10950.00 75.00 10950.00 270.00  39420.00GENERIC PAVING ITEM (SY)
REMOVE & REPLACE 5" MONOLITHIC CONC ISLANDS
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WIDENING, MILLING, RESURFACING, SHOULDER RECON & GUARDRAIL.

0033 2738000000-E SP   38 SY  40.00 1520.00 40.00 1520.00 78.00  2964.00GENERIC PAVING ITEM (SY)
REMOVE MONOLITHIC CONC ISLAND

0034 2752000000-E SP   195 LF  70.00 13650.00 70.00 13650.00 82.00  15990.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-0" CURB & GUTTER

0035 2752000000-E SP   155 LF  80.00 12400.00 80.00 12400.00 75.00  11625.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0036 2759000000-N SP   178 EA  600.00 106800.00 600.00 106800.00 600.00  106800.00GENERIC PAVING ITEM (EA)
ADJUSTMENT OF MONUMENTS

0037 2830000000-N 858  86 EA  600.00 51600.00 600.00 51600.00 155.00  13330.00ADJ MANHOLES

0038 2845000000-N 858  32 EA  600.00 19200.00 600.00 19200.00 600.00  19200.00ADJ METER OR VALVE BOXES

0039 3000000000-N SP   1 EA  15000.00 15000.00 15000.00 15000.00 12600.00  12600.00IMPACT ATTEN TYPE 350

0040 3030000000-E 862  100 LF  15.75 1575.00 15.75 1575.00 18.00  1800.00STL BEAM GUARDRAIL

0041 3060000000-E 862  275 LF  22.00 6050.00 22.00 6050.00 22.50  6187.50SBGR DOUBLE FACED

0042 3150000000-N 862  14 EA  30.00 420.00 30.00 420.00 45.00  630.00ADDIT GUARDRAIL POSTS

0043 3210000000-N 862  7 EA  695.00 4865.00 695.00 4865.00 252.00  1764.00GR END TYPE CAT-1

0044 3215000000-N SP   2 EA  1560.00 3120.00 1550.00 3100.00 1700.00  3400.00GR ANCHOR TYPE III

0045 3287000000-N SP   8 EA  2900.00 23200.00 2900.00 23200.00 3100.00  24800.00GR END TYPE TL-3

0046 3420000000-E SP   6,150 LF  16.75 103012.50 16.75 103012.50 17.25  106087.50GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING     GUARDRAIL

0047 4413000000-E SP   3,136 SF  6.70 21011.20 8.90 27910.40 6.25  19600.00WORK ZONE ADV/GEN WARN SIGN

0048 4457000000-N SP  Lump Sum 237400.00 155000.00  207115.00TEMP TRAFFIC CONTROL (SP)

0049 4510000000-N 1190  960 HR  50.00 48000.00 65.00 62400.00 53.00  50880.00LAW ENFORCEMENT

0050 4685000000-E 1205  243,635 LF  0.54 131562.90 0.54 131562.90 0.54  131562.90THERMO PVT MKG LINES 4"90

0051 4686000000-E 1205  132,306 LF  0.58 76737.48 0.58 76737.48 0.58  76737.48THERMO PVT MKG LINES 4"120

0052 4695000000-E 1205  15,269 LF  1.05 16032.45 1.05 16032.45 1.05  16032.45THERMO PVT MKG LINES 8"90 MILS

0053 4697000000-E 1205  3,280 LF  1.12 3673.60 1.12 3673.60 1.12  3673.60THERMO PVT MKG LINE 8"120 MILS

0054 4700000000-E 1205  2,325 LF  2.50 5812.50 2.50 5812.50 2.50  5812.5012"WIDE THERMO 90 MILS

0055 4705000000-E 1205  100 LF  10.00 1000.00 10.00 1000.00 10.00  1000.00THERMO LINES 16" 120MILS

0056 4710000000-E 1205  2,001 LF  10.00 20010.00 10.00 20010.00 10.00  20010.0024"WIDE THERMO 120 MILS

0057 4721000000-E 1205  108 EA  105.00 11340.00 105.00 11340.00 105.00  11340.00THERMO PVT MKG CHARACTER 120

0058 4725000000-E 1205  508 EA  90.00 45720.00 90.00 45720.00 90.00  45720.00THERMO PVT SYMBOL 90MILS

0059 4900000000-N 1251  852 EA  4.80 4089.60 4.80 4089.60 4.80  4089.60PERM RAISED PVMT MARKERS

0060 4905000000-N 1253  2,440 EA  27.65 67466.00 27.65 67466.00 27.65  67466.00SNOWPLB PVMT MRKER

0061 5255000000-N 1413 Lump Sum 60500.00 21000.00  73650.00PORTABLE LIGHTING

0062 6000000000-E 1605  446 LF  5.00 2230.00 3.50 1561.00 2.45  1092.70TEMPORARY SILT FENCE

0063 6009000000-E 1610  112 TON 94.00 10528.00 95.25 10668.00 127.00  14224.00EROS CONTRL STONE CL B

0064 6012000000-E 1610  112 TON 70.00 7840.00 73.87 8273.44 120.00  13440.00SEDIMENT CONTROL STONE

0065 6015000000-E 1615 4.46 ACR 2000.00 8920.00 2000.00 8920.00 995.00  4437.70TEMPORARY MULCHING

0066 6018000000-E 1620  223 LB  5.00 1115.00 2.00 446.00 4.50  1003.50SEED FOR TEMP SEEDING

0067 6021000000-E 1620 0.47 TON 1500.00 705.00 750.00 352.50 950.00  446.50FERT FOR TEMP SEEDING

0068 6036000000-E 1631  40 SY  10.00 400.00 2.75 110.00 4.50  180.00MATTING FOR EROS CONTROL
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0069 6042000000-E 1632  224 LF  5.00 1120.00 2.50 560.00 12.00  2688.001/4" HARDWARE CLOTH

0070 6071010000-E SP   80 LF  8.00 640.00 10.00 800.00 15.00  1200.00WATTLE

0071 6084000000-E 1660 6.49 ACR 3000.00 19470.00 3000.00 19470.00 2150.00  13953.50SEEDING AND MULCHING

0072 6090000000-E 1661  223 LB  15.00 3345.00 1.00 223.00 7.50  1672.50SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 1.12 TON 1500.00 1680.00 750.00 840.00 950.00  1064.00FERT FOR REPAIR SEEDING

0074 6117000000-N SP   3 EA  1000.00 3000.00 500.00 1500.00 300.00  900.00RESPONSE FOR EROS CONTROL

0075 7324000000-N 1716  6 EA  191.00 1146.00 191.00 1146.00 191.00  1146.00JUNCTION BOX (STANDARD SIZE)

0076 7444000000-E 1725  15,616 LF  5.55 86668.80 5.55 86668.80 5.55  86668.80INDUCTIVE LOOP SAWCUT

0077 7456000000-E 1726  2,400 LF  1.65 3960.00 1.65 3960.00 1.65  3960.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 8195922.73 TOTAL 8345512.09 TOTAL  9550701.63CONTRACT TOTAL

 

    SUB-TOTAL 8195922.73 SUB-TOTAL 8345512.09 SUB-TOTAL  9550701.63ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8195922.73   HIGHLAND PAVING COMPANY LLC

     2  8345512.09   ST WOOTEN CORPORATION

     3  9550701.63   BARNHILL CONTRACTING COMPANY



BRIDGE #13 OVER NE CAPE FEAR RIVER ON US-76/421.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC

SOUTHERN ROAD & BRIDGE, LLC TIC-THE INDUSTRIAL COMPANY

TARPON SPRINGS,  FL ATLANTA,  GA

MAR 05, 2018 01:17 PM NEW HANOVER 2:00 PM 1 /  4 002

15BPR.15 FEB 20 2018 C204119

TIP NO 0.575 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 650000.00 1250000.00  730000.00MOBILIZATION

0002 4400000000-E 1110  676 SF  6.25 4225.00 1.00 676.00 6.25  4225.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  576 SF  6.25 3600.00 1.00 576.00 6.25  3600.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  30 SF  6.00 180.00 1.00 30.00 6.00  180.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  4 EA  2500.00 10000.00 500.00 2000.00 320.00  1280.00FLASHING ARROW BOARD

0006 4420000000-N 1120  11 EA  10000.00 110000.00 1250.00 13750.00 4500.00  49500.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  175 EA  40.00 7000.00 1.00 175.00 10.00  1750.00DRUMS

0008 4445000000-E 1145  104 LF  20.00 2080.00 1.00 104.00 18.00  1872.00BARRICADES (TYPE III)

0009 4480000000-N 1165  3 EA  15000.00 45000.00 2500.00 7500.00 10500.00  31500.00TMA

0010 4810000000-E 1205  3,825 LF  0.80 3060.00 1.00 3825.00 0.50  1912.50PAINT PVMT MARKINGS 4"

0011 4847010000-E 1205  12,176 LF  1.28 15585.28 2.00 24352.00 1.90  23134.40POLYUREA LINES (4", 20 MILS)

0012 4847050000-E 1205  630 LF  2.56 1612.80 3.00 1890.00 3.50  2205.00POLYUREA LINES (8", 20 MILS)

0013 4900000000-N 1251  145 EA  8.00 1160.00 7.00 1015.00 8.00  1160.00PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0014 8161000000-E 420  149,300 SF  0.25 37325.00 0.50 74650.00 0.65  97045.00GROOVING BRIDGE FLOORS

0015 8296000000-N 442 Lump Sum 100000.00 200000.00  50000.00POLLUTION CONTROL

0016 8559000000-E SP   10 SY  1500.00 15000.00 1500.00 15000.00 1000.00  10000.00SURFACE PREP, CLASS II

0017 8566000000-E SP  13.5 SY  4135.00 55822.50 1500.00 20250.00 7600.00  102600.00SURFACE PREP, CLASS III

0018 8664000000-E SP   125 CF  1400.00 175000.00 1750.00 218750.00 2000.00  250000.00SHOTCRETE REPAIRS

0019 8678000000-E SP   1 LF  750.00 750.00 500.00 500.00 1010.00  1010.00EPOXY RESIN INJECTION

0020 8692000000-N SP  Lump Sum 87500.00 120000.00  90000.00FOAM JOINT SEALS

0021 8860000000-N SP  Lump Sum 1350000.00 1850000.00  1585000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #13

0022 8860000000-N SP  Lump Sum 10000.00 5000.00  25000.00GENERIC STRUCTURE ITEM (LS)
INSTALL NEW SIGNS

0023 8860000000-N SP  Lump Sum 225000.00 400000.00  410000.00GENERIC STRUCTURE ITEM (LS)
MECHANICAL OPERATING MACHINERY

0024 8860000000-N SP  Lump Sum 1588780.45 1120000.00  1512000.00GENERIC STRUCTURE ITEM (LS)
OPERATOR HOUSE RENOVATION

0025 8860000000-N SP  Lump Sum 886000.00 1500000.00  875000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #13

0026 8860000000-N SP  Lump Sum 5000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (LS)
REPLACE AIR HORN

0027 8860000000-N SP  Lump Sum 3600000.00 2812200.00  3261222.00GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STEEL GRID DECK

0028 8860000000-N SP  Lump Sum 0.01 125000.00  1000000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORKPLATFORM

0029 8867000000-E SP   3,034 LF  250.00 758500.00 225.00 682650.00 340.00  1031560.00GENERIC STRUCTURE ITEM (LF)
MODIFIED ALASKA BARRIER RAIL

0030 8881000000-E SP   8 CY  1000.00 8000.00 1500.00 12000.00 900.00  7200.00GENERIC STRUCTURE ITEM (CY)
FLOWABLE FILL

0031 8881000000-E SP   495 CY  2600.00 1287000.00 3000.00 1485000.00 2550.00  1262250.00GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS
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SOUTHERN ROAD & BRIDGE, LLC TIC-THE INDUSTRIAL COMPANY

TARPON SPRINGS,  FL ATLANTA,  GA

MAR 05, 2018 01:17 PM NEW HANOVER 2:00 PM 2 /  4 002

15BPR.15 FEB 20 2018 C204119

TIP NO 0.575 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0032 8882000000-E SP  1.5 CF  2000.00 3000.00 2000.00 3000.00 8355.00  12532.50GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0033 8889000000-E SP   25,000 LB  24.00 600000.00 27.00 675000.00 40.00  1000000.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR REPAIRS

0034 8892000000-E SP   52 SF  50.00 2600.00 75.00 3900.00 50.00  2600.00GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0035 8892000000-E SP   7,390 SF  4.00 29560.00 6.00 44340.00 4.00  29560.00GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM

0036 8893000000-E SP   10 SY  750.00 7500.00 600.00 6000.00 1500.00  15000.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC  OVERLAY

0037 8893000000-E SP  13.5 SY  0.01 0.14 200.00 2700.00 1.00  13.50GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0038 8893000000-E SP   17,655 SY  18.90 333679.50 22.00 388410.00 18.15  320438.25GENERIC STRUCTURE ITEM (SY)
PLACING &  FINISHING PPC OVER-LAY

0039 8893000000-E SP   17,655 SY  12.90 227749.50 16.00 282480.00 12.25  216273.75GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0040 8893000000-E SP   18,574 SY  2.65 49221.10 3.20 59436.80 2.65  49221.10GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0041 8897000000-N SP   1 EA  3500.00 3500.00 4000.00 4000.00 6000.00  6000.00GENERIC STRUCTURE ITEM (EA)
SPLICING OF PRESTRESSING STRAND

0042 8860000000-N SP  Lump Sum 700000.00 365800.00  916150.00GENERIC STRUCTURE ITEM (LS)
AUXILIARY COUNTERWEIGHT & SPAN GUIDE REPAIRS

 

    TOTAL 12999991.28 TOTAL 13786959.80 TOTAL  14999995.00CONTRACT TOTAL

 

    SUB-TOTAL 853503.08 SUB-TOTAL 1305893.00 SUB-TOTAL  852318.90ROADWAY ITEMS

    SUB-TOTAL 12146488.20 SUB-TOTAL 12481066.80 SUB-TOTAL  14147676.10STRUCTURE ITEMS



BRIDGE #13 OVER NE CAPE FEAR RIVER ON US-76/421.

ARCHER WESTERN
CONSTRUCTION LLC
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TIP NO 0.575 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 760000.00   MOBILIZATION

0002 4400000000-E 1110  676 SF  15.00 10140.00   WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  576 SF  12.00 6912.00   WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  30 SF  12.00 360.00   WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  4 EA  4000.00 16000.00   FLASHING ARROW BOARD

0006 4420000000-N 1120  11 EA  9000.00 99000.00   PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  175 EA  76.00 13300.00   DRUMS

0008 4445000000-E 1145  104 LF  50.00 5200.00   BARRICADES (TYPE III)

0009 4480000000-N 1165  3 EA  62000.00 186000.00   TMA

0010 4810000000-E 1205  3,825 LF  2.00 7650.00   PAINT PVMT MARKINGS 4"

0011 4847010000-E 1205  12,176 LF  3.80 46268.80   POLYUREA LINES (4", 20 MILS)

0012 4847050000-E 1205  630 LF  5.00 3150.00   POLYUREA LINES (8", 20 MILS)

0013 4900000000-N 1251  145 EA  15.00 2175.00   PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0014 8161000000-E 420  149,300 SF  1.50 223950.00   GROOVING BRIDGE FLOORS

0015 8296000000-N 442 Lump Sum 74210.00   POLLUTION CONTROL

0016 8559000000-E SP   10 SY  615.00 6150.00   SURFACE PREP, CLASS II

0017 8566000000-E SP  13.5 SY  1900.00 25650.00   SURFACE PREP, CLASS III

0018 8664000000-E SP   125 CF  800.00 100000.00   SHOTCRETE REPAIRS

0019 8678000000-E SP   1 LF  125.00 125.00   EPOXY RESIN INJECTION

0020 8692000000-N SP  Lump Sum 405100.00   FOAM JOINT SEALS

0021 8860000000-N SP  Lump Sum 1670000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #13

0022 8860000000-N SP  Lump Sum 10000.00   GENERIC STRUCTURE ITEM (LS)
INSTALL NEW SIGNS

0023 8860000000-N SP  Lump Sum 425000.00   GENERIC STRUCTURE ITEM (LS)
MECHANICAL OPERATING MACHINERY

0024 8860000000-N SP  Lump Sum 1850000.00   GENERIC STRUCTURE ITEM (LS)
OPERATOR HOUSE RENOVATION

0025 8860000000-N SP  Lump Sum 1250000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #13

0026 8860000000-N SP  Lump Sum 10000.00   GENERIC STRUCTURE ITEM (LS)
REPLACE AIR HORN

0027 8860000000-N SP  Lump Sum 3138550.00   GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STEEL GRID DECK

0028 8860000000-N SP  Lump Sum 298000.00   GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORKPLATFORM

0029 8867000000-E SP   3,034 LF  232.00 703888.00   GENERIC STRUCTURE ITEM (LF)
MODIFIED ALASKA BARRIER RAIL

0030 8881000000-E SP   8 CY  1100.00 8800.00   GENERIC STRUCTURE ITEM (CY)
FLOWABLE FILL

0031 8881000000-E SP   495 CY  2805.00 1388475.00   GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS



BRIDGE #13 OVER NE CAPE FEAR RIVER ON US-76/421.

ARCHER WESTERN
CONSTRUCTION LLC

ATLANTA,  GA   

MAR 05, 2018 01:17 PM NEW HANOVER 2:00 PM 4 /  4 002

15BPR.15 FEB 20 2018 C204119

TIP NO 0.575 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0032 8882000000-E SP  1.5 CF  425.52 638.28   GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0033 8889000000-E SP   25,000 LB  28.00 700000.00   GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR REPAIRS

0034 8892000000-E SP   52 SF  65.00 3380.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0035 8892000000-E SP   7,390 SF  5.00 36950.00   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM

0036 8893000000-E SP   10 SY  750.00 7500.00   GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC  OVERLAY

0037 8893000000-E SP  13.5 SY  1900.00 25650.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0038 8893000000-E SP   17,655 SY  30.00 529650.00   GENERIC STRUCTURE ITEM (SY)
PLACING &  FINISHING PPC OVER-LAY

0039 8893000000-E SP   17,655 SY  26.00 459030.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0040 8893000000-E SP   18,574 SY  6.00 111444.00   GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0041 8897000000-N SP   1 EA  19000.00 19000.00   GENERIC STRUCTURE ITEM (EA)
SPLICING OF PRESTRESSING STRAND

0042 8860000000-N SP  Lump Sum 600000.00   GENERIC STRUCTURE ITEM (LS)
AUXILIARY COUNTERWEIGHT & SPAN GUIDE REPAIRS

 

    TOTAL 15237296.08   CONTRACT TOTAL

 

    SUB-TOTAL 1156155.80   ROADWAY ITEMS

    SUB-TOTAL 14081140.28   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12999991.28   PCL CIVIL CONSTRUCTORS INC

     2  13786959.80   SOUTHERN ROAD & BRIDGE, LLC

     3  14999995.00   TIC-THE INDUSTRIAL COMPANY

     4  15237296.08   ARCHER WESTERN CONSTRUCTION LLC



I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

THALLE CONSTRUCTION CO., INC.

RALEIGH,  NC HILLSBOROUGH,  NC

MAR 05, 2018 01:17 PM WAKE 2:00 PM 1 /  36 003

43608.3.3 FEB 20 2018 C204069

TIP NO 0.854 MII-5506

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1077000.00 1075000.00  1140000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 300000.00 100000.00  275000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2221000.00 3000000.00  800000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 10000.00 20000.00 6000.00 12000.00 8800.00  17600.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  85,000 CY  13.50 1147500.00 5.00 425000.00 13.00  1105000.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 97000.00 85000.00  120000.00TYPE I STANDARD APPR **********
(50+61.09 -L-)

0007 0036000000-E 225  3,700 CY  15.00 55500.00 9.00 33300.00 7.00  25900.00UNDERCUT EXCAVATION

0008 0106000000-E 230  65,000 CY  0.01 650.00 0.01 650.00 0.01  650.00BORROW EXCAVATION

0009 0134000000-E 240  10,800 CY  7.00 75600.00 4.00 43200.00 4.00  43200.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  450 LF  8.00 3600.00 4.00 1800.00 5.00  2250.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  23,730 SY  4.20 99666.00 5.50 130515.00 7.00  166110.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  4,410 SY  4.00 17640.00 1.10 4851.00 4.00  17640.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  10 HR  120.00 1200.00 300.00 3000.00 1700.00  17000.00PROOF ROLLING

0014 0195000000-E 265  2,900 CY  32.00 92800.00 14.00 40600.00 40.00  116000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  13,700 SY  2.00 27400.00 2.50 34250.00 1.00  13700.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   5,105 SF  50.00 255250.00 45.00 229725.00 80.00  408400.00TEMPORARY SHORING

0017 0248000000-N SP  Lump Sum 39000.00 50000.00  70000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN NO 1

0018 0248000000-N SP  Lump Sum 65000.00 175000.00  200000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN NO 2

0019 0318000000-E 300  1,180 TON 40.00 47200.00 25.00 29500.00 30.00  35400.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  3,700 SY  3.00 11100.00 2.50 9250.00 1.00  3700.00FND CONDIT GEOTEXTILE

0021 0342000000-E 310  84 LF  82.00 6888.00 75.00 6300.00 80.00  6720.00**" SIDE DRAIN PIPE
(30")

0022 0342000000-E 310  180 LF  107.00 19260.00 85.00 15300.00 120.00  21600.00**" SIDE DRAIN PIPE
(42")

0023 0342000000-E 310  16 LF  130.00 2080.00 140.00 2240.00 110.00  1760.00**" SIDE DRAIN PIPE
(48")

0024 0343000000-E 310  1,928 LF  46.00 88688.00 52.00 100256.00 50.00  96400.0015" SIDE DRAIN PIPE

0025 0344000000-E 310  560 LF  51.00 28560.00 52.00 29120.00 60.00  33600.0018" SIDE DRAIN PIPE

0026 0345000000-E 310  992 LF  62.00 61504.00 55.00 54560.00 70.00  69440.0024" SIDE DRAIN PIPE

0027 0348000000-E 310  6 EA  500.00 3000.00 300.00 1800.00 400.00  2400.00**" SIDE DRAIN PIPE ELBOW
(15")

0028 0348000000-E 310  2 EA  525.00 1050.00 300.00 600.00 500.00  1000.00**" SIDE DRAIN PIPE ELBOW
(18")

0029 0354000000-E 310  2,056 LF  45.00 92520.00 68.00 139808.00 85.00  174760.00***" RC PIPE CULV *****
(15", V)

0030 0354000000-E 310  600 LF  55.00 33000.00 70.00 42000.00 80.00  48000.00***" RC PIPE CULV *****
(18", V)

0031 0354000000-E 310  604 LF  75.00 45300.00 82.00 49528.00 100.00  60400.00***" RC PIPE CULV *****
(24", V)

0032 0354000000-E 310  248 LF  118.00 29264.00 90.00 22320.00 120.00  29760.00***" RC PIPE CULV *****
(30", V)



I-40 AND SR-1002 (AVIATION PARKWAY) INTERCHANGE.
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GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

0033 0354000000-E 310  52 LF  149.00 7748.00 130.00 6760.00 200.00  10400.00***" RC PIPE CULV *****
(42", V)

0034 0366000000-E 310  140 LF  46.00 6440.00 75.00 10500.00 50.00  7000.0015" RC PIPE CULV III

0035 0378000000-E 310  324 LF  70.00 22680.00 70.00 22680.00 70.00  22680.0024" RC PIPE CULV III

0036 0396000000-E 310  52 LF  123.00 6396.00 75.00 3900.00 140.00  7280.0042" RC PIPE CULV III

0037 0448200000-E 310  2,212 LF  50.00 110600.00 54.00 119448.00 80.00  176960.0015" RCP CULV CLASS IV

0038 0448300000-E 310  232 LF  56.00 12992.00 56.00 12992.00 80.00  18560.0018" RCP CULV CLASS IV

0039 0448400000-E 310  556 LF  75.00 41700.00 85.00 47260.00 170.00  94520.0024" RCP CULV CLASS IV

0040 0582000000-E 310  160 LF  52.00 8320.00 50.00 8000.00 60.00  9600.0015" CS PIPE CULV 0.064"

0041 0594000000-E 310  84 LF  68.00 5712.00 55.00 4620.00 80.00  6720.0024" CS PIPE CULV 0.064"

0042 0636000000-E 310  8 EA  500.00 4000.00 300.00 2400.00 600.00  4800.00**" CS ELBOW *****" THICK
(15", 0.064")

0043 0636000000-E 310  2 EA  700.00 1400.00 300.00 600.00 900.00  1800.00**" CS ELBOW *****" THICK
(24", 0.064")

0044 0995000000-E 340  2,189 LF  22.00 48158.00 10.00 21890.00 30.00  65670.00PIPE REMOVAL

0045 1011000000-N 500 Lump Sum 165000.00 800000.00  500000.00FINE GRADING

0046 1044000000-E 501  23,420 SY  3.70 86654.00 3.60 84312.00 3.90  91338.00LIME TRTD SOIL (SLURRY)

0047 1099500000-E 505  3,500 CY  19.00 66500.00 15.00 52500.00 7.00  24500.00SHALLOW UNDERCUT

0048 1099700000-E 505  7,000 TON 25.00 175000.00 19.00 133000.00 22.00  154000.00CLASS IV SUBGRD STABILIZATION

0049 1110000000-E 510  500 TON 30.00 15000.00 20.00 10000.00 38.00  19000.00STABILIZER AGGREGATE

0050 1115000000-E SP   10,650 SY  2.00 21300.00 3.00 31950.00 1.00  10650.00GEOTEXTILE FOR PVMT STABILIZ

0051 1121000000-E 520  32,700 TON 22.00 719400.00 25.00 817500.00 30.00  981000.00AGGREGATE BASE COURSE

0052 1165000000-E 540  1,293 TON 185.00 239205.00 170.00 219810.00 198.75  256983.75PORT CEM FOR CEM TRTD BASE CRSE

0053 1176000000-E 542  23,420 SY  3.65 85483.00 4.00 93680.00 6.15  144033.00SOIL CEMENT BASE

0054 1187000000-E 542  1,293 TON 180.00 232740.00 200.00 258600.00 169.00  218517.00PC FOR SOIL CEMENT BASE

0055 1209000000-E 543  7,030 GAL 2.75 19332.50 2.75 19332.50 3.15  22144.50ASPHALT CURING SEAL

0056 1220000000-E 545  200 TON 40.00 8000.00 40.00 8000.00 25.00  5000.00INCIDENTAL STONE BASE

0057 1297000000-E 607  1,200 SY  5.40 6480.00 7.50 9000.00 5.00  6000.00MILL ASP PVMT *****" DTH
(1-1/2")

0058 1297000000-E 607  28,800 SY  2.60 74880.00 4.00 115200.00 3.00  86400.00MILL ASP PVMT *****" DTH
(3")

0059 1330000000-E 607  3,190 SY  6.00 19140.00 9.00 28710.00 5.00  15950.00INCIDENTAL MILLING

0060 1491000000-E 610  7,850 TON 51.00 400350.00 48.00 376800.00 50.00  392500.00ASP CONC BASE CRS B25.0C

0061 1503000000-E 610  14,010 TON 46.00 644460.00 47.00 658470.00 45.00  630450.00ASP CONC INTR CRS I19.0C

0062 1519000000-E 610  850 TON 56.00 47600.00 68.00 57800.00 55.00  46750.00ASP CONC SURF CRS S9.5B

0063 1523000000-E 610  11,830 TON 45.50 538265.00 45.00 532350.00 45.00  532350.00ASP CONC SURF CRS S9.5C

0064 1524200000-E 610  5,110 TON 61.00 311710.00 52.00 265720.00 60.00  306600.00ASP CONC SURF CRS S9.5D

0065 1575000000-E 620  1,770 TON 400.00 708000.00 440.00 778800.00 395.00  699150.00ASP FOR PLANT MIX

0066 1577000000-E 620  295 TON 600.00 177000.00 665.00 196175.00 590.00  174050.00POLYM MOD ASP BNDR FOR PLT MIX

0067 1693000000-E 654  540 TON 145.00 78300.00 120.00 64800.00 175.00  94500.00ASPH PLT MIX PVMT REPAIR

0068 1840000000-E 665  5,750 LF  1.20 6900.00 1.50 8625.00 2.42  13915.00MILLED RUMBLE STRIPS
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0069 2000000000-N 806  59 EA  200.00 11800.00 250.00 14750.00 90.00  5310.00RIGHT-OF-WAY MARKERS

0070 2022000000-E 815  722 CY  26.00 18772.00 15.00 10830.00 25.00  18050.00SUBDRAIN EXCAVATION

0071 2033000000-E 815  361 CY  46.00 16606.00 20.00 7220.00 45.00  16245.00SUBDRAIN FINE AGGREGATE

0072 2044000000-E 815  2,150 LF  15.50 33325.00 7.00 15050.00 15.00  32250.006" PERF SUBDRN PIPE

0073 2070000000-N 815  5 EA  360.00 1800.00 300.00 1500.00 350.00  1750.00SUBDRN PIPE OUTLET

0074 2077000000-E 815  30 LF  36.00 1080.00 20.00 600.00 35.00  1050.006" OUTLET PIPE

0075 2143000000-E 818  20 TON 49.00 980.00 50.00 1000.00 80.00  1600.00BLOTTING SAND

0076 2209000000-E 838 9.4 CY  1250.00 11750.00 1200.00 11280.00 1300.00  12220.00ENDWALLS

0077 2253000000-E 840  2 CY  2500.00 5000.00 1300.00 2600.00 1400.00  2800.00PIPE COLLARS

0078 2275000000-E SP   59 CY  350.00 20650.00 450.00 26550.00 300.00  17700.00FLOWABLE FILL

0079 2286000000-N 840  109 EA  1900.00 207100.00 2200.00 239800.00 3800.00  414200.00MASNRY DRAINAGE STRUCT

0080 2308000000-E 840 39.8 LF  130.00 5174.00 440.00 17512.00 670.00  26666.00MASNRY DRAINAGE STRUCT

0081 2352000000-N 840  2 EA  650.00 1300.00 600.00 1200.00 600.00  1200.00FRAME W/GRATE 840.***** STD
(840.D13)

0082 2364000000-N 840  11 EA  625.00 6875.00 675.00 7425.00 700.00  7700.00FRAME W/2GRTS 840.16 STD

0083 2364200000-N 840  1 EA  650.00 650.00 685.00 685.00 800.00  800.00FRAME W/2GRTS 840.20 STD

0084 2365000000-N 840  30 EA  650.00 19500.00 1100.00 33000.00 800.00  24000.00FRAME W/2GRTS 840.22 STD

0085 2366000000-N 840  4 EA  650.00 2600.00 1100.00 4400.00 800.00  3200.00FRAME W/2GRTS 840.24 STD

0086 2374000000-N 840  4 EA  700.00 2800.00 730.00 2920.00 800.00  3200.00FRAME-GRT-HD 840.03 **
(E)

0087 2374000000-N 840  26 EA  700.00 18200.00 740.00 19240.00 800.00  20800.00FRAME-GRT-HD 840.03 **
(F)

0088 2374000000-N 840  22 EA  700.00 15400.00 740.00 16280.00 800.00  17600.00FRAME-GRT-HD 840.03 **
(G)

0089 2396000000-N 840  6 EA  600.00 3600.00 570.00 3420.00 800.00  4800.00FRAME W/COVER STD 840.54

0090 2407000000-N 840  1 EA  1500.00 1500.00 1850.00 1850.00 800.00  800.00STL FRAM W/ 2 GTR, STD 840.37

0091 2440000000-N 852  1 EA  625.00 625.00 575.00 575.00 1700.00  1700.00CONC TRANS SECT FOR CATCH BASIN

0092 2451000000-N 852  13 EA  640.00 8320.00 700.00 9100.00 1800.00  23400.00CONC TRANS SECT FOR DROP INLET

0093 2542000000-E 846  2,920 LF  18.00 52560.00 14.50 42340.00 15.78  46077.601'-6" CONC CURB & GUTTER

0094 2549000000-E 846  10,340 LF  20.00 206800.00 16.50 170610.00 17.36  179502.402'-6" CONC CURB & GUTTER

0095 2577000000-E 846  240 LF  45.00 10800.00 23.00 5520.00 42.08  10099.20CONC EXPRESSWAY GUTTER

0096 2591000000-E 848  2,000 SY  39.00 78000.00 33.00 66000.00 35.77  71540.004" CONCRETE SIDEWALK

0097 2605000000-N 848  28 EA  1550.00 43400.00 1750.00 49000.00 1577.89  44180.92CONCRETE CURB RAMPS

0098 2619000000-E 850  44 SY  55.00 2420.00 45.00 1980.00 54.70  2406.804" CONCRETE PAVED DITCH

0099 2647000000-E 852  1,740 SY  60.00 104400.00 65.00 113100.00 57.86  100676.405" MONO CONC ISLANDS (SURF MTD)

0100 2752000000-E SP   114 LF  31.00 3534.00 275.00 31350.00 35.53  4050.42GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0101 3030000000-E 862  6,675 LF  15.20 101460.00 15.50 103462.50 15.74  105064.50STL BEAM GUARDRAIL

0102 3045000000-E 862 62.5 LF  16.20 1012.50 17.25 1078.13 17.51  1094.38SBGR SHOP CURVED

0103 3060000000-E 862 87.5 LF  29.00 2537.50 22.50 1968.75 22.84  1998.50SBGR DOUBLE FACED

0104 3150000000-N 862  10 EA  21.00 210.00 44.00 440.00 44.67  446.70ADDIT GUARDRAIL POSTS
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0105 3210000000-N 862  9 EA  610.00 5490.00 550.00 4950.00 558.38  5025.42GR END TYPE CAT-1

0106 3215000000-N SP   2 EA  1750.00 3500.00 1600.00 3200.00 1624.37  3248.74GR ANCHOR TYPE III

0107 3287000000-N SP   13 EA  3000.00 39000.00 3100.00 40300.00 3147.21  40913.73GR END TYPE TL-3

0108 3317000000-N SP   4 EA  1650.00 6600.00 1550.00 6200.00 1573.61  6294.44GR ANCHOR TYPE B-77

0109 3360000000-E 863  5,869 LF  0.26 1525.94 1.00 5869.00 1.02  5986.38REMOVE EXISTING GUARDRAIL

0110 3435000000-N SP   70 EA  61.00 4270.00 55.00 3850.00 55.84  3908.80GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0111 3503000000-E 866  3,420 LF  4.20 14364.00 3.30 11286.00 4.00  13680.00WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  187 EA  16.50 3085.50 16.50 3085.50 15.50  2898.504" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  105 EA  34.00 3570.00 30.00 3150.00 32.00  3360.005" TIMBER POSTS 8'-0"LONG

0114 3628000000-E 876  891 TON 40.00 35640.00 55.00 49005.00 50.00  44550.00RIP RAP, CLASS I

0115 3635000000-E 876  186 TON 45.00 8370.00 75.00 13950.00 52.00  9672.00RIP RAP, CLASS II

0116 3649000000-E 876  223 TON 42.00 9366.00 68.00 15164.00 50.00  11150.00RIP RAP, CLASS B

0117 3656000000-E 876  3,212 SY  3.50 11242.00 2.25 7227.00 2.00  6424.00GEOTEXTILE FOR DRAINGE

0118 3659000000-N 873  1 EA  600.00 600.00 2300.00 2300.00 1000.00  1000.00PREFORMED SCOUR HOLES

0119 4048000000-E 902  11 CY  850.00 9350.00 1000.00 11000.00 900.00  9900.00REINF CONC FOUNDTN

0120 4054000000-E 902  1 CY  480.00 480.00 450.00 450.00 10.00  10.00PLN CONC FOUNDTN

0121 4057000000-E SP   107 CY  910.00 97370.00 900.00 96300.00 1200.00  128400.00OVERHEAD FOOTING

0122 4060000000-E 903  10,217 LB  3.80 38824.60 3.75 38313.75 4.50  45976.50SUPPORT, BREAKAWAY STL BM

0123 4066000000-E 903  1,614 LB  2.40 3873.60 2.35 3792.90 4.50  7263.00SUPPORTS, SIMPLE STL BM

0124 4072000000-E 903  1,146 LF  11.00 12606.00 10.00 11460.00 7.00  8022.00SUPPORT, 3-LB STL U-CHAN

0125 4078000000-E 903  1 EA  88.00 88.00 87.00 87.00 50.00  50.00SUPPORT, 2-LB STL U-CHAN

0126 4096000000-N 904  5 EA  132.00 660.00 130.00 650.00 75.00  375.00SIGN ERECTION, TYPE D

0127 4102000000-N 904  73 EA  68.00 4964.00 67.00 4891.00 75.00  5475.00SIGN ERECTION, TYPE E

0128 4108000000-N 904  5 EA  68.00 340.00 67.00 335.00 75.00  375.00SIGN ERECTION, TYPE F

0131 4110000000-N 904  12 EA  354.00 4248.00 350.00 4200.00 500.00  6000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0132 4110000000-N 904  3 EA  127.00 381.00 125.00 375.00 350.00  1050.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0133 4114000000-N 904  1 EA  56.00 56.00 55.00 55.00 100.00  100.00SIGN ERECTION, MILEMARKERS

0134 4116100000-N 904  6 EA  660.00 3960.00 650.00 3900.00 750.00  4500.00SIGN ERECT, RELOC ** GRD MTD
(A)

0135 4138000000-N 907  6 EA  860.00 5160.00 850.00 5100.00 10.00  60.00DISPOSE SUPPORT, STL BM

0136 4149000000-N 907  4 EA  3840.00 15360.00 3800.00 15200.00 4500.00  18000.00DISPOSE SIGN SYST OVRHD

0137 4152000000-N 907  5 EA  884.00 4420.00 875.00 4375.00 10.00  50.00DISPOSE SIGN SYST STL BM

0138 4155000000-N 907  61 EA  1.05 64.05 1.00 61.00 1.00  61.00DISPOSE SIGN SYST U-CHAN

0139 4400000000-E 1110  810 SF  9.25 7492.50 9.15 7411.50 7.25  5872.50WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  1,800 SF  9.00 16200.00 15.00 27000.00 7.95  14310.00WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  454 SF  9.00 4086.00 8.85 4017.90 7.25  3291.50WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  15 EA  2400.00 36000.00 1500.00 22500.00 3900.00  58500.00FLASHING ARROW BOARD

0143 4420000000-N 1120  10 EA  11000.00 110000.00 8500.00 85000.00 12000.00  120000.00PORTABLE CHANGE MSG SIGN
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0144 4422000000-N 1120  240 DAY 66.00 15840.00 75.00 18000.00 100.00  24000.00PORT CHANGE MSG SIGN (SHORT TERM)

0145 4423000000-N SP   6 EA  5500.00 33000.00 5500.00 33000.00 6000.00  36000.00WZ DIGITAL SPD LMT SIGNS

0146 4430000000-N 1130  540 EA  41.00 22140.00 35.00 18900.00 42.00  22680.00DRUMS

0147 4434000000-N SP   100 EA  117.00 11700.00 125.00 12500.00 150.00  15000.00SEQ FLASH WARN LIGHTS

0148 4445000000-E 1145  200 LF  27.00 5400.00 26.00 5200.00 25.00  5000.00BARRICADES (TYPE III)

0149 4455000000-N 1150  60 DAY 240.00 14400.00 375.00 22500.00 500.00  30000.00FLAGGER

0150 4465000000-N 1160  6 EA  5300.00 31800.00 5000.00 30000.00 5000.00  30000.00TEMPORARY CRASH CUSHIONS

0151 4470000000-N 1160  4 EA  3200.00 12800.00 2200.00 8800.00 3100.00  12400.00REM & RES CRASH CUSHION

0152 4480000000-N 1165  8 EA  6900.00 55200.00 5000.00 40000.00 13000.00  104000.00TMA

0153 4490000000-E 1170  6,910 LF  31.00 214210.00 31.00 214210.00 29.25  202117.50PORT CONC BARRIER(ANCHRD)

0154 4500000000-E 1170  1,400 LF  10.00 14000.00 9.50 13300.00 9.00  12600.00REM & RES PORT CONC BARRIER

0155 4505000000-E 1170  4,570 LF  10.00 45700.00 9.25 42272.50 9.00  41130.00REM & RES PORT CONC BARR, ANCH

0156 4507000000-E 1170  777 LF  57.00 44289.00 75.00 58275.00 60.00  46620.00WATER FILLED BARRIER

0157 4510000000-N 1190  1,200 HR  50.00 60000.00 55.00 66000.00 27.26  32712.00LAW ENFORCEMENT

0158 4600000000-N SP   12 EA  525.00 6300.00 210.00 2520.00 200.00  2400.00GENERIC TRAFFIC CONTROL ITEM (EA)
ADA BARRICADE (SAFETY RAIL)

0159 4650000000-N 1251  2,380 EA  6.10 14518.00 6.00 14280.00 6.00  14280.00TEMP RAISED PVMT MRKS

0160 4685000000-E 1205  7,485 LF  1.30 9730.50 1.25 9356.25 1.25  9356.25THERMO PVT MKG LINES 4"90

0161 4686000000-E 1205  6,628 LF  0.65 4308.20 1.45 9610.60 1.45  9610.60THERMO PVT MKG LINES 4"120

0162 4688000000-E 1205  22,334 LF  0.81 18090.54 1.65 36851.10 1.65  36851.10THERMO PVT MKG LINES,6"90 MILS

0163 4690000000-E 1205  7,594 LF  0.87 6606.78 1.85 14048.90 1.85  14048.90THERMO PVT MKG LINES 6"120 MILS

0164 4695000000-E 1205  994 LF  2.05 2037.70 3.00 2982.00 3.00  2982.00THERMO PVT MKG LINES 8"90 MILS

0165 4697000000-E 1205  1,281 LF  2.63 3369.03 3.00 3843.00 3.00  3843.00THERMO PVT MKG LINE 8"120 MILS

0166 4700000000-E 1205  827 LF  1.67 1381.09 4.00 3308.00 4.00  3308.0012"WIDE THERMO 90 MILS

0167 4702000000-E 1205  1,423 LF  1.88 2675.24 4.00 5692.00 4.00  5692.0012"WIDE THERMO 120 MILS

0168 4710000000-E 1205  701 LF  6.10 4276.10 10.00 7010.00 10.00  7010.0024"WIDE THERMO 120 MILS

0169 4721000000-E 1205  12 EA  102.00 1224.00 75.00 900.00 75.00  900.00THERMO PVT MKG CHARACTER 120

0170 4725000000-E 1205  110 EA  117.00 12870.00 125.00 13750.00 125.00  13750.00THERMO PVT SYMBOL 90MILS

0171 4770000000-E 1205  1,617 LF  3.05 4931.85 3.00 4851.00 3.00  4851.004" COLD APPL PLSTIC LINES TYPE **
(II)

0172 4770000000-E 1205  3,053 LF  1.67 5098.51 2.50 7632.50 2.50  7632.504" COLD APPL PLSTIC LINES TYPE **
(IV)

0173 4780000000-E 1205  85 LF  6.07 515.95 6.00 510.00 6.00  510.008" COLD APPL PLSTIC LINES TYPE **
(II)

0174 4805000000-N 1205  3 EA  405.00 1215.00 250.00 750.00 250.00  750.00COLD APPL PLASTIC SYM TYPE **
(II)

0175 4810000000-E 1205  92,930 LF  0.25 23232.50 0.27 25091.10 0.27  25091.10PAINT PVMT MARKINGS 4"

0176 4820000000-E 1205  1,540 LF  0.56 862.40 0.50 770.00 0.50  770.00PAINT PVMT MARKINGS 8"

0177 4835000000-E 1205  1,420 LF  2.55 3621.00 4.00 5680.00 4.00  5680.00PAINT PVT MKG LINES 24"

0178 4840000000-N 1205  112 EA  51.00 5712.00 25.00 2800.00 25.00  2800.00PAINT PVT MKG CHARACTER

0179 4845000000-N 1205  333 EA  51.00 16983.00 25.00 8325.00 25.00  8325.00PAINT PVT MKG SYMBOL
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0180 4847500000-E SP   42,145 LF  0.71 29922.95 1.15 48466.75 1.15  48466.75WZ PERF PVMT MKG LINES 6"

0181 4847600000-E SP   3,040 LF  1.42 4316.80 2.20 6688.00 2.20  6688.00WZ PERF PVMT MKG LINES 12"

0182 4848000000-E SP   737,000 SF  0.32 235840.00 0.40 294800.00 0.40  294800.00WZ TRAF PATTERN MASKING

0183 4850000000-E 1205  5,000 LF  1.05 5250.00 1.00 5000.00 1.00  5000.00LINE REMOVAL 4" WIDE

0184 4875000000-N 1205  20 EA  51.00 1020.00 50.00 1000.00 50.00  1000.00REMOVAL OF SYMBL & CHARAC

0185 4900000000-N 1251  289 EA  5.75 1661.75 6.00 1734.00 6.00  1734.00PERM RAISED PVMT MARKERS

0186 4905000000-N 1253  453 EA  31.00 14043.00 40.00 18120.00 40.00  18120.00SNOWPLB PVMT MRKER

0187 4935000000-N 1267  77 EA  50.00 3850.00 72.00 5544.00 45.00  3465.00FLEX DELINATR (CRYSTAL)

0188 4940000000-N 1267  73 EA  50.00 3650.00 72.00 5256.00 45.00  3285.00FLEX DELINATR (YELLOW)

0189 4950000000-N 1267  10 EA  50.00 500.00 72.00 720.00 45.00  450.00FLEX DELINATR (YEL & RED)

0190 5000000000-E 1401  3 EA  23000.00 69000.00 23000.00 69000.00 22894.95  68684.85***' HIGH MOUNT STANDARD
(70')

0191 5010000000-E 1401  2 EA  25000.00 50000.00 25000.00 50000.00 24368.69  48737.38100' HIGH MOUNT STANDARD

0192 5020000000-N 1401  1 EA  5000.00 5000.00 5000.00 5000.00 4760.61  4760.61PORTABLE DRIVE UNIT

0193 5025000000-E SP  27.8 CY  1360.00 37808.00 1400.00 38920.00 1353.54  37628.41HIGH MOUNT FOUNDATIONS

0194 5045000000-N 1404  20 EA  2300.00 46000.00 2400.00 48000.00 2255.56  45111.20LIT STD MTLS ************
(30' SA, 10' ARM)

0195 5050000000-N 1404  23 EA  2500.00 57500.00 2600.00 59800.00 2491.92  57314.16LIT STD MTLT ************
(45' SA, 15' ARM)

0196 5070000000-N SP   38 EA  900.00 34200.00 950.00 36100.00 900.00  34200.00STD FOUNDAT ***********
(R1)

0197 5070000000-N SP   5 EA  1050.00 5250.00 1100.00 5500.00 1013.13  5065.65STD FOUNDAT ***********
(R2)

0198 5120000000-N 1407  1 EA  1925.00 1925.00 2000.00 2000.00 1923.23  1923.23SERVICE POLE ************
(30' CLASS 4)

0199 5125000000-E 1407  100 LF  27.00 2700.00 27.00 2700.00 26.26  2626.00SERVICE LATERAL *********
(3 #1/0 USE)

0200 5155000000-E 1409  405 LF  5.25 2126.25 5.60 2268.00 5.24  2122.20ELECT DUCT BD, SIZE *****
(2")

0201 5160000000-E 1409  1,128 LF  17.00 19176.00 16.50 18612.00 16.67  18803.76ELECT DUCT JA, SIZE *****
(3")

0202 5160000000-E 1409  345 LF  21.00 7245.00 21.00 7245.00 20.41  7041.45ELECT DUCT JA, SIZE *****
(4")

0203 5175000000-E 1410  520 LF  3.05 1586.00 3.30 1716.00 3.04  1580.80**-#6 W/G FEEDER CIRCUIT
(2)

0204 5180000000-E 1410  700 LF  4.05 2835.00 4.20 2940.00 4.03  2821.00**-#4 W/G FEEDER CIRCUIT
(2)

0205 5185000000-E 1410  170 LF  5.60 952.00 6.00 1020.00 5.56  945.20**-#2 W/G FEEDER CIRCUIT
(2)

0206 5210000000-E 1410  7,480 LF  7.50 56100.00 7.70 57596.00 7.42  55501.60**-#6 W/G FEEDR N *****"
(2, 1.5)

0207 5215000000-E 1410  5,910 LF  8.50 50235.00 8.80 52008.00 8.46  49998.60**-#4 W/G FEEDER N *****"
(2, 1.5)

0208 5220000000-E 1410  3,020 LF  10.00 30200.00 10.50 31710.00 9.91  29928.20**-#2 W/G FEEDER N *****"
(2, 1.5)
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0209 5240000000-N 1411  57 EA  255.00 14535.00 275.00 15675.00 250.95  14304.15ELEC JB ************
ELECTRICAL JUNCTION BOXES PC18

0210 5240000000-N 1411  7 EA  420.00 2940.00 440.00 3080.00 418.67  2930.69ELEC JB ************
ELECTRICAL JUNCTION BOXES PC30

0211 5240000000-N 1411  1 EA  1015.00 1015.00 1050.00 1050.00 1012.12  1012.12ELEC JB ************
ELECTRICAL JUNCTION BOXES PC36

0212 5270000000-N SP   1 EA  4150.00 4150.00 4200.00 4200.00 4127.27  4127.27GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0213 5270000000-N SP   73 EA  190.00 13870.00 195.00 14235.00 187.37  13678.01GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0214 5270000000-N SP   30 EA  1550.00 46500.00 1600.00 48000.00 1532.32  45969.60GENERIC LIGHTING ITEM (EA)
HIGH MOUNT LUMINAIRE - LED

0215 5270000000-N SP   1 EA  10150.00 10150.00 10700.00 10700.00 10102.53  10102.53GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM

0216 5270000000-N SP   43 EA  740.00 31820.00 770.00 33110.00 738.89  31772.27GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0217 5882000000-N SP   1 EA  45500.00 45500.00 33000.00 33000.00 43030.24  43030.24GENERIC UTILITY ITEM (EA)
16 INCH INSERTION VALVE

0218 5882000000-N SP   1 EA  27100.00 27100.00 23000.00 23000.00 12910.24  12910.24GENERIC UTILITY ITEM (EA)
16 INCH LINE STOP

0219 5882000000-N SP   1 EA  7100.00 7100.00 6300.00 6300.00 10599.22  10599.22GENERIC UTILITY ITEM (EA)
ARV MANHOLE ASSEMBLY (POTABLE WATER)

0220 5882000000-N SP   2 EA  5000.00 10000.00 3200.00 6400.00 1607.45  3214.90GENERIC UTILITY ITEM (EA)
BYPASS CONNECTION ASSEMBLY ABANDONMENT

0221 5882000000-N SP   1 EA  8650.00 8650.00 12500.00 12500.00 11565.17  11565.17GENERIC UTILITY ITEM (EA)
COMBINATION AIR VALVE ASSEMBLY (SANITARY)

0222 5882000000-N SP   2 EA  6100.00 12200.00 7500.00 15000.00 4225.80  8451.60GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING 16-INCH WATER MAIN

0223 5882000000-N SP   2 EA  5800.00 11600.00 4800.00 9600.00 3123.26  6246.52GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING 6-INCH FORCE MAIN

0224 5882000000-N SP   6 EA  2000.00 12000.00 1700.00 10200.00 1072.06  6432.36GENERIC UTILITY ITEM (EA)
THRUST COLLAR

0225 5888000000-E SP   600 LF  115.00 69000.00 120.00 72000.00 98.67  59202.00GENERIC UTILITY ITEM (LF)
16 INCH CLASS 350 DUCTILE IRON WATER DISTRIBUTION
PIPE

0226 5888000000-E SP   45 LF  210.00 9450.00 200.00 9000.00 104.15  4686.75GENERIC UTILITY ITEM (LF)
16-INCH CLASS 350 DUCTILE IRON CARRIER PIPE

0227 5888000000-E SP   45 LF  305.00 13725.00 155.00 6975.00 150.65  6779.25GENERIC UTILITY ITEM (LF)
16-INCH ENCASEMENT PIPE, BY   OPEN CUT

0228 5888000000-E SP   410 LF  51.00 20910.00 67.00 27470.00 128.40  52644.00GENERIC UTILITY ITEM (LF)
16-INCH RESTRAINED JOINT ADDER FOR DUCTILE IRON
WATER PIPE

0229 5888000000-E SP   45 LF  360.00 16200.00 240.00 10800.00 213.58  9611.10GENERIC UTILITY ITEM (LF)
30-INCH ENCASEMENT PIPE, BY   OPEN CUT

0230 5888000000-E SP   45 LF  122.00 5490.00 120.00 5400.00 45.75  2058.75GENERIC UTILITY ITEM (LF)
6-INCH C-900 DR 18 PVC CARRIERPIPE

0231 5888000000-E SP   800 LF  60.00 48000.00 74.00 59200.00 45.80  36640.00GENERIC UTILITY ITEM (LF)
6-INCH C-900 DR 18 PVC RE- TRAINED JOINT FORCE MAIN
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0232 5888000000-E SP   565 LF  55.00 31075.00 20.00 11300.00 118.59  67003.35GENERIC UTILITY ITEM (LF)
ABANDON EXISTING 16-INCH WATER DISTRIBUTION PIPE

0233 5906000000-E SP   3,700 LB  14.50 53650.00 8.80 32560.00 9.48  35076.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON FITTINGS

0234 5912000000-N SP  Lump Sum 6500.00 18000.00  10271.42GENERIC UTILITY ITEM (LS)
REMOVAL OF TEMPORARY BYPASS   PIPING

0235 6000000000-E 1605  14,975 LF  1.85 27703.75 1.80 26955.00 1.86  27853.50TEMPORARY SILT FENCE

0236 6006000000-E 1610  600 TON 40.00 24000.00 60.00 36000.00 70.00  42000.00EROS CONTRL STONE CL A

0237 6009000000-E 1610  3,675 TON 40.00 147000.00 20.00 73500.00 70.00  257250.00EROS CONTRL STONE CL B

0238 6012000000-E 1610  2,725 TON 35.00 95375.00 16.00 43600.00 50.00  136250.00SEDIMENT CONTROL STONE

0239 6015000000-E 1615  41 ACR 620.00 25420.00 600.00 24600.00 618.56  25360.96TEMPORARY MULCHING

0240 6018000000-E 1620  2,400 LB  2.85 6840.00 2.75 6600.00 2.84  6816.00SEED FOR TEMP SEEDING

0241 6021000000-E 1620  14 TON 877.00 12278.00 600.00 8400.00 876.29  12268.06FERT FOR TEMP SEEDING

0242 6024000000-E 1622  2,235 LF  10.00 22350.00 15.00 33525.00 25.00  55875.00TEMPORARY SLOPE DRAINS

0243 6029000000-E SP   200 LF  1.35 270.00 2.00 400.00 1.34  268.00SAFETY FENCE

0244 6030000000-E 1630  7,500 CY  6.00 45000.00 5.00 37500.00 8.00  60000.00SILT EXCAVATION

0245 6036000000-E 1631  23,000 SY  1.40 32200.00 1.35 31050.00 1.39  31970.00MATTING FOR EROS CONTROL

0246 6037000000-E SP   100 SY  3.00 300.00 4.00 400.00 2.99  299.00COIR FIBER MAT

0247 6038000000-E SP   2,400 SY  4.20 10080.00 4.00 9600.00 4.12  9888.00PERM SOIL REINF MAT

0248 6042000000-E 1632  4,950 LF  4.20 20790.00 4.00 19800.00 4.12  20394.001/4" HARDWARE CLOTH

0249 6045000000-E SP   65 LF  60.00 3900.00 100.00 6500.00 35.00  2275.00**" TEMPORARY PIPE
(36")

0250 6070000000-N 1639  4 EA  750.00 3000.00 500.00 2000.00 1000.00  4000.00SPECIAL STILLING BASINS

0251 6071010000-E SP   1,388 LF  6.80 9438.40 7.50 10410.00 7.00  9716.00WATTLE

0252 6071020000-E SP   960 LB  8.25 7920.00 5.00 4800.00 3.00  2880.00POLYACRYLAMIDE (PAM)

0253 6071030000-E 1640  2,200 LF  3.60 7920.00 3.50 7700.00 3.61  7942.00COIR FIBER BAFFLE

0254 6071050000-E SP   7 EA  600.00 4200.00 1800.00 12600.00 2000.00  14000.00**" SKIMMER
(1-1/2")

0255 6071050000-E SP   3 EA  900.00 2700.00 2100.00 6300.00 2200.00  6600.00**" SKIMMER
(2")

0256 6084000000-E 1660  41 ACR 1450.00 59450.00 1400.00 57400.00 1443.30  59175.30SEEDING AND MULCHING

0257 6087000000-E 1660  21 ACR 93.00 1953.00 90.00 1890.00 92.78  1948.38MOWING

0258 6090000000-E 1661  400 LB  5.20 2080.00 5.00 2000.00 5.15  2060.00SEED FOR REPAIR SEEDING

0259 6093000000-E 1661 1.25 TON 880.00 1100.00 850.00 1062.50 876.29  1095.36FERT FOR REPAIR SEEDING

0260 6096000000-E 1662  1,025 LB  5.20 5330.00 5.00 5125.00 5.15  5278.75SEED FOR SUPP SEEDING

0261 6108000000-E 1665 30.5 TON 880.00 26840.00 500.00 15250.00 876.29  26726.85FERTILIZER TOPDRESSING

0262 6111000000-E SP   100 LF  25.00 2500.00 75.00 7500.00 200.00  20000.00IMPERVIOUS DIKE

0263 6114500000-N 1667  10 MHR 57.00 570.00 55.00 550.00 56.70  567.00SPECIALIZED HAND MOWING

0264 6117000000-N SP   25 EA  105.00 2625.00 400.00 10000.00 206.19  5154.75RESPONSE FOR EROS CONTROL

0265 6117500000-N SP   4 EA  750.00 3000.00 1500.00 6000.00 1000.00  4000.00CONC WASHOUT STRUCTURE

0266 6123000000-E 1670 0.25 ACR 2500.00 625.00 2400.00 600.00 2474.24  618.56REFORESTATION
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0267 6132000000-N SP   40 EA  240.00 9600.00 300.00 12000.00 247.69  9907.60GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0268 6132000000-N SP   20 EA  135.00 2700.00 250.00 5000.00 579.28  11585.60GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0269 7048500000-E 1705  10 EA  920.00 9200.00 650.00 6500.00 919.77  9197.7016" PEDEST SIG HEAD 1 SEC W/CD

0270 7060000000-E 1705  12,855 LF  2.40 30852.00 1.50 19282.50 2.36  30337.80SIGNAL CABLE

0271 7120000000-E 1705  59 EA  850.00 50150.00 650.00 38350.00 847.38  49995.42VEHICLE SIGNAL HD (12", 3 SECT)

0272 7132000000-E 1705  19 EA  880.00 16720.00 800.00 15200.00 878.83  16697.77VEHICLE SIGNAL HD (12", 4 SECT)

0273 7144000000-E 1705  4 EA  1230.00 4920.00 1100.00 4400.00 1229.28  4917.12VEHICLE SIGNAL HD (12", 5 SECT)

0274 7252000000-E 1710  1,300 LF  2.85 3705.00 2.50 3250.00 2.83  3679.00MESSENGER CABLE (1/4")

0275 7264000000-E 1710  2,700 LF  2.80 7560.00 3.25 8775.00 2.79  7533.00MESSENGER CABLE (3/8")

0276 7279000000-E 1715  12,800 LF  0.90 11520.00 0.70 8960.00 0.89  11392.00TRACER WIRE

0277 7300000000-E 1715  8,000 LF  5.25 42000.00 6.50 52000.00 5.24  41920.00UNPAVED TRENCH (***********)
(1, 2")

0278 7300000000-E 1715  8,450 LF  7.00 59150.00 10.00 84500.00 6.91  58389.50UNPAVED TRENCH (***********)
(2, 2")

0279 7300100000-E 1715  2,500 LF  3.60 9000.00 4.25 10625.00 3.53  8825.00UNPAVED TRENCH TEMP LEADIN

0280 7301000000-E 1715  750 LF  16.00 12000.00 20.00 15000.00 15.77  11827.50DIRECT DRILL (***********)
(1, 2")

0281 7301000000-E 1715  1,225 LF  18.00 22050.00 22.00 26950.00 18.02  22074.50DIRECT DRILL (***********)
(2, 2")

0282 7324000000-N 1716  62 EA  230.00 14260.00 480.00 29760.00 228.58  14171.96JUNCTION BOX (STANDARD SIZE)

0283 7348000000-N 1716  21 EA  440.00 9240.00 675.00 14175.00 436.93  9175.53JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0284 7360000000-N 1720  10 EA  1500.00 15000.00 1200.00 12000.00 1468.28  14682.80WOOD POLE

0285 7372000000-N 1721  32 EA  560.00 17920.00 425.00 13600.00 555.92  17789.44GUY ASSEMBLY

0286 7396000000-E 1722  2 EA  115.00 230.00 400.00 800.00 111.03  222.061/2" RISER WITH WEATHERHEAD

0287 7408000000-E 1722  3 EA  200.00 600.00 450.00 1350.00 195.71  587.131" RISER WITH WEATHERHEAD

0288 7420000000-E 1722  13 EA  375.00 4875.00 600.00 7800.00 372.51  4842.632" RISER WITH WEATHERHEAD

0289 7430000000-N 1722  3 EA  115.00 345.00 95.00 285.00 114.90  344.70HEAT SHRINK TUB KIT

0290 7432000000-E 1722  2 EA  440.00 880.00 495.00 990.00 437.74  875.482" RISER WITH TUBING

0291 7444000000-E 1725  10,650 LF  5.60 59640.00 5.75 61237.50 5.56  59214.00INDUCTIVE LOOP SAWCUT

0292 7456000000-E 1726  30,550 LF  1.60 48880.00 1.10 33605.00 1.58  48269.00LEAD-IN CABLE(********)
(14-2)

0293 7516000000-E 1730  9,250 LF  3.70 34225.00 3.30 30525.00 3.67  33947.50COMMUNICATIONS CABLE (** FIBER)
(144)

0294 7516000000-E 1730  4,275 LF  3.50 14962.50 3.15 13466.25 3.49  14919.75COMMUNICATIONS CABLE (** FIBER)
(36)

0295 7528000000-E 1730  1,775 LF  3.50 6212.50 2.80 4970.00 3.41  6052.75DROP CABLE

0296 7540000000-N 1731  8 EA  2600.00 20800.00 2640.00 21120.00 2581.82  20654.56SPLICE ENCLOSURE

0297 7541000000-N 1731  2 EA  800.00 1600.00 955.00 1910.00 798.49  1596.98MOD SPLICE ENCLOSURE

0298 7552000000-N 1731  7 EA  1650.00 11550.00 1745.00 12215.00 1631.82  11422.74INTERCONNECT CENTER

0299 7566000000-N 1733  23 EA  145.00 3335.00 115.00 2645.00 142.68  3281.64DELINEATOR MARKER

0300 7576000000-N SP   4 EA  10500.00 42000.00 10000.00 40000.00 10275.79  41103.16METAL STRAIN SIGNAL POLE
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0301 7588000000-N SP   4 EA  13700.00 54800.00 14000.00 56000.00 13675.52  54702.08SGNL MAST ARM WITH METAL POLE

0302 7590000000-N SP   2 EA  18000.00 36000.00 16000.00 32000.00 17780.30  35560.60DBL MAST ARM WITH METAL POLE

0303 7613000000-N SP   9 EA  720.00 6480.00 650.00 5850.00 715.35  6438.15SOIL TEST

0304 7614100000-E SP   54 CY  1100.00 59400.00 750.00 40500.00 1096.46  59208.84DRILLED PIER FOUND

0305 7631000000-N SP   5 EA  82.00 410.00 500.00 2500.00 81.82  409.10MAST ARM W/ MTL POLE DES

0306 7636000000-N 1745  38 EA  315.00 11970.00 300.00 11400.00 314.93  11967.34SIGN FOR SIGNALS

0307 7642100000-N 1743  3 EA  1060.00 3180.00 1100.00 3300.00 1051.98  3155.94TYPE I POST W/ FOUNDATION

0308 7642200000-N 1743  5 EA  1900.00 9500.00 1600.00 8000.00 1855.61  9278.05TYPE II PED W/ FOUNDATION

0309 7675000000-N 1747  1 EA  3650.00 3650.00 5000.00 5000.00 3614.01  3614.01LED BLANKOUT SIGN

0310 7684000000-N 1750  4 EA  1650.00 6600.00 1500.00 6000.00 1631.87  6527.48SIGNAL CABINET FOUNDATION

0311 7852000000-N 1751  30 EA  135.00 4050.00 150.00 4500.00 130.84  3925.20DETECTOR CARD (NEMA TS-2)

0312 7960000000-N SP   4 EA  2950.00 11800.00 1600.00 6400.00 2942.56  11770.24METAL POLE FOUND REMVL

0313 7972000000-N SP   4 EA  385.00 1540.00 600.00 2400.00 381.13  1524.52METAL POLE REMOVAL

0314 7980000000-N SP   3 EA  3450.00 10350.00 4500.00 13500.00 3415.15  10245.45GENERIC SIGNAL ITEM (EA)
2.4GHZ BROADBAND ETHERNET     RADIO

0315 7980000000-N SP   1 EA  4250.00 4250.00 5000.00 5000.00 4222.46  4222.46GENERIC SIGNAL ITEM (EA)
ANALOG CCTV CAMERA ASSEMBLY

0316 7980000000-N SP   2 EA  1420.00 2840.00 1500.00 3000.00 1413.58  2827.16GENERIC SIGNAL ITEM (EA)
CCTV ELECTRICAL SERVICE

0317 7980000000-N SP   1 EA  4950.00 4950.00 11000.00 11000.00 4947.68  4947.68GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (40')

0318 7980000000-N SP   1 EA  1470.00 1470.00 3500.00 3500.00 1460.91  1460.91GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (60')

0319 7980000000-N SP   1 EA  4210.00 4210.00 7000.00 7000.00 4200.15  4200.15GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0320 7980000000-N SP   1 EA  3110.00 3110.00 3290.00 3290.00 3107.58  3107.58GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER W/DATE RECEIVER

0321 7980000000-N SP   2 EA  4310.00 8620.00 4750.00 9500.00 4304.08  8608.16GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0322 7980000000-N SP   1 EA  1710.00 1710.00 1575.00 1575.00 1707.58  1707.58GENERIC SIGNAL ITEM (EA)
FIELD VIDEO ENCODER

0323 7980000000-N SP   7 EA  670.00 4690.00 1200.00 8400.00 665.48  4658.36GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY DUTY)

0324 7980000000-N SP   1 EA  1220.00 1220.00 2500.00 2500.00 1215.15  1215.15GENERIC SIGNAL ITEM (EA)
MODIFY ETHERNET RADIO INSTALL-ATION

0325 7980000000-N SP   4 EA  21020.00 84080.00 23000.00 92000.00 21012.89  84051.56GENERIC SIGNAL ITEM (EA)
NEMA TS-2, TYPE I CABINET, BASE MOUNTED, W/2070LN2
CONT- ROLLER

0326 7980000000-N SP   2 EA  480.00 960.00 750.00 1500.00 475.76  951.52GENERIC SIGNAL ITEM (EA)
REMOVE RADIO INSTALLATION

0327 7980000000-N SP   1 EA  715.00 715.00 600.00 600.00 715.35  715.35GENERIC SIGNAL ITEM (EA)
SOIL TEST FOR CCTV METAL POLE

0328 7992000000-E SP   6 CY  1160.00 6960.00 750.00 4500.00 1152.02  6912.12GENERIC SIGNAL ITEM (CY)
DRILLED PIER FOUNDATION FOR CCTV METAL POLE

0355 4082100000-N 906 Lump Sum 24000.00 23400.00  24750.00SUPPORT, OVRHD SIGN STR STA ****
(60+42 -Y-)
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0356 4082100000-N 906 Lump Sum 24000.00 23455.00  24500.00SUPPORT, OVRHD SIGN STR STA ****
(84+00 -Y-)

0357 4082100000-N 906 Lump Sum 41000.00 40400.00  29500.00SUPPORT, OVRHD SIGN STR STA ****
(111+35 -Y-)

0358 4082100000-N 906 Lump Sum 43000.00 42000.00  38000.00SUPPORT, OVRHD SIGN STR STA ****
(123+03 -Y-)

0359 4082100000-N 906 Lump Sum 29000.00 27885.00  26000.00SUPPORT, OVRHD SIGN STR STA ****
(149+00 -Y-)

0360 4082100000-N 906 Lump Sum 33000.00 32055.00  29500.00SUPPORT, OVRHD SIGN STR STA ****
(171+68 -Y-)

0361 4082100000-N 906 Lump Sum 30000.00 29550.00  29750.00SUPPORT, OVRHD SIGN STR STA ****
(59+00 -L-)

0362 4082100000-N 906 Lump Sum 39000.00 37650.00  41000.00SUPPORT, OVRHD SIGN STR STA ****
(25+85 -RPC-)

CULVERT ITEMS

0329 8126000000-N 414 Lump Sum 5000.00 50000.00  22000.00CULV EXCAV @ ************
(67+46.44-Y-)

0330 8133000000-E 414  45 TON 45.00 2025.00 80.00 3600.00 34.00  1530.00FND CONDIT MAT, BOX CULV

0331 8196000000-E 420 72.4 CY  1800.00 130320.00 1500.00 108600.00 1000.00  72400.00CLASS A CONCRETE (CULV)

0332 8245000000-E 425  10,265 LB  1.05 10778.25 2.00 20530.00 1.65  16937.25REINF STEEL (CULVERT)

STRUCTURE ITEMS

0333 8035000000-N 402 Lump Sum 325000.00 250000.00  300000.00REMV EXIST STR **********
(50+61.09-L-)

0334 8065000000-N SP  Lump Sum 5000.00 2500.00  3500.00ASBESTOS ASSESSMENT

0335 8096000000-E 450  240 LF  165.00 39600.00 725.00 174000.00 110.00  26400.00PILE EXCAVATION IN SOIL

0336 8097000000-E 450  160 LF  325.00 52000.00 50.00 8000.00 140.00  22400.00PILE EXCAVATION NOT IN SOIL

0337 8105520000-E 411 29.82 LF  1060.00 31609.20 3500.00 104370.00 1200.00  35784.003'-0" DRILLD PIER IN SOIL

0338 8105620000-E 411  75 LF  1060.00 79500.00 100.00 7500.00 1200.00  90000.003'-0" DRILLD PIER NO SOIL

0339 8112730000-N 450  1 EA  2500.00 2500.00 1000.00 1000.00 3000.00  3000.00PDA TESTING

0340 8115000000-N 411  1 EA  5100.00 5100.00 2500.00 2500.00 3400.00  3400.00CSL TESTING

0341 8147000000-E 420  30,049 SF  41.00 1232009.00 38.00 1141862.00 48.00  1442352.00REINF CONCRETE DECK SLAB

0342 8161000000-E 420  33,031 SF  0.35 11560.85 0.50 16515.50 0.60  19818.60GROOVING BRIDGE FLOORS

0343 8182000000-E 420 317.3 CY  1400.00 444220.00 900.00 285570.00 1300.00  412490.00CLASS A CONCRETE (BRIDGE)

0344 8210000000-N 422 Lump Sum 135000.00 125000.00  140000.00BRG APPR SLAB ***********
(50+61.09-L-)

0345 8217000000-E 425  55,201 LB  0.70 38640.70 1.00 55201.00 1.00  55201.00REINF STEEL (BRIDGE)

0346 8238000000-E 425  4,610 LB  1.75 8067.50 3.00 13830.00 2.75  12677.50SPIRAL COL REINF STL BRG

0347 8280000000-E 440 Lump Sum 1900000.00 1870000.00  2476207.00STRUCTURAL STEEL

0348 8328200000-E 450  40 EA  2500.00 100000.00 1.00 40.00 0.01  0.40PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0349 8364000000-E 450  530 LF  75.00 39750.00 27.00 14310.00 80.00  42400.00HP12X53 PILES

0350 8475000000-E 460 563.94 LF  125.00 70492.50 130.00 73312.20 140.00  78951.60TWO BAR METAL RAIL
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0351 8517000000-E 460 579.55 LF  92.00 53318.60 130.00 75341.50 160.00  92728.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-3")

0352 8531000000-E 462  1,035 SY  155.00 160425.00 95.00 98325.00 100.00  103500.004" SLOPE PROTECTION

0353 8654000000-N SP  Lump Sum 55000.00 48000.00  75000.00DISC BEARINGS

0354 8657000000-N 430 Lump Sum 7500.00 15000.00  11000.00ELASTOMERIC BEARINGS

 

    TOTAL 21545646.58 TOTAL 21816924.08 TOTAL  22572470.97CONTRACT TOTAL

 

    SUB-TOTAL 16601229.98 SUB-TOTAL 17252016.88 SUB-TOTAL  17012793.62ROADWAY ITEMS

    SUB-TOTAL 148123.25 SUB-TOTAL 182730.00 SUB-TOTAL  112867.25CULVERT ITEMS

    SUB-TOTAL 4796293.35 SUB-TOTAL 4382177.20 SUB-TOTAL  5446810.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1185000.00 4953134.64  1300000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 215000.00 180050.00  175000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1854075.00 1162453.64  2075000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 9800.00 19600.00 10200.00 20400.00 8800.00  17600.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  85,000 CY  13.55 1151750.00 18.00 1530000.00 30.00  2550000.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 90000.00 77189.85  146500.00TYPE I STANDARD APPR **********
(50+61.09 -L-)

0007 0036000000-E 225  3,700 CY  16.00 59200.00 7.81 28897.00 21.00  77700.00UNDERCUT EXCAVATION

0008 0106000000-E 230  65,000 CY  16.15 1049750.00 2.00 130000.00 10.00  650000.00BORROW EXCAVATION

0009 0134000000-E 240  10,800 CY  7.60 82080.00 10.00 108000.00 21.25  229500.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  450 LF  4.00 1800.00 8.62 3879.00 4.60  2070.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  23,730 SY  7.00 166110.00 4.13 98004.90 4.50  106785.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  4,410 SY  3.20 14112.00 4.13 18213.30 2.40  10584.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  10 HR  210.00 2100.00 225.28 2252.80 300.00  3000.00PROOF ROLLING

0014 0195000000-E 265  2,900 CY  38.00 110200.00 21.51 62379.00 42.50  123250.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  13,700 SY  2.00 27400.00 1.07 14659.00 3.00  41100.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   5,105 SF  28.00 142940.00 26.56 135588.80 190.00  969950.00TEMPORARY SHORING

0017 0248000000-N SP  Lump Sum 78000.00 39652.76  62000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN NO 1

0018 0248000000-N SP  Lump Sum 201000.00 113477.77  172000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN NO 2

0019 0318000000-E 300  1,180 TON 42.00 49560.00 21.70 25606.00 48.00  56640.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  3,700 SY  2.65 9805.00 0.39 1443.00 5.00  18500.00FND CONDIT GEOTEXTILE

0021 0342000000-E 310  84 LF  71.30 5989.20 61.84 5194.56 78.00  6552.00**" SIDE DRAIN PIPE
(30")

0022 0342000000-E 310  180 LF  150.00 27000.00 76.59 13786.20 203.00  36540.00**" SIDE DRAIN PIPE
(42")

0023 0342000000-E 310  16 LF  175.00 2800.00 114.53 1832.48 345.00  5520.00**" SIDE DRAIN PIPE
(48")

0024 0343000000-E 310  1,928 LF  36.00 69408.00 41.51 80031.28 83.00  160024.0015" SIDE DRAIN PIPE

0025 0344000000-E 310  560 LF  40.00 22400.00 109.07 61079.20 91.00  50960.0018" SIDE DRAIN PIPE

0026 0345000000-E 310  992 LF  50.50 50096.00 49.21 48816.32 105.04  104199.6824" SIDE DRAIN PIPE

0027 0348000000-E 310  6 EA  679.00 4074.00 83.66 501.96 577.00  3462.00**" SIDE DRAIN PIPE ELBOW
(15")

0028 0348000000-E 310  2 EA  883.00 1766.00 108.32 216.64 712.00  1424.00**" SIDE DRAIN PIPE ELBOW
(18")

0029 0354000000-E 310  2,056 LF  45.70 93959.20 68.40 140630.40 103.00  211768.00***" RC PIPE CULV *****
(15", V)

0030 0354000000-E 310  600 LF  56.75 34050.00 68.30 40980.00 105.00  63000.00***" RC PIPE CULV *****
(18", V)

0031 0354000000-E 310  604 LF  75.60 45662.40 70.90 42823.60 110.00  66440.00***" RC PIPE CULV *****
(24", V)

0032 0354000000-E 310  248 LF  101.00 25048.00 76.86 19061.28 112.00  27776.00***" RC PIPE CULV *****
(30", V)
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0033 0354000000-E 310  52 LF  177.00 9204.00 164.56 8557.12 254.00  13208.00***" RC PIPE CULV *****
(42", V)

0034 0366000000-E 310  140 LF  38.00 5320.00 82.00 11480.00 98.00  13720.0015" RC PIPE CULV III

0035 0378000000-E 310  324 LF  60.50 19602.00 64.37 20855.88 131.00  42444.0024" RC PIPE CULV III

0036 0396000000-E 310  52 LF  150.00 7800.00 136.85 7116.20 211.00  10972.0042" RC PIPE CULV III

0037 0448200000-E 310  2,212 LF  42.50 94010.00 51.74 114448.88 54.00  119448.0015" RCP CULV CLASS IV

0038 0448300000-E 310  232 LF  52.20 12110.40 62.30 14453.60 94.00  21808.0018" RCP CULV CLASS IV

0039 0448400000-E 310  556 LF  69.00 38364.00 70.49 39192.44 77.00  42812.0024" RCP CULV CLASS IV

0040 0582000000-E 310  160 LF  41.40 6624.00 40.91 6545.60 85.00  13600.0015" CS PIPE CULV 0.064"

0041 0594000000-E 310  84 LF  60.85 5111.40 58.18 4887.12 74.00  6216.0024" CS PIPE CULV 0.064"

0042 0636000000-E 310  8 EA  464.00 3712.00 83.66 669.28 360.00  2880.00**" CS ELBOW *****" THICK
(15", 0.064")

0043 0636000000-E 310  2 EA  600.00 1200.00 556.63 1113.26 515.00  1030.00**" CS ELBOW *****" THICK
(24", 0.064")

0044 0995000000-E 340  2,189 LF  16.30 35680.70 17.96 39314.44 27.50  60197.50PIPE REMOVAL

0045 1011000000-N 500 Lump Sum 176300.00 158010.07  800000.00FINE GRADING

0046 1044000000-E 501  23,420 SY  5.70 133494.00 5.33 124828.60 5.10  119442.00LIME TRTD SOIL (SLURRY)

0047 1099500000-E 505  3,500 CY  19.00 66500.00 19.99 69965.00 20.00  70000.00SHALLOW UNDERCUT

0048 1099700000-E 505  7,000 TON 26.80 187600.00 23.97 167790.00 25.00  175000.00CLASS IV SUBGRD STABILIZATION

0049 1110000000-E 510  500 TON 27.30 13650.00 21.70 10850.00 35.00  17500.00STABILIZER AGGREGATE

0050 1115000000-E SP   10,650 SY  2.00 21300.00 3.58 38127.00 4.00  42600.00GEOTEXTILE FOR PVMT STABILIZ

0051 1121000000-E 520  32,700 TON 25.45 832215.00 20.00 654000.00 32.00  1046400.00AGGREGATE BASE COURSE

0052 1165000000-E 540  1,293 TON 230.00 297390.00 110.00 142230.00 208.00  268944.00PORT CEM FOR CEM TRTD BASE CRSE

0053 1176000000-E 542  23,420 SY  5.50 128810.00 7.23 169326.60 5.00  117100.00SOIL CEMENT BASE

0054 1187000000-E 542  1,293 TON 230.00 297390.00 117.97 152535.21 208.00  268944.00PC FOR SOIL CEMENT BASE

0055 1209000000-E 543  7,030 GAL 3.45 24253.50 3.79 26643.70 3.10  21793.00ASPHALT CURING SEAL

0056 1220000000-E 545  200 TON 31.30 6260.00 45.87 9174.00 26.50  5300.00INCIDENTAL STONE BASE

0057 1297000000-E 607  1,200 SY  8.10 9720.00 6.55 7860.00 5.75  6900.00MILL ASP PVMT *****" DTH
(1-1/2")

0058 1297000000-E 607  28,800 SY  4.30 123840.00 3.49 100512.00 3.60  103680.00MILL ASP PVMT *****" DTH
(3")

0059 1330000000-E 607  3,190 SY  10.20 32538.00 7.31 23318.90 5.75  18342.50INCIDENTAL MILLING

0060 1491000000-E 610  7,850 TON 57.40 450590.00 50.00 392500.00 65.00  510250.00ASP CONC BASE CRS B25.0C

0061 1503000000-E 610  14,010 TON 51.65 723616.50 45.00 630450.00 72.00  1008720.00ASP CONC INTR CRS I19.0C

0062 1519000000-E 610  850 TON 63.15 53677.50 55.00 46750.00 100.00  85000.00ASP CONC SURF CRS S9.5B

0063 1523000000-E 610  11,830 TON 51.65 611019.50 45.00 532350.00 77.00  910910.00ASP CONC SURF CRS S9.5C

0064 1524200000-E 610  5,110 TON 69.00 352590.00 60.00 306600.00 67.00  342370.00ASP CONC SURF CRS S9.5D

0065 1575000000-E 620  1,770 TON 455.00 805350.00 395.00 699150.00 375.00  663750.00ASP FOR PLANT MIX

0066 1577000000-E 620  295 TON 677.00 199715.00 590.00 174050.00 620.00  182900.00POLYM MOD ASP BNDR FOR PLT MIX

0067 1693000000-E 654  540 TON 215.00 116100.00 303.17 163711.80 225.00  121500.00ASPH PLT MIX PVMT REPAIR

0068 1840000000-E 665  5,750 LF  1.25 7187.50 1.81 10407.50 3.15  18112.50MILLED RUMBLE STRIPS
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0069 2000000000-N 806  59 EA  155.00 9145.00 230.72 13612.48 300.00  17700.00RIGHT-OF-WAY MARKERS

0070 2022000000-E 815  722 CY  27.50 19855.00 26.79 19342.38 25.00  18050.00SUBDRAIN EXCAVATION

0071 2033000000-E 815  361 CY  50.00 18050.00 47.86 17277.46 45.00  16245.00SUBDRAIN FINE AGGREGATE

0072 2044000000-E 815  2,150 LF  16.65 35797.50 5.41 11631.50 15.00  32250.006" PERF SUBDRN PIPE

0073 2070000000-N 815  5 EA  385.00 1925.00 1198.83 5994.15 350.00  1750.00SUBDRN PIPE OUTLET

0074 2077000000-E 815  30 LF  39.00 1170.00 24.94 748.20 35.00  1050.006" OUTLET PIPE

0075 2143000000-E 818  20 TON 57.00 1140.00 85.00 1700.00 80.00  1600.00BLOTTING SAND

0076 2209000000-E 838 9.4 CY  1430.00 13442.00 2106.25 19798.75 1000.00  9400.00ENDWALLS

0077 2253000000-E 840  2 CY  1265.00 2530.00 1938.65 3877.30 2600.00  5200.00PIPE COLLARS

0078 2275000000-E SP   59 CY  400.00 23600.00 293.53 17318.27 500.00  29500.00FLOWABLE FILL

0079 2286000000-N 840  109 EA  1430.00 155870.00 1756.27 191433.43 2400.00  261600.00MASNRY DRAINAGE STRUCT

0080 2308000000-E 840 39.8 LF  345.00 13731.00 302.02 12020.40 350.00  13930.00MASNRY DRAINAGE STRUCT

0081 2352000000-N 840  2 EA  1655.00 3310.00 421.12 842.24 425.00  850.00FRAME W/GRATE 840.***** STD
(840.D13)

0082 2364000000-N 840  11 EA  1200.00 13200.00 560.55 6166.05 605.00  6655.00FRAME W/2GRTS 840.16 STD

0083 2364200000-N 840  1 EA  1150.00 1150.00 510.14 510.14 600.00  600.00FRAME W/2GRTS 840.20 STD

0084 2365000000-N 840  30 EA  1150.00 34500.00 507.99 15239.70 590.00  17700.00FRAME W/2GRTS 840.22 STD

0085 2366000000-N 840  4 EA  1130.00 4520.00 453.94 1815.76 582.00  2328.00FRAME W/2GRTS 840.24 STD

0086 2374000000-N 840  4 EA  850.00 3400.00 595.94 2383.76 794.00  3176.00FRAME-GRT-HD 840.03 **
(E)

0087 2374000000-N 840  26 EA  885.00 23010.00 610.95 15884.70 820.00  21320.00FRAME-GRT-HD 840.03 **
(F)

0088 2374000000-N 840  22 EA  885.00 19470.00 610.95 13440.90 820.00  18040.00FRAME-GRT-HD 840.03 **
(G)

0089 2396000000-N 840  6 EA  630.00 3780.00 440.43 2642.58 470.00  2820.00FRAME W/COVER STD 840.54

0090 2407000000-N 840  1 EA  2225.00 2225.00 1279.12 1279.12 1605.00  1605.00STL FRAM W/ 2 GTR, STD 840.37

0091 2440000000-N 852  1 EA  2140.00 2140.00 663.00 663.00 277.00  277.00CONC TRANS SECT FOR CATCH BASIN

0092 2451000000-N 852  13 EA  2140.00 27820.00 663.00 8619.00 276.00  3588.00CONC TRANS SECT FOR DROP INLET

0093 2542000000-E 846  2,920 LF  20.60 60152.00 17.19 50194.80 15.75  45990.001'-6" CONC CURB & GUTTER

0094 2549000000-E 846  10,340 LF  24.60 254364.00 20.15 208351.00 18.50  191290.002'-6" CONC CURB & GUTTER

0095 2577000000-E 846  240 LF  32.75 7860.00 28.32 6796.80 21.00  5040.00CONC EXPRESSWAY GUTTER

0096 2591000000-E 848  2,000 SY  43.20 86400.00 36.46 72920.00 34.00  68000.004" CONCRETE SIDEWALK

0097 2605000000-N 848  28 EA  2350.00 65800.00 1835.71 51399.88 1475.00  41300.00CONCRETE CURB RAMPS

0098 2619000000-E 850  44 SY  170.00 7480.00 156.93 6904.92 36.50  1606.004" CONCRETE PAVED DITCH

0099 2647000000-E 852  1,740 SY  66.00 114840.00 60.84 105861.60 34.50  60030.005" MONO CONC ISLANDS (SURF MTD)

0100 2752000000-E SP   114 LF  400.00 45600.00 172.49 19663.86 215.00  24510.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0101 3030000000-E 862  6,675 LF  16.65 111138.75 15.73 104997.75 15.50  103462.50STL BEAM GUARDRAIL

0102 3045000000-E 862 62.5 LF  17.75 1109.38 17.51 1094.38 17.25  1078.13SBGR SHOP CURVED

0103 3060000000-E 862 87.5 LF  31.00 2712.50 22.84 1998.50 22.50  1968.75SBGR DOUBLE FACED

0104 3150000000-N 862  10 EA  22.20 222.00 44.66 446.60 44.00  440.00ADDIT GUARDRAIL POSTS
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0105 3210000000-N 862  9 EA  665.00 5985.00 558.25 5024.25 550.00  4950.00GR END TYPE CAT-1

0106 3215000000-N SP   2 EA  1885.00 3770.00 1624.00 3248.00 1600.00  3200.00GR ANCHOR TYPE III

0107 3287000000-N SP   13 EA  3275.00 42575.00 3146.50 40904.50 3100.00  40300.00GR END TYPE TL-3

0108 3317000000-N SP   4 EA  1775.00 7100.00 1573.25 6293.00 1550.00  6200.00GR ANCHOR TYPE B-77

0109 3360000000-E 863  5,869 LF  0.30 1760.70 1.01 5927.69 1.00  5869.00REMOVE EXISTING GUARDRAIL

0110 3435000000-N SP   70 EA  66.50 4655.00 55.83 3908.10 55.00  3850.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0111 3503000000-E 866  3,420 LF  3.65 12483.00 3.35 11457.00 3.30  11286.00WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  187 EA  18.30 3422.10 16.75 3132.25 16.50  3085.504" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  105 EA  33.30 3496.50 30.45 3197.25 30.00  3150.005" TIMBER POSTS 8'-0"LONG

0114 3628000000-E 876  891 TON 46.00 40986.00 42.57 37929.87 53.00  47223.00RIP RAP, CLASS I

0115 3635000000-E 876  186 TON 46.00 8556.00 58.83 10942.38 62.00  11532.00RIP RAP, CLASS II

0116 3649000000-E 876  223 TON 46.00 10258.00 41.52 9258.96 53.00  11819.00RIP RAP, CLASS B

0117 3656000000-E 876  3,212 SY  2.45 7869.40 2.21 7098.52 3.00  9636.00GEOTEXTILE FOR DRAINGE

0118 3659000000-N 873  1 EA  2900.00 2900.00 1073.66 1073.66 4200.00  4200.00PREFORMED SCOUR HOLES

0119 4048000000-E 902  11 CY  1000.00 11000.00 913.49 10048.39 835.00  9185.00REINF CONC FOUNDTN

0120 4054000000-E 902  1 CY  11.10 11.10 10.15 10.15 450.00  450.00PLN CONC FOUNDTN

0121 4057000000-E SP   107 CY  1330.00 142310.00 1217.98 130323.86 900.00  96300.00OVERHEAD FOOTING

0122 4060000000-E 903  10,217 LB  5.00 51085.00 4.57 46691.69 3.75  38313.75SUPPORT, BREAKAWAY STL BM

0123 4066000000-E 903  1,614 LB  5.00 8070.00 4.57 7375.98 2.35  3792.90SUPPORTS, SIMPLE STL BM

0124 4072000000-E 903  1,146 LF  7.75 8881.50 7.10 8136.60 10.00  11460.00SUPPORT, 3-LB STL U-CHAN

0125 4078000000-E 903  1 EA  55.50 55.50 50.75 50.75 87.00  87.00SUPPORT, 2-LB STL U-CHAN

0126 4096000000-N 904  5 EA  83.20 416.00 76.12 380.60 130.00  650.00SIGN ERECTION, TYPE D

0127 4102000000-N 904  73 EA  83.20 6073.60 76.12 5556.76 67.00  4891.00SIGN ERECTION, TYPE E

0128 4108000000-N 904  5 EA  83.20 416.00 76.12 380.60 67.00  335.00SIGN ERECTION, TYPE F

0131 4110000000-N 904  12 EA  555.00 6660.00 507.49 6089.88 350.00  4200.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0132 4110000000-N 904  3 EA  390.00 1170.00 355.24 1065.72 125.00  375.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0133 4114000000-N 904  1 EA  110.00 110.00 101.50 101.50 55.00  55.00SIGN ERECTION, MILEMARKERS

0134 4116100000-N 904  6 EA  830.00 4980.00 761.24 4567.44 650.00  3900.00SIGN ERECT, RELOC ** GRD MTD
(A)

0135 4138000000-N 907  6 EA  11.00 66.00 507.49 3044.94 850.00  5100.00DISPOSE SUPPORT, STL BM

0136 4149000000-N 907  4 EA  5000.00 20000.00 4567.43 18269.72 3800.00  15200.00DISPOSE SIGN SYST OVRHD

0137 4152000000-N 907  5 EA  11.00 55.00 507.49 2537.45 875.00  4375.00DISPOSE SIGN SYST STL BM

0138 4155000000-N 907  61 EA  1.10 67.10 1.01 61.61 1.00  61.00DISPOSE SIGN SYST U-CHAN

0139 4400000000-E 1110  810 SF  17.40 14094.00 13.19 10683.90 9.15  7411.50WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  1,800 SF  21.00 37800.00 9.39 16902.00 21.00  37800.00WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  454 SF  15.00 6810.00 10.15 4608.10 8.85  4017.90WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  15 EA  4115.00 61725.00 2230.77 33461.55 2700.00  40500.00FLASHING ARROW BOARD

0143 4420000000-N 1120  10 EA  16160.00 161600.00 8044.23 80442.30 15000.00  150000.00PORTABLE CHANGE MSG SIGN
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0144 4422000000-N 1120  240 DAY 35.00 8400.00 65.98 15835.20 200.00  48000.00PORT CHANGE MSG SIGN (SHORT TERM)

0145 4423000000-N SP   6 EA  7350.00 44100.00 11739.21 70435.26 5400.00  32400.00WZ DIGITAL SPD LMT SIGNS

0146 4430000000-N 1130  540 EA  58.00 31320.00 42.13 22750.20 70.00  37800.00DRUMS

0147 4434000000-N SP   100 EA  205.00 20500.00 157.33 15733.00 115.00  11500.00SEQ FLASH WARN LIGHTS

0148 4445000000-E 1145  200 LF  60.00 12000.00 25.38 5076.00 26.00  5200.00BARRICADES (TYPE III)

0149 4455000000-N 1150  60 DAY 300.00 18000.00 216.23 12973.80 257.00  15420.00FLAGGER

0150 4465000000-N 1160  6 EA  9150.00 54900.00 5075.30 30451.80 8250.00  49500.00TEMPORARY CRASH CUSHIONS

0151 4470000000-N 1160  4 EA  2775.00 11100.00 2233.13 8932.52 2500.00  10000.00REM & RES CRASH CUSHION

0152 4480000000-N 1165  8 EA  12250.00 98000.00 26001.55 208012.40 10000.00  80000.00TMA

0153 4490000000-E 1170  6,910 LF  40.00 276400.00 29.94 206885.40 36.00  248760.00PORT CONC BARRIER(ANCHRD)

0154 4500000000-E 1170  1,400 LF  5.00 7000.00 9.64 13496.00 4.50  6300.00REM & RES PORT CONC BARRIER

0155 4505000000-E 1170  4,570 LF  11.00 50270.00 9.39 42912.30 10.00  45700.00REM & RES PORT CONC BARR, ANCH

0156 4507000000-E 1170  777 LF  100.00 77700.00 55.83 43379.91 86.64  67319.28WATER FILLED BARRIER

0157 4510000000-N 1190  1,200 HR  83.00 99600.00 35.00 42000.00 61.00  73200.00LAW ENFORCEMENT

0158 4600000000-N SP   12 EA  590.00 7080.00 16.50 198.00 210.00  2520.00GENERIC TRAFFIC CONTROL ITEM (EA)
ADA BARRICADE (SAFETY RAIL)

0159 4650000000-N 1251  2,380 EA  6.75 16065.00 6.09 14494.20 6.00  14280.00TEMP RAISED PVMT MRKS

0160 4685000000-E 1205  7,485 LF  1.35 10104.75 1.27 9505.95 1.25  9356.25THERMO PVT MKG LINES 4"90

0161 4686000000-E 1205  6,628 LF  1.60 10604.80 1.47 9743.16 1.45  9610.60THERMO PVT MKG LINES 4"120

0162 4688000000-E 1205  22,334 LF  1.85 41317.90 1.67 37297.78 1.65  36851.10THERMO PVT MKG LINES,6"90 MILS

0163 4690000000-E 1205  7,594 LF  2.05 15567.70 1.88 14276.72 1.85  14048.90THERMO PVT MKG LINES 6"120 MILS

0164 4695000000-E 1205  994 LF  3.30 3280.20 3.05 3031.70 3.00  2982.00THERMO PVT MKG LINES 8"90 MILS

0165 4697000000-E 1205  1,281 LF  3.30 4227.30 3.05 3907.05 3.00  3843.00THERMO PVT MKG LINE 8"120 MILS

0166 4700000000-E 1205  827 LF  4.45 3680.15 4.06 3357.62 4.00  3308.0012"WIDE THERMO 90 MILS

0167 4702000000-E 1205  1,423 LF  4.45 6332.35 4.06 5777.38 4.00  5692.0012"WIDE THERMO 120 MILS

0168 4710000000-E 1205  701 LF  11.10 7781.10 10.15 7115.15 10.00  7010.0024"WIDE THERMO 120 MILS

0169 4721000000-E 1205  12 EA  83.00 996.00 76.13 913.56 75.00  900.00THERMO PVT MKG CHARACTER 120

0170 4725000000-E 1205  110 EA  140.00 15400.00 126.88 13956.80 125.00  13750.00THERMO PVT SYMBOL 90MILS

0171 4770000000-E 1205  1,617 LF  3.30 5336.10 3.05 4931.85 3.00  4851.004" COLD APPL PLSTIC LINES TYPE **
(II)

0172 4770000000-E 1205  3,053 LF  2.75 8395.75 2.54 7754.62 2.50  7632.504" COLD APPL PLSTIC LINES TYPE **
(IV)

0173 4780000000-E 1205  85 LF  6.65 565.25 6.09 517.65 6.00  510.008" COLD APPL PLSTIC LINES TYPE **
(II)

0174 4805000000-N 1205  3 EA  275.00 825.00 253.77 761.31 250.00  750.00COLD APPL PLASTIC SYM TYPE **
(II)

0175 4810000000-E 1205  92,930 LF  0.30 27879.00 0.27 25091.10 0.27  25091.10PAINT PVMT MARKINGS 4"

0176 4820000000-E 1205  1,540 LF  0.55 847.00 0.51 785.40 0.50  770.00PAINT PVMT MARKINGS 8"

0177 4835000000-E 1205  1,420 LF  4.45 6319.00 4.06 5765.20 4.00  5680.00PAINT PVT MKG LINES 24"

0178 4840000000-N 1205  112 EA  28.00 3136.00 25.38 2842.56 25.00  2800.00PAINT PVT MKG CHARACTER

0179 4845000000-N 1205  333 EA  28.00 9324.00 25.38 8451.54 25.00  8325.00PAINT PVT MKG SYMBOL
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0180 4847500000-E SP   42,145 LF  1.30 54788.50 1.17 49309.65 1.15  48466.75WZ PERF PVMT MKG LINES 6"

0181 4847600000-E SP   3,040 LF  2.45 7448.00 2.23 6779.20 2.20  6688.00WZ PERF PVMT MKG LINES 12"

0182 4848000000-E SP   737,000 SF  0.44 324280.00 0.41 302170.00 0.40  294800.00WZ TRAF PATTERN MASKING

0183 4850000000-E 1205  5,000 LF  1.10 5500.00 1.02 5100.00 1.00  5000.00LINE REMOVAL 4" WIDE

0184 4875000000-N 1205  20 EA  55.00 1100.00 50.75 1015.00 50.00  1000.00REMOVAL OF SYMBL & CHARAC

0185 4900000000-N 1251  289 EA  6.60 1907.40 6.09 1760.01 6.00  1734.00PERM RAISED PVMT MARKERS

0186 4905000000-N 1253  453 EA  45.00 20385.00 40.60 18391.80 40.00  18120.00SNOWPLB PVMT MRKER

0187 4935000000-N 1267  77 EA  35.00 2695.00 45.68 3517.36 45.00  3465.00FLEX DELINATR (CRYSTAL)

0188 4940000000-N 1267  73 EA  35.00 2555.00 45.68 3334.64 45.00  3285.00FLEX DELINATR (YELLOW)

0189 4950000000-N 1267  10 EA  40.00 400.00 45.68 456.80 45.00  450.00FLEX DELINATR (YEL & RED)

0190 5000000000-E 1401  3 EA  25000.00 75000.00 22894.10 68682.30 22666.08  67998.24***' HIGH MOUNT STANDARD
(70')

0191 5010000000-E 1401  2 EA  26750.00 53500.00 24367.50 48735.00 24124.80  48249.60100' HIGH MOUNT STANDARD

0192 5020000000-N 1401  1 EA  5250.00 5250.00 4759.99 4759.99 4712.58  4712.58PORTABLE DRIVE UNIT

0193 5025000000-E SP  27.8 CY  1500.00 41700.00 1353.15 37617.57 1339.67  37242.83HIGH MOUNT FOUNDATIONS

0194 5045000000-N 1404  20 EA  2500.00 50000.00 2255.30 45106.00 2232.84  44656.80LIT STD MTLS ************
(30' SA, 10' ARM)

0195 5050000000-N 1404  23 EA  2700.00 62100.00 2491.38 57301.74 2466.57  56731.11LIT STD MTLT ************
(45' SA, 15' ARM)

0196 5070000000-N SP   38 EA  1000.00 38000.00 899.83 34193.54 890.87  33853.06STD FOUNDAT ***********
(R1)

0197 5070000000-N SP   5 EA  1100.00 5500.00 1013.09 5065.45 1003.00  5015.00STD FOUNDAT ***********
(R2)

0198 5120000000-N 1407  1 EA  2100.00 2100.00 1922.92 1922.92 1903.77  1903.77SERVICE POLE ************
(30' CLASS 4)

0199 5125000000-E 1407  100 LF  29.00 2900.00 26.17 2617.00 25.91  2591.00SERVICE LATERAL *********
(3 #1/0 USE)

0200 5155000000-E 1409  405 LF  5.75 2328.75 5.24 2122.20 5.19  2101.95ELECT DUCT BD, SIZE *****
(2")

0201 5160000000-E 1409  1,128 LF  18.30 20642.40 16.67 18803.76 16.50  18612.00ELECT DUCT JA, SIZE *****
(3")

0202 5160000000-E 1409  345 LF  22.50 7762.50 20.41 7041.45 20.21  6972.45ELECT DUCT JA, SIZE *****
(4")

0203 5175000000-E 1410  520 LF  3.35 1742.00 3.04 1580.80 3.01  1565.20**-#6 W/G FEEDER CIRCUIT
(2)

0204 5180000000-E 1410  700 LF  4.40 3080.00 4.03 2821.00 3.99  2793.00**-#4 W/G FEEDER CIRCUIT
(2)

0205 5185000000-E 1410  170 LF  6.10 1037.00 5.56 945.20 5.50  935.00**-#2 W/G FEEDER CIRCUIT
(2)

0206 5210000000-E 1410  7,480 LF  8.15 60962.00 7.42 55501.60 7.35  54978.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0207 5215000000-E 1410  5,910 LF  9.30 54963.00 8.46 49998.60 8.38  49525.80**-#4 W/G FEEDER N *****"
(2, 1.5)

0208 5220000000-E 1410  3,020 LF  10.90 32918.00 9.91 29928.20 9.81  29626.20**-#2 W/G FEEDER N *****"
(2, 1.5)
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0209 5240000000-N 1411  57 EA  275.00 15675.00 250.94 14303.58 248.44  14161.08ELEC JB ************
ELECTRICAL JUNCTION BOXES PC18

0210 5240000000-N 1411  7 EA  460.00 3220.00 418.65 2930.55 414.48  2901.36ELEC JB ************
ELECTRICAL JUNCTION BOXES PC30

0211 5240000000-N 1411  1 EA  1100.00 1100.00 1011.98 1011.98 1001.90  1001.90ELEC JB ************
ELECTRICAL JUNCTION BOXES PC36

0212 5270000000-N SP   1 EA  4500.00 4500.00 4126.61 4126.61 4085.75  4085.75GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0213 5270000000-N SP   73 EA  200.00 14600.00 187.31 13673.63 185.46  13538.58GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0214 5270000000-N SP   30 EA  1680.00 50400.00 1531.81 45954.30 1516.64  45499.20GENERIC LIGHTING ITEM (EA)
HIGH MOUNT LUMINAIRE - LED

0215 5270000000-N SP   1 EA  11100.00 11100.00 10101.36 10101.36 10001.35  10001.35GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM

0216 5270000000-N SP   43 EA  810.00 34830.00 738.82 31769.26 731.50  31454.50GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0217 5882000000-N SP   1 EA  50000.00 50000.00 46738.73 46738.73 42000.00  42000.00GENERIC UTILITY ITEM (EA)
16 INCH INSERTION VALVE

0218 5882000000-N SP   1 EA  30000.00 30000.00 28738.73 28738.73 25000.00  25000.00GENERIC UTILITY ITEM (EA)
16 INCH LINE STOP

0219 5882000000-N SP   1 EA  7775.00 7775.00 11976.49 11976.49 8550.00  8550.00GENERIC UTILITY ITEM (EA)
ARV MANHOLE ASSEMBLY (POTABLE WATER)

0220 5882000000-N SP   2 EA  5440.00 10880.00 781.34 1562.68 2850.00  5700.00GENERIC UTILITY ITEM (EA)
BYPASS CONNECTION ASSEMBLY ABANDONMENT

0221 5882000000-N SP   1 EA  9450.00 9450.00 18548.53 18548.53 14675.00  14675.00GENERIC UTILITY ITEM (EA)
COMBINATION AIR VALVE ASSEMBLY (SANITARY)

0222 5882000000-N SP   2 EA  6650.00 13300.00 1562.68 3125.36 3325.00  6650.00GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING 16-INCH WATER MAIN

0223 5882000000-N SP   2 EA  6250.00 12500.00 1562.68 3125.36 2000.00  4000.00GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING 6-INCH FORCE MAIN

0224 5882000000-N SP   6 EA  2200.00 13200.00 1142.11 6852.66 3200.00  19200.00GENERIC UTILITY ITEM (EA)
THRUST COLLAR

0225 5888000000-E SP   600 LF  125.00 75000.00 102.84 61704.00 186.00  111600.00GENERIC UTILITY ITEM (LF)
16 INCH CLASS 350 DUCTILE IRON WATER DISTRIBUTION
PIPE

0226 5888000000-E SP   45 LF  225.00 10125.00 84.68 3810.60 150.00  6750.00GENERIC UTILITY ITEM (LF)
16-INCH CLASS 350 DUCTILE IRON CARRIER PIPE

0227 5888000000-E SP   45 LF  330.00 14850.00 124.96 5623.20 97.00  4365.00GENERIC UTILITY ITEM (LF)
16-INCH ENCASEMENT PIPE, BY   OPEN CUT

0228 5888000000-E SP   410 LF  56.00 22960.00 143.83 58970.30 27.00  11070.00GENERIC UTILITY ITEM (LF)
16-INCH RESTRAINED JOINT ADDER FOR DUCTILE IRON
WATER PIPE

0229 5888000000-E SP   45 LF  390.00 17550.00 211.86 9533.70 210.00  9450.00GENERIC UTILITY ITEM (LF)
30-INCH ENCASEMENT PIPE, BY   OPEN CUT

0230 5888000000-E SP   45 LF  130.00 5850.00 16.36 736.20 33.00  1485.00GENERIC UTILITY ITEM (LF)
6-INCH C-900 DR 18 PVC CARRIERPIPE

0231 5888000000-E SP   800 LF  65.00 52000.00 67.18 53744.00 117.00  93600.00GENERIC UTILITY ITEM (LF)
6-INCH C-900 DR 18 PVC RE- TRAINED JOINT FORCE MAIN
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0232 5888000000-E SP   565 LF  60.00 33900.00 18.14 10249.10 35.00  19775.00GENERIC UTILITY ITEM (LF)
ABANDON EXISTING 16-INCH WATER DISTRIBUTION PIPE

0233 5906000000-E SP   3,700 LB  15.60 57720.00 7.50 27750.00 12.00  44400.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON FITTINGS

0234 5912000000-N SP  Lump Sum 7050.00 3743.19  10600.00GENERIC UTILITY ITEM (LS)
REMOVAL OF TEMPORARY BYPASS   PIPING

0235 6000000000-E 1605  14,975 LF  3.25 48668.75 2.49 37287.75 1.80  26955.00TEMPORARY SILT FENCE

0236 6006000000-E 1610  600 TON 46.00 27600.00 46.42 27852.00 52.00  31200.00EROS CONTRL STONE CL A

0237 6009000000-E 1610  3,675 TON 46.00 169050.00 53.50 196612.50 53.00  194775.00EROS CONTRL STONE CL B

0238 6012000000-E 1610  2,725 TON 42.00 114450.00 66.71 181784.75 48.00  130800.00SEDIMENT CONTROL STONE

0239 6015000000-E 1615  41 ACR 665.00 27265.00 1522.59 62426.19 600.00  24600.00TEMPORARY MULCHING

0240 6018000000-E 1620  2,400 LB  3.05 7320.00 1.02 2448.00 2.75  6600.00SEED FOR TEMP SEEDING

0241 6021000000-E 1620  14 TON 945.00 13230.00 609.04 8526.56 850.00  11900.00FERT FOR TEMP SEEDING

0242 6024000000-E 1622  2,235 LF  14.00 31290.00 16.56 37011.60 12.00  26820.00TEMPORARY SLOPE DRAINS

0243 6029000000-E SP   200 LF  1.45 290.00 4.06 812.00 1.30  260.00SAFETY FENCE

0244 6030000000-E 1630  7,500 CY  1.00 7500.00 0.01 75.00 10.00  75000.00SILT EXCAVATION

0245 6036000000-E 1631  23,000 SY  1.50 34500.00 1.43 32890.00 1.35  31050.00MATTING FOR EROS CONTROL

0246 6037000000-E SP   100 SY  3.25 325.00 8.12 812.00 2.90  290.00COIR FIBER MAT

0247 6038000000-E SP   2,400 SY  4.45 10680.00 5.08 12192.00 4.00  9600.00PERM SOIL REINF MAT

0248 6042000000-E 1632  4,950 LF  4.45 22027.50 4.06 20097.00 4.00  19800.001/4" HARDWARE CLOTH

0249 6045000000-E SP   65 LF  100.00 6500.00 63.67 4138.55 50.00  3250.00**" TEMPORARY PIPE
(36")

0250 6070000000-N 1639  4 EA  550.00 2200.00 161.56 646.24 485.00  1940.00SPECIAL STILLING BASINS

0251 6071010000-E SP   1,388 LF  7.25 10063.00 7.11 9868.68 6.50  9022.00WATTLE

0252 6071020000-E SP   960 LB  8.90 8544.00 8.12 7795.20 8.00  7680.00POLYACRYLAMIDE (PAM)

0253 6071030000-E 1640  2,200 LF  3.90 8580.00 6.09 13398.00 3.50  7700.00COIR FIBER BAFFLE

0254 6071050000-E SP   7 EA  850.00 5950.00 1293.95 9057.65 2800.00  19600.00**" SKIMMER
(1-1/2")

0255 6071050000-E SP   3 EA  975.00 2925.00 1533.48 4600.44 4000.00  12000.00**" SKIMMER
(2")

0256 6084000000-E 1660  41 ACR 1550.00 63550.00 2233.13 91558.33 1400.00  57400.00SEEDING AND MULCHING

0257 6087000000-E 1660  21 ACR 100.00 2100.00 203.01 4263.21 90.00  1890.00MOWING

0258 6090000000-E 1661  400 LB  5.55 2220.00 4.06 1624.00 5.00  2000.00SEED FOR REPAIR SEEDING

0259 6093000000-E 1661 1.25 TON 945.00 1181.25 1624.10 2030.13 850.00  1062.50FERT FOR REPAIR SEEDING

0260 6096000000-E 1662  1,025 LB  5.55 5688.75 6.09 6242.25 5.00  5125.00SEED FOR SUPP SEEDING

0261 6108000000-E 1665 30.5 TON 945.00 28822.50 913.55 27863.28 850.00  25925.00FERTILIZER TOPDRESSING

0262 6111000000-E SP   100 LF  75.00 7500.00 50.70 5070.00 25.00  2500.00IMPERVIOUS DIKE

0263 6114500000-N 1667  10 MHR 60.00 600.00 121.81 1218.10 55.00  550.00SPECIALIZED HAND MOWING

0264 6117000000-N SP   25 EA  110.00 2750.00 152.26 3806.50 100.00  2500.00RESPONSE FOR EROS CONTROL

0265 6117500000-N SP   4 EA  4300.00 17200.00 508.04 2032.16 3500.00  14000.00CONC WASHOUT STRUCTURE

0266 6123000000-E 1670 0.25 ACR 2675.00 668.75 10150.60 2537.65 2400.00  600.00REFORESTATION
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0267 6132000000-N SP   40 EA  340.00 13600.00 50.85 2034.00 165.00  6600.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0268 6132000000-N SP   20 EA  365.00 7300.00 42.90 858.00 150.00  3000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0269 7048500000-E 1705  10 EA  1010.00 10100.00 919.73 9197.30 650.00  6500.0016" PEDEST SIG HEAD 1 SEC W/CD

0270 7060000000-E 1705  12,855 LF  2.60 33423.00 2.36 30337.80 1.50  19282.50SIGNAL CABLE

0271 7120000000-E 1705  59 EA  930.00 54870.00 847.35 49993.65 650.00  38350.00VEHICLE SIGNAL HD (12", 3 SECT)

0272 7132000000-E 1705  19 EA  965.00 18335.00 878.79 16697.01 800.00  15200.00VEHICLE SIGNAL HD (12", 4 SECT)

0273 7144000000-E 1705  4 EA  1350.00 5400.00 1229.23 4916.92 1100.00  4400.00VEHICLE SIGNAL HD (12", 5 SECT)

0274 7252000000-E 1710  1,300 LF  3.10 4030.00 2.83 3679.00 2.50  3250.00MESSENGER CABLE (1/4")

0275 7264000000-E 1710  2,700 LF  3.05 8235.00 2.79 7533.00 3.25  8775.00MESSENGER CABLE (3/8")

0276 7279000000-E 1715  12,800 LF  1.00 12800.00 0.89 11392.00 0.70  8960.00TRACER WIRE

0277 7300000000-E 1715  8,000 LF  5.75 46000.00 5.24 41920.00 6.50  52000.00UNPAVED TRENCH (***********)
(1, 2")

0278 7300000000-E 1715  8,450 LF  7.60 64220.00 6.91 58389.50 10.00  84500.00UNPAVED TRENCH (***********)
(2, 2")

0279 7300100000-E 1715  2,500 LF  3.90 9750.00 3.53 8825.00 4.25  10625.00UNPAVED TRENCH TEMP LEADIN

0280 7301000000-E 1715  750 LF  17.30 12975.00 15.77 11827.50 20.00  15000.00DIRECT DRILL (***********)
(1, 2")

0281 7301000000-E 1715  1,225 LF  20.00 24500.00 18.02 22074.50 22.00  26950.00DIRECT DRILL (***********)
(2, 2")

0282 7324000000-N 1716  62 EA  250.00 15500.00 228.57 14171.34 480.00  29760.00JUNCTION BOX (STANDARD SIZE)

0283 7348000000-N 1716  21 EA  480.00 10080.00 436.91 9175.11 675.00  14175.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0284 7360000000-N 1720  10 EA  1615.00 16150.00 1468.22 14682.20 1200.00  12000.00WOOD POLE

0285 7372000000-N 1721  32 EA  610.00 19520.00 555.90 17788.80 425.00  13600.00GUY ASSEMBLY

0286 7396000000-E 1722  2 EA  120.00 240.00 111.03 222.06 400.00  800.001/2" RISER WITH WEATHERHEAD

0287 7408000000-E 1722  3 EA  215.00 645.00 195.70 587.10 450.00  1350.001" RISER WITH WEATHERHEAD

0288 7420000000-E 1722  13 EA  410.00 5330.00 372.49 4842.37 600.00  7800.002" RISER WITH WEATHERHEAD

0289 7430000000-N 1722  3 EA  125.00 375.00 114.89 344.67 95.00  285.00HEAT SHRINK TUB KIT

0290 7432000000-E 1722  2 EA  480.00 960.00 437.72 875.44 495.00  990.002" RISER WITH TUBING

0291 7444000000-E 1725  10,650 LF  6.10 64965.00 5.56 59214.00 5.75  61237.50INDUCTIVE LOOP SAWCUT

0292 7456000000-E 1726  30,550 LF  1.75 53462.50 1.58 48269.00 1.10  33605.00LEAD-IN CABLE(********)
(14-2)

0293 7516000000-E 1730  9,250 LF  4.00 37000.00 3.67 33947.50 3.30  30525.00COMMUNICATIONS CABLE (** FIBER)
(144)

0294 7516000000-E 1730  4,275 LF  3.90 16672.50 3.49 14919.75 3.15  13466.25COMMUNICATIONS CABLE (** FIBER)
(36)

0295 7528000000-E 1730  1,775 LF  3.75 6656.25 3.41 6052.75 2.80  4970.00DROP CABLE

0296 7540000000-N 1731  8 EA  2800.00 22400.00 2581.71 20653.68 2640.00  21120.00SPLICE ENCLOSURE

0297 7541000000-N 1731  2 EA  875.00 1750.00 798.45 1596.90 955.00  1910.00MOD SPLICE ENCLOSURE

0298 7552000000-N 1731  7 EA  1800.00 12600.00 1631.75 11422.25 1745.00  12215.00INTERCONNECT CENTER

0299 7566000000-N 1733  23 EA  155.00 3565.00 142.67 3281.41 115.00  2645.00DELINEATOR MARKER

0300 7576000000-N SP   4 EA  11300.00 45200.00 10275.37 41101.48 10000.00  40000.00METAL STRAIN SIGNAL POLE
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0301 7588000000-N SP   4 EA  15000.00 60000.00 13674.96 54699.84 14000.00  56000.00SGNL MAST ARM WITH METAL POLE

0302 7590000000-N SP   2 EA  19500.00 39000.00 17779.57 35559.14 16000.00  32000.00DBL MAST ARM WITH METAL POLE

0303 7613000000-N SP   9 EA  785.00 7065.00 715.32 6437.88 650.00  5850.00SOIL TEST

0304 7614100000-E SP   54 CY  1200.00 64800.00 1096.42 59206.68 750.00  40500.00DRILLED PIER FOUND

0305 7631000000-N SP   5 EA  90.00 450.00 81.81 409.05 500.00  2500.00MAST ARM W/ MTL POLE DES

0306 7636000000-N 1745  38 EA  350.00 13300.00 314.92 11966.96 300.00  11400.00SIGN FOR SIGNALS

0307 7642100000-N 1743  3 EA  1150.00 3450.00 1051.94 3155.82 1100.00  3300.00TYPE I POST W/ FOUNDATION

0308 7642200000-N 1743  5 EA  2000.00 10000.00 1855.53 9277.65 1600.00  8000.00TYPE II PED W/ FOUNDATION

0309 7675000000-N 1747  1 EA  4000.00 4000.00 3613.86 3613.86 5000.00  5000.00LED BLANKOUT SIGN

0310 7684000000-N 1750  4 EA  1800.00 7200.00 1631.80 6527.20 1500.00  6000.00SIGNAL CABINET FOUNDATION

0311 7852000000-N 1751  30 EA  140.00 4200.00 130.83 3924.90 150.00  4500.00DETECTOR CARD (NEMA TS-2)

0312 7960000000-N SP   4 EA  3250.00 13000.00 2942.44 11769.76 1600.00  6400.00METAL POLE FOUND REMVL

0313 7972000000-N SP   4 EA  420.00 1680.00 381.12 1524.48 600.00  2400.00METAL POLE REMOVAL

0314 7980000000-N SP   3 EA  3750.00 11250.00 3415.01 10245.03 4500.00  13500.00GENERIC SIGNAL ITEM (EA)
2.4GHZ BROADBAND ETHERNET     RADIO

0315 7980000000-N SP   1 EA  4650.00 4650.00 4222.29 4222.29 5000.00  5000.00GENERIC SIGNAL ITEM (EA)
ANALOG CCTV CAMERA ASSEMBLY

0316 7980000000-N SP   2 EA  1550.00 3100.00 1413.52 2827.04 1500.00  3000.00GENERIC SIGNAL ITEM (EA)
CCTV ELECTRICAL SERVICE

0317 7980000000-N SP   1 EA  5450.00 5450.00 4947.48 4947.48 11000.00  11000.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (40')

0318 7980000000-N SP   1 EA  1600.00 1600.00 1460.85 1460.85 3500.00  3500.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (60')

0319 7980000000-N SP   1 EA  4600.00 4600.00 4199.98 4199.98 7000.00  7000.00GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0320 7980000000-N SP   1 EA  3400.00 3400.00 3107.45 3107.45 3290.00  3290.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER W/DATE RECEIVER

0321 7980000000-N SP   2 EA  4750.00 9500.00 4303.91 8607.82 4750.00  9500.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0322 7980000000-N SP   1 EA  1875.00 1875.00 1707.51 1707.51 1575.00  1575.00GENERIC SIGNAL ITEM (EA)
FIELD VIDEO ENCODER

0323 7980000000-N SP   7 EA  730.00 5110.00 665.46 4658.22 1200.00  8400.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY DUTY)

0324 7980000000-N SP   1 EA  1335.00 1335.00 1215.10 1215.10 2500.00  2500.00GENERIC SIGNAL ITEM (EA)
MODIFY ETHERNET RADIO INSTALL-ATION

0325 7980000000-N SP   4 EA  23000.00 92000.00 21012.04 84048.16 23000.00  92000.00GENERIC SIGNAL ITEM (EA)
NEMA TS-2, TYPE I CABINET, BASE MOUNTED, W/2070LN2
CONT- ROLLER

0326 7980000000-N SP   2 EA  525.00 1050.00 475.74 951.48 750.00  1500.00GENERIC SIGNAL ITEM (EA)
REMOVE RADIO INSTALLATION

0327 7980000000-N SP   1 EA  785.00 785.00 715.32 715.32 600.00  600.00GENERIC SIGNAL ITEM (EA)
SOIL TEST FOR CCTV METAL POLE

0328 7992000000-E SP   6 CY  1265.00 7590.00 1151.89 6911.34 750.00  4500.00GENERIC SIGNAL ITEM (CY)
DRILLED PIER FOUNDATION FOR CCTV METAL POLE

0355 4082100000-N 906 Lump Sum 27500.00 25120.88  23400.00SUPPORT, OVRHD SIGN STR STA ****
(60+42 -Y-)
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0356 4082100000-N 906 Lump Sum 27200.00 24867.13  23455.00SUPPORT, OVRHD SIGN STR STA ****
(84+00 -Y-)

0357 4082100000-N 906 Lump Sum 32750.00 29942.06  40400.00SUPPORT, OVRHD SIGN STR STA ****
(111+35 -Y-)

0358 4082100000-N 906 Lump Sum 42170.00 38569.43  42000.00SUPPORT, OVRHD SIGN STR STA ****
(123+03 -Y-)

0359 4082100000-N 906 Lump Sum 28900.00 26389.61  27885.00SUPPORT, OVRHD SIGN STR STA ****
(149+00 -Y-)

0360 4082100000-N 906 Lump Sum 32750.00 29942.06  32055.00SUPPORT, OVRHD SIGN STR STA ****
(171+68 -Y-)

0361 4082100000-N 906 Lump Sum 33000.00 30195.81  29550.00SUPPORT, OVRHD SIGN STR STA ****
(59+00 -L-)

0362 4082100000-N 906 Lump Sum 45500.00 41614.39  37650.00SUPPORT, OVRHD SIGN STR STA ****
(25+85 -RPC-)

CULVERT ITEMS

0329 8126000000-N 414 Lump Sum 25000.00 8724.64  51000.00CULV EXCAV @ ************
(67+46.44-Y-)

0330 8133000000-E 414  45 TON 100.00 4500.00 78.35 3525.75 50.00  2250.00FND CONDIT MAT, BOX CULV

0331 8196000000-E 420 72.4 CY  1500.00 108600.00 999.21 72342.80 1575.00  114030.00CLASS A CONCRETE (CULV)

0332 8245000000-E 425  10,265 LB  2.00 20530.00 0.74 7596.10 1.00  10265.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0333 8035000000-N 402 Lump Sum 211000.00 173401.18  300000.00REMV EXIST STR **********
(50+61.09-L-)

0334 8065000000-N SP  Lump Sum 1400.00 5000.30  2355.00ASBESTOS ASSESSMENT

0335 8096000000-E 450  240 LF  770.00 184800.00 377.41 90578.40 345.00  82800.00PILE EXCAVATION IN SOIL

0336 8097000000-E 450  160 LF  133.00 21280.00 377.41 60385.60 345.00  55200.00PILE EXCAVATION NOT IN SOIL

0337 8105520000-E 411 29.82 LF  3410.00 101686.20 1725.07 51441.59 550.00  16401.003'-0" DRILLD PIER IN SOIL

0338 8105620000-E 411  75 LF  500.00 37500.00 1204.85 90363.75 1800.00  135000.003'-0" DRILLD PIER NO SOIL

0339 8112730000-N 450  1 EA  2550.00 2550.00 2100.13 2100.13 4800.00  4800.00PDA TESTING

0340 8115000000-N 411  1 EA  2700.00 2700.00 3045.18 3045.18 1500.00  1500.00CSL TESTING

0341 8147000000-E 420  30,049 SF  38.00 1141862.00 31.37 942637.13 36.50  1096788.50REINF CONCRETE DECK SLAB

0342 8161000000-E 420  33,031 SF  1.00 33031.00 0.43 14203.33 0.34  11230.54GROOVING BRIDGE FLOORS

0343 8182000000-E 420 317.3 CY  1020.00 323646.00 893.01 283352.07 600.00  190380.00CLASS A CONCRETE (BRIDGE)

0344 8210000000-N 422 Lump Sum 135000.00 105964.67  100000.00BRG APPR SLAB ***********
(50+61.09-L-)

0345 8217000000-E 425  55,201 LB  1.00 55201.00 0.69 38088.69 1.00  55201.00REINF STEEL (BRIDGE)

0346 8238000000-E 425  4,610 LB  2.00 9220.00 1.74 8021.40 2.50  11525.00SPIRAL COL REINF STL BRG

0347 8280000000-E 440 Lump Sum 1762000.00 1617517.61  1810000.00STRUCTURAL STEEL

0348 8328200000-E 450  40 EA  150.00 6000.00 273.69 10947.60 480.00  19200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0349 8364000000-E 450  530 LF  80.00 42400.00 65.71 34826.30 56.00  29680.00HP12X53 PILES

0350 8475000000-E 460 563.94 LF  130.00 73312.20 95.13 53647.61 120.00  67672.80TWO BAR METAL RAIL
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0351 8517000000-E 460 579.55 LF  98.00 56795.90 84.72 49099.48 140.00  81137.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-3")

0352 8531000000-E 462  1,035 SY  155.00 160425.00 51.43 53230.05 77.00  79695.004" SLOPE PROTECTION

0353 8654000000-N SP  Lump Sum 37000.00 43213.30  35150.00DISC BEARINGS

0354 8657000000-N 430 Lump Sum 3500.00 6595.81  6000.00ELASTOMERIC BEARINGS

 

    TOTAL 23791743.38 TOTAL 23887191.67 TOTAL  27108206.49CONTRACT TOTAL

 

    SUB-TOTAL 19230804.08 SUB-TOTAL 20057341.20 SUB-TOTAL  22738945.65ROADWAY ITEMS

    SUB-TOTAL 158630.00 SUB-TOTAL 92189.29 SUB-TOTAL  177545.00CULVERT ITEMS

    SUB-TOTAL 4402309.30 SUB-TOTAL 3737661.18 SUB-TOTAL  4191715.84STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1500000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 1100000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 3422628.60   CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 7500.00 15000.00   SUPP CLEARING & GRUBBING

0005 0022000000-E 225  85,000 CY  26.00 2210000.00   UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 120000.00   TYPE I STANDARD APPR **********
(50+61.09 -L-)

0007 0036000000-E 225  3,700 CY  13.50 49950.00   UNDERCUT EXCAVATION

0008 0106000000-E 230  65,000 CY  15.00 975000.00   BORROW EXCAVATION

0009 0134000000-E 240  10,800 CY  16.00 172800.00   DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  450 LF  9.50 4275.00   BERM DITCH CONSTRUCTION

0011 0156000000-E 250  23,730 SY  13.50 320355.00   REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  4,410 SY  2.00 8820.00   BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  10 HR  1500.00 15000.00   PROOF ROLLING

0014 0195000000-E 265  2,900 CY  28.00 81200.00   SELECT GRANULAR MATERIAL

0015 0196000000-E 270  13,700 SY  2.90 39730.00   GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   5,105 SF  33.00 168465.00   TEMPORARY SHORING

0017 0248000000-N SP  Lump Sum 55000.00   GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN NO 1

0018 0248000000-N SP  Lump Sum 170000.00   GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN NO 2

0019 0318000000-E 300  1,180 TON 34.00 40120.00   FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  3,700 SY  1.10 4070.00   FND CONDIT GEOTEXTILE

0021 0342000000-E 310  84 LF  170.00 14280.00   **" SIDE DRAIN PIPE
(30")

0022 0342000000-E 310  180 LF  200.00 36000.00   **" SIDE DRAIN PIPE
(42")

0023 0342000000-E 310  16 LF  440.00 7040.00   **" SIDE DRAIN PIPE
(48")

0024 0343000000-E 310  1,928 LF  120.00 231360.00   15" SIDE DRAIN PIPE

0025 0344000000-E 310  560 LF  135.00 75600.00   18" SIDE DRAIN PIPE

0026 0345000000-E 310  992 LF  160.00 158720.00   24" SIDE DRAIN PIPE

0027 0348000000-E 310  6 EA  370.00 2220.00   **" SIDE DRAIN PIPE ELBOW
(15")

0028 0348000000-E 310  2 EA  590.00 1180.00   **" SIDE DRAIN PIPE ELBOW
(18")

0029 0354000000-E 310  2,056 LF  115.00 236440.00   ***" RC PIPE CULV *****
(15", V)

0030 0354000000-E 310  600 LF  118.00 70800.00   ***" RC PIPE CULV *****
(18", V)

0031 0354000000-E 310  604 LF  150.00 90600.00   ***" RC PIPE CULV *****
(24", V)

0032 0354000000-E 310  248 LF  170.00 42160.00   ***" RC PIPE CULV *****
(30", V)
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0033 0354000000-E 310  52 LF  280.00 14560.00   ***" RC PIPE CULV *****
(42", V)

0034 0366000000-E 310  140 LF  140.00 19600.00   15" RC PIPE CULV III

0035 0378000000-E 310  324 LF  150.00 48600.00   24" RC PIPE CULV III

0036 0396000000-E 310  52 LF  250.00 13000.00   42" RC PIPE CULV III

0037 0448200000-E 310  2,212 LF  110.00 243320.00   15" RCP CULV CLASS IV

0038 0448300000-E 310  232 LF  160.00 37120.00   18" RCP CULV CLASS IV

0039 0448400000-E 310  556 LF  145.00 80620.00   24" RCP CULV CLASS IV

0040 0582000000-E 310  160 LF  125.00 20000.00   15" CS PIPE CULV 0.064"

0041 0594000000-E 310  84 LF  140.00 11760.00   24" CS PIPE CULV 0.064"

0042 0636000000-E 310  8 EA  600.00 4800.00   **" CS ELBOW *****" THICK
(15", 0.064")

0043 0636000000-E 310  2 EA  730.00 1460.00   **" CS ELBOW *****" THICK
(24", 0.064")

0044 0995000000-E 340  2,189 LF  35.00 76615.00   PIPE REMOVAL

0045 1011000000-N 500 Lump Sum 1200000.00   FINE GRADING

0046 1044000000-E 501  23,420 SY  1.85 43327.00   LIME TRTD SOIL (SLURRY)

0047 1099500000-E 505  3,500 CY  20.00 70000.00   SHALLOW UNDERCUT

0048 1099700000-E 505  7,000 TON 22.00 154000.00   CLASS IV SUBGRD STABILIZATION

0049 1110000000-E 510  500 TON 21.00 10500.00   STABILIZER AGGREGATE

0050 1115000000-E SP   10,650 SY  2.70 28755.00   GEOTEXTILE FOR PVMT STABILIZ

0051 1121000000-E 520  32,700 TON 38.00 1242600.00   AGGREGATE BASE COURSE

0052 1165000000-E 540  1,293 TON 120.00 155160.00   PORT CEM FOR CEM TRTD BASE CRSE

0053 1176000000-E 542  23,420 SY  2.00 46840.00   SOIL CEMENT BASE

0054 1187000000-E 542  1,293 TON 120.00 155160.00   PC FOR SOIL CEMENT BASE

0055 1209000000-E 543  7,030 GAL 2.00 14060.00   ASPHALT CURING SEAL

0056 1220000000-E 545  200 TON 38.00 7600.00   INCIDENTAL STONE BASE

0057 1297000000-E 607  1,200 SY  7.00 8400.00   MILL ASP PVMT *****" DTH
(1-1/2")

0058 1297000000-E 607  28,800 SY  6.00 172800.00   MILL ASP PVMT *****" DTH
(3")

0059 1330000000-E 607  3,190 SY  6.00 19140.00   INCIDENTAL MILLING

0060 1491000000-E 610  7,850 TON 55.00 431750.00   ASP CONC BASE CRS B25.0C

0061 1503000000-E 610  14,010 TON 50.00 700500.00   ASP CONC INTR CRS I19.0C

0062 1519000000-E 610  850 TON 60.00 51000.00   ASP CONC SURF CRS S9.5B

0063 1523000000-E 610  11,830 TON 52.00 615160.00   ASP CONC SURF CRS S9.5C

0064 1524200000-E 610  5,110 TON 67.00 342370.00   ASP CONC SURF CRS S9.5D

0065 1575000000-E 620  1,770 TON 395.00 699150.00   ASP FOR PLANT MIX

0066 1577000000-E 620  295 TON 590.00 174050.00   POLYM MOD ASP BNDR FOR PLT MIX

0067 1693000000-E 654  540 TON 105.00 56700.00   ASPH PLT MIX PVMT REPAIR

0068 1840000000-E 665  5,750 LF  1.90 10925.00   MILLED RUMBLE STRIPS
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0069 2000000000-N 806  59 EA  150.00 8850.00   RIGHT-OF-WAY MARKERS

0070 2022000000-E 815  722 CY  17.00 12274.00   SUBDRAIN EXCAVATION

0071 2033000000-E 815  361 CY  60.00 21660.00   SUBDRAIN FINE AGGREGATE

0072 2044000000-E 815  2,150 LF  10.00 21500.00   6" PERF SUBDRN PIPE

0073 2070000000-N 815  5 EA  320.00 1600.00   SUBDRN PIPE OUTLET

0074 2077000000-E 815  30 LF  30.00 900.00   6" OUTLET PIPE

0075 2143000000-E 818  20 TON 65.00 1300.00   BLOTTING SAND

0076 2209000000-E 838 9.4 CY  1100.00 10340.00   ENDWALLS

0077 2253000000-E 840  2 CY  1250.00 2500.00   PIPE COLLARS

0078 2275000000-E SP   59 CY  215.00 12685.00   FLOWABLE FILL

0079 2286000000-N 840  109 EA  1100.00 119900.00   MASNRY DRAINAGE STRUCT

0080 2308000000-E 840 39.8 LF  275.00 10945.00   MASNRY DRAINAGE STRUCT

0081 2352000000-N 840  2 EA  720.00 1440.00   FRAME W/GRATE 840.***** STD
(840.D13)

0082 2364000000-N 840  11 EA  720.00 7920.00   FRAME W/2GRTS 840.16 STD

0083 2364200000-N 840  1 EA  720.00 720.00   FRAME W/2GRTS 840.20 STD

0084 2365000000-N 840  30 EA  720.00 21600.00   FRAME W/2GRTS 840.22 STD

0085 2366000000-N 840  4 EA  720.00 2880.00   FRAME W/2GRTS 840.24 STD

0086 2374000000-N 840  4 EA  720.00 2880.00   FRAME-GRT-HD 840.03 **
(E)

0087 2374000000-N 840  26 EA  720.00 18720.00   FRAME-GRT-HD 840.03 **
(F)

0088 2374000000-N 840  22 EA  720.00 15840.00   FRAME-GRT-HD 840.03 **
(G)

0089 2396000000-N 840  6 EA  660.00 3960.00   FRAME W/COVER STD 840.54

0090 2407000000-N 840  1 EA  1100.00 1100.00   STL FRAM W/ 2 GTR, STD 840.37

0091 2440000000-N 852  1 EA  860.00 860.00   CONC TRANS SECT FOR CATCH BASIN

0092 2451000000-N 852  13 EA  790.00 10270.00   CONC TRANS SECT FOR DROP INLET

0093 2542000000-E 846  2,920 LF  26.00 75920.00   1'-6" CONC CURB & GUTTER

0094 2549000000-E 846  10,340 LF  38.00 392920.00   2'-6" CONC CURB & GUTTER

0095 2577000000-E 846  240 LF  63.00 15120.00   CONC EXPRESSWAY GUTTER

0096 2591000000-E 848  2,000 SY  73.00 146000.00   4" CONCRETE SIDEWALK

0097 2605000000-N 848  28 EA  5250.00 147000.00   CONCRETE CURB RAMPS

0098 2619000000-E 850  44 SY  315.00 13860.00   4" CONCRETE PAVED DITCH

0099 2647000000-E 852  1,740 SY  100.50 174870.00   5" MONO CONC ISLANDS (SURF MTD)

0100 2752000000-E SP   114 LF  15.50 1767.00   GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0101 3030000000-E 862  6,675 LF  15.95 106466.25   STL BEAM GUARDRAIL

0102 3045000000-E 862 62.5 LF  18.00 1125.00   SBGR SHOP CURVED

0103 3060000000-E 862 87.5 LF  24.00 2100.00   SBGR DOUBLE FACED

0104 3150000000-N 862  10 EA  46.00 460.00   ADDIT GUARDRAIL POSTS
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0105 3210000000-N 862  9 EA  600.00 5400.00   GR END TYPE CAT-1

0106 3215000000-N SP   2 EA  1680.00 3360.00   GR ANCHOR TYPE III

0107 3287000000-N SP   13 EA  3250.00 42250.00   GR END TYPE TL-3

0108 3317000000-N SP   4 EA  1625.00 6500.00   GR ANCHOR TYPE B-77

0109 3360000000-E 863  5,869 LF  1.05 6162.45   REMOVE EXISTING GUARDRAIL

0110 3435000000-N SP   70 EA  57.50 4025.00   GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0111 3503000000-E 866  3,420 LF  3.45 11799.00   WOVEN WIRE FENCE 47" FAB

0112 3509000000-E 866  187 EA  17.00 3179.00   4" TIMBER POSTS 7'-6"LONG

0113 3515000000-E 866  105 EA  31.50 3307.50   5" TIMBER POSTS 8'-0"LONG

0114 3628000000-E 876  891 TON 55.00 49005.00   RIP RAP, CLASS I

0115 3635000000-E 876  186 TON 60.00 11160.00   RIP RAP, CLASS II

0116 3649000000-E 876  223 TON 75.00 16725.00   RIP RAP, CLASS B

0117 3656000000-E 876  3,212 SY  1.30 4175.60   GEOTEXTILE FOR DRAINGE

0118 3659000000-N 873  1 EA  1760.00 1760.00   PREFORMED SCOUR HOLES

0119 4048000000-E 902  11 CY  890.00 9790.00   REINF CONC FOUNDTN

0120 4054000000-E 902  1 CY  475.00 475.00   PLN CONC FOUNDTN

0121 4057000000-E SP   107 CY  945.00 101115.00   OVERHEAD FOOTING

0122 4060000000-E 903  10,217 LB  4.00 40868.00   SUPPORT, BREAKAWAY STL BM

0123 4066000000-E 903  1,614 LB  2.50 4035.00   SUPPORTS, SIMPLE STL BM

0124 4072000000-E 903  1,146 LF  10.50 12033.00   SUPPORT, 3-LB STL U-CHAN

0125 4078000000-E 903  1 EA  92.00 92.00   SUPPORT, 2-LB STL U-CHAN

0126 4096000000-N 904  5 EA  135.00 675.00   SIGN ERECTION, TYPE D

0127 4102000000-N 904  73 EA  70.00 5110.00   SIGN ERECTION, TYPE E

0128 4108000000-N 904  5 EA  70.00 350.00   SIGN ERECTION, TYPE F

0131 4110000000-N 904  12 EA  360.00 4320.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0132 4110000000-N 904  3 EA  130.00 390.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0133 4114000000-N 904  1 EA  57.00 57.00   SIGN ERECTION, MILEMARKERS

0134 4116100000-N 904  6 EA  680.00 4080.00   SIGN ERECT, RELOC ** GRD MTD
(A)

0135 4138000000-N 907  6 EA  890.00 5340.00   DISPOSE SUPPORT, STL BM

0136 4149000000-N 907  4 EA  4000.00 16000.00   DISPOSE SIGN SYST OVRHD

0137 4152000000-N 907  5 EA  950.00 4750.00   DISPOSE SIGN SYST STL BM

0138 4155000000-N 907  61 EA  1.05 64.05   DISPOSE SIGN SYST U-CHAN

0139 4400000000-E 1110  810 SF  9.00 7290.00   WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  1,800 SF  13.80 24840.00   WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  454 SF  9.00 4086.00   WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  15 EA  4200.00 63000.00   FLASHING ARROW BOARD

0143 4420000000-N 1120  10 EA  14100.00 141000.00   PORTABLE CHANGE MSG SIGN
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0144 4422000000-N 1120  240 DAY 52.50 12600.00   PORT CHANGE MSG SIGN (SHORT TERM)

0145 4423000000-N SP   6 EA  12200.00 73200.00   WZ DIGITAL SPD LMT SIGNS

0146 4430000000-N 1130  540 EA  45.00 24300.00   DRUMS

0147 4434000000-N SP   100 EA  95.00 9500.00   SEQ FLASH WARN LIGHTS

0148 4445000000-E 1145  200 LF  38.00 7600.00   BARRICADES (TYPE III)

0149 4455000000-N 1150  60 DAY 220.00 13200.00   FLAGGER

0150 4465000000-N 1160  6 EA  8650.00 51900.00   TEMPORARY CRASH CUSHIONS

0151 4470000000-N 1160  4 EA  2675.00 10700.00   REM & RES CRASH CUSHION

0152 4480000000-N 1165  8 EA  15000.00 120000.00   TMA

0153 4490000000-E 1170  6,910 LF  38.00 262580.00   PORT CONC BARRIER(ANCHRD)

0154 4500000000-E 1170  1,400 LF  4.65 6510.00   REM & RES PORT CONC BARRIER

0155 4505000000-E 1170  4,570 LF  11.00 50270.00   REM & RES PORT CONC BARR, ANCH

0156 4507000000-E 1170  777 LF  63.00 48951.00   WATER FILLED BARRIER

0157 4510000000-N 1190  1,200 HR  50.00 60000.00   LAW ENFORCEMENT

0158 4600000000-N SP   12 EA  115.00 1380.00   GENERIC TRAFFIC CONTROL ITEM (EA)
ADA BARRICADE (SAFETY RAIL)

0159 4650000000-N 1251  2,380 EA  6.30 14994.00   TEMP RAISED PVMT MRKS

0160 4685000000-E 1205  7,485 LF  1.20 8982.00   THERMO PVT MKG LINES 4"90

0161 4686000000-E 1205  6,628 LF  1.55 10273.40   THERMO PVT MKG LINES 4"120

0162 4688000000-E 1205  22,334 LF  1.75 39084.50   THERMO PVT MKG LINES,6"90 MILS

0163 4690000000-E 1205  7,594 LF  1.95 14808.30   THERMO PVT MKG LINES 6"120 MILS

0164 4695000000-E 1205  994 LF  3.15 3131.10   THERMO PVT MKG LINES 8"90 MILS

0165 4697000000-E 1205  1,281 LF  3.15 4035.15   THERMO PVT MKG LINE 8"120 MILS

0166 4700000000-E 1205  827 LF  4.20 3473.40   12"WIDE THERMO 90 MILS

0167 4702000000-E 1205  1,423 LF  4.20 5976.60   12"WIDE THERMO 120 MILS

0168 4710000000-E 1205  701 LF  10.50 7360.50   24"WIDE THERMO 120 MILS

0169 4721000000-E 1205  12 EA  78.50 942.00   THERMO PVT MKG CHARACTER 120

0170 4725000000-E 1205  110 EA  185.00 20350.00   THERMO PVT SYMBOL 90MILS

0171 4770000000-E 1205  1,617 LF  3.15 5093.55   4" COLD APPL PLSTIC LINES TYPE **
(II)

0172 4770000000-E 1205  3,053 LF  2.60 7937.80   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0173 4780000000-E 1205  85 LF  6.30 535.50   8" COLD APPL PLSTIC LINES TYPE **
(II)

0174 4805000000-N 1205  3 EA  262.50 787.50   COLD APPL PLASTIC SYM TYPE **
(II)

0175 4810000000-E 1205  92,930 LF  0.28 26020.40   PAINT PVMT MARKINGS 4"

0176 4820000000-E 1205  1,540 LF  0.52 800.80   PAINT PVMT MARKINGS 8"

0177 4835000000-E 1205  1,420 LF  4.20 5964.00   PAINT PVT MKG LINES 24"

0178 4840000000-N 1205  112 EA  26.00 2912.00   PAINT PVT MKG CHARACTER

0179 4845000000-N 1205  333 EA  26.00 8658.00   PAINT PVT MKG SYMBOL
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0180 4847500000-E SP   42,145 LF  1.20 50574.00   WZ PERF PVMT MKG LINES 6"

0181 4847600000-E SP   3,040 LF  2.30 6992.00   WZ PERF PVMT MKG LINES 12"

0182 4848000000-E SP   737,000 SF  0.42 309540.00   WZ TRAF PATTERN MASKING

0183 4850000000-E 1205  5,000 LF  1.05 5250.00   LINE REMOVAL 4" WIDE

0184 4875000000-N 1205  20 EA  52.00 1040.00   REMOVAL OF SYMBL & CHARAC

0185 4900000000-N 1251  289 EA  6.30 1820.70   PERM RAISED PVMT MARKERS

0186 4905000000-N 1253  453 EA  42.00 19026.00   SNOWPLB PVMT MRKER

0187 4935000000-N 1267  77 EA  24.00 1848.00   FLEX DELINATR (CRYSTAL)

0188 4940000000-N 1267  73 EA  24.00 1752.00   FLEX DELINATR (YELLOW)

0189 4950000000-N 1267  10 EA  22.00 220.00   FLEX DELINATR (YEL & RED)

0190 5000000000-E 1401  3 EA  23000.00 69000.00   ***' HIGH MOUNT STANDARD
(70')

0191 5010000000-E 1401  2 EA  25300.00 50600.00   100' HIGH MOUNT STANDARD

0192 5020000000-N 1401  1 EA  4950.00 4950.00   PORTABLE DRIVE UNIT

0193 5025000000-E SP  27.8 CY  1900.00 52820.00   HIGH MOUNT FOUNDATIONS

0194 5045000000-N 1404  20 EA  2350.00 47000.00   LIT STD MTLS ************
(30' SA, 10' ARM)

0195 5050000000-N 1404  23 EA  2625.00 60375.00   LIT STD MTLT ************
(45' SA, 15' ARM)

0196 5070000000-N SP   38 EA  950.00 36100.00   STD FOUNDAT ***********
(R1)

0197 5070000000-N SP   5 EA  1050.00 5250.00   STD FOUNDAT ***********
(R2)

0198 5120000000-N 1407  1 EA  1980.00 1980.00   SERVICE POLE ************
(30' CLASS 4)

0199 5125000000-E 1407  100 LF  27.50 2750.00   SERVICE LATERAL *********
(3 #1/0 USE)

0200 5155000000-E 1409  405 LF  5.25 2126.25   ELECT DUCT BD, SIZE *****
(2")

0201 5160000000-E 1409  1,128 LF  17.25 19458.00   ELECT DUCT JA, SIZE *****
(3")

0202 5160000000-E 1409  345 LF  21.15 7296.75   ELECT DUCT JA, SIZE *****
(4")

0203 5175000000-E 1410  520 LF  3.15 1638.00   **-#6 W/G FEEDER CIRCUIT
(2)

0204 5180000000-E 1410  700 LF  3.20 2240.00   **-#4 W/G FEEDER CIRCUIT
(2)

0205 5185000000-E 1410  170 LF  5.75 977.50   **-#2 W/G FEEDER CIRCUIT
(2)

0206 5210000000-E 1410  7,480 LF  7.60 56848.00   **-#6 W/G FEEDR N *****"
(2, 1.5)

0207 5215000000-E 1410  5,910 LF  8.80 52008.00   **-#4 W/G FEEDER N *****"
(2, 1.5)

0208 5220000000-E 1410  3,020 LF  10.25 30955.00   **-#2 W/G FEEDER N *****"
(2, 1.5)
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0209 5240000000-N 1411  57 EA  255.00 14535.00   ELEC JB ************
ELECTRICAL JUNCTION BOXES PC18

0210 5240000000-N 1411  7 EA  435.00 3045.00   ELEC JB ************
ELECTRICAL JUNCTION BOXES PC30

0211 5240000000-N 1411  1 EA  1050.00 1050.00   ELEC JB ************
ELECTRICAL JUNCTION BOXES PC36

0212 5270000000-N SP   1 EA  4250.00 4250.00   GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0213 5270000000-N SP   73 EA  195.00 14235.00   GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0214 5270000000-N SP   30 EA  1590.00 47700.00   GENERIC LIGHTING ITEM (EA)
HIGH MOUNT LUMINAIRE - LED

0215 5270000000-N SP   1 EA  10500.00 10500.00   GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL SYSTEM

0216 5270000000-N SP   43 EA  765.00 32895.00   GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0217 5882000000-N SP   1 EA  15000.00 15000.00   GENERIC UTILITY ITEM (EA)
16 INCH INSERTION VALVE

0218 5882000000-N SP   1 EA  10500.00 10500.00   GENERIC UTILITY ITEM (EA)
16 INCH LINE STOP

0219 5882000000-N SP   1 EA  6400.00 6400.00   GENERIC UTILITY ITEM (EA)
ARV MANHOLE ASSEMBLY (POTABLE WATER)

0220 5882000000-N SP   2 EA  3000.00 6000.00   GENERIC UTILITY ITEM (EA)
BYPASS CONNECTION ASSEMBLY ABANDONMENT

0221 5882000000-N SP   1 EA  5400.00 5400.00   GENERIC UTILITY ITEM (EA)
COMBINATION AIR VALVE ASSEMBLY (SANITARY)

0222 5882000000-N SP   2 EA  2040.00 4080.00   GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING 16-INCH WATER MAIN

0223 5882000000-N SP   2 EA  1100.00 2200.00   GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING 6-INCH FORCE MAIN

0224 5882000000-N SP   6 EA  1260.00 7560.00   GENERIC UTILITY ITEM (EA)
THRUST COLLAR

0225 5888000000-E SP   600 LF  105.00 63000.00   GENERIC UTILITY ITEM (LF)
16 INCH CLASS 350 DUCTILE IRON WATER DISTRIBUTION
PIPE

0226 5888000000-E SP   45 LF  140.00 6300.00   GENERIC UTILITY ITEM (LF)
16-INCH CLASS 350 DUCTILE IRON CARRIER PIPE

0227 5888000000-E SP   45 LF  244.00 10980.00   GENERIC UTILITY ITEM (LF)
16-INCH ENCASEMENT PIPE, BY   OPEN CUT

0228 5888000000-E SP   410 LF  130.00 53300.00   GENERIC UTILITY ITEM (LF)
16-INCH RESTRAINED JOINT ADDER FOR DUCTILE IRON
WATER PIPE

0229 5888000000-E SP   45 LF  297.00 13365.00   GENERIC UTILITY ITEM (LF)
30-INCH ENCASEMENT PIPE, BY   OPEN CUT

0230 5888000000-E SP   45 LF  75.00 3375.00   GENERIC UTILITY ITEM (LF)
6-INCH C-900 DR 18 PVC CARRIERPIPE

0231 5888000000-E SP   800 LF  35.00 28000.00   GENERIC UTILITY ITEM (LF)
6-INCH C-900 DR 18 PVC RE- TRAINED JOINT FORCE MAIN
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0232 5888000000-E SP   565 LF  18.00 10170.00   GENERIC UTILITY ITEM (LF)
ABANDON EXISTING 16-INCH WATER DISTRIBUTION PIPE

0233 5906000000-E SP   3,700 LB  8.50 31450.00   GENERIC UTILITY ITEM (LB)
DUCTILE IRON FITTINGS

0234 5912000000-N SP  Lump Sum 24500.00   GENERIC UTILITY ITEM (LS)
REMOVAL OF TEMPORARY BYPASS   PIPING

0235 6000000000-E 1605  14,975 LF  2.55 38186.25   TEMPORARY SILT FENCE

0236 6006000000-E 1610  600 TON 35.00 21000.00   EROS CONTRL STONE CL A

0237 6009000000-E 1610  3,675 TON 37.00 135975.00   EROS CONTRL STONE CL B

0238 6012000000-E 1610  2,725 TON 31.50 85837.50   SEDIMENT CONTROL STONE

0239 6015000000-E 1615  41 ACR 1050.00 43050.00   TEMPORARY MULCHING

0240 6018000000-E 1620  2,400 LB  5.10 12240.00   SEED FOR TEMP SEEDING

0241 6021000000-E 1620  14 TON 1300.00 18200.00   FERT FOR TEMP SEEDING

0242 6024000000-E 1622  2,235 LF  18.00 40230.00   TEMPORARY SLOPE DRAINS

0243 6029000000-E SP   200 LF  2.05 410.00   SAFETY FENCE

0244 6030000000-E 1630  7,500 CY  7.55 56625.00   SILT EXCAVATION

0245 6036000000-E 1631  23,000 SY  1.80 41400.00   MATTING FOR EROS CONTROL

0246 6037000000-E SP   100 SY  8.55 855.00   COIR FIBER MAT

0247 6038000000-E SP   2,400 SY  6.55 15720.00   PERM SOIL REINF MAT

0248 6042000000-E 1632  4,950 LF  6.05 29947.50   1/4" HARDWARE CLOTH

0249 6045000000-E SP   65 LF  175.00 11375.00   **" TEMPORARY PIPE
(36")

0250 6070000000-N 1639  4 EA  570.00 2280.00   SPECIAL STILLING BASINS

0251 6071010000-E SP   1,388 LF  9.25 12839.00   WATTLE

0252 6071020000-E SP   960 LB  12.50 12000.00   POLYACRYLAMIDE (PAM)

0253 6071030000-E 1640  2,200 LF  8.25 18150.00   COIR FIBER BAFFLE

0254 6071050000-E SP   7 EA  1400.00 9800.00   **" SKIMMER
(1-1/2")

0255 6071050000-E SP   3 EA  1550.00 4650.00   **" SKIMMER
(2")

0256 6084000000-E 1660  41 ACR 2100.00 86100.00   SEEDING AND MULCHING

0257 6087000000-E 1660  21 ACR 205.00 4305.00   MOWING

0258 6090000000-E 1661  400 LB  15.10 6040.00   SEED FOR REPAIR SEEDING

0259 6093000000-E 1661 1.25 TON 1530.00 1912.50   FERT FOR REPAIR SEEDING

0260 6096000000-E 1662  1,025 LB  6.05 6201.25   SEED FOR SUPP SEEDING

0261 6108000000-E 1665 30.5 TON 1050.00 32025.00   FERTILIZER TOPDRESSING

0262 6111000000-E SP   100 LF  194.00 19400.00   IMPERVIOUS DIKE

0263 6114500000-N 1667  10 MHR 160.00 1600.00   SPECIALIZED HAND MOWING

0264 6117000000-N SP   25 EA  205.00 5125.00   RESPONSE FOR EROS CONTROL

0265 6117500000-N SP   4 EA  5100.00 20400.00   CONC WASHOUT STRUCTURE

0266 6123000000-E 1670 0.25 ACR 4600.00 1150.00   REFORESTATION
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0267 6132000000-N SP   40 EA  505.00 20200.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0268 6132000000-N SP   20 EA  505.00 10100.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0269 7048500000-E 1705  10 EA  945.00 9450.00   16" PEDEST SIG HEAD 1 SEC W/CD

0270 7060000000-E 1705  12,855 LF  2.40 30852.00   SIGNAL CABLE

0271 7120000000-E 1705  59 EA  880.00 51920.00   VEHICLE SIGNAL HD (12", 3 SECT)

0272 7132000000-E 1705  19 EA  890.00 16910.00   VEHICLE SIGNAL HD (12", 4 SECT)

0273 7144000000-E 1705  4 EA  1280.00 5120.00   VEHICLE SIGNAL HD (12", 5 SECT)

0274 7252000000-E 1710  1,300 LF  2.90 3770.00   MESSENGER CABLE (1/4")

0275 7264000000-E 1710  2,700 LF  2.85 7695.00   MESSENGER CABLE (3/8")

0276 7279000000-E 1715  12,800 LF  0.90 11520.00   TRACER WIRE

0277 7300000000-E 1715  8,000 LF  5.45 43600.00   UNPAVED TRENCH (***********)
(1, 2")

0278 7300000000-E 1715  8,450 LF  6.95 58727.50   UNPAVED TRENCH (***********)
(2, 2")

0279 7300100000-E 1715  2,500 LF  3.55 8875.00   UNPAVED TRENCH TEMP LEADIN

0280 7301000000-E 1715  750 LF  16.35 12262.50   DIRECT DRILL (***********)
(1, 2")

0281 7301000000-E 1715  1,225 LF  18.20 22295.00   DIRECT DRILL (***********)
(2, 2")

0282 7324000000-N 1716  62 EA  237.00 14694.00   JUNCTION BOX (STANDARD SIZE)

0283 7348000000-N 1716  21 EA  453.00 9513.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0284 7360000000-N 1720  10 EA  1525.00 15250.00   WOOD POLE

0285 7372000000-N 1721  32 EA  575.00 18400.00   GUY ASSEMBLY

0286 7396000000-E 1722  2 EA  115.00 230.00   1/2" RISER WITH WEATHERHEAD

0287 7408000000-E 1722  3 EA  201.00 603.00   1" RISER WITH WEATHERHEAD

0288 7420000000-E 1722  13 EA  395.00 5135.00   2" RISER WITH WEATHERHEAD

0289 7430000000-N 1722  3 EA  120.00 360.00   HEAT SHRINK TUB KIT

0290 7432000000-E 1722  2 EA  440.00 880.00   2" RISER WITH TUBING

0291 7444000000-E 1725  10,650 LF  5.60 59640.00   INDUCTIVE LOOP SAWCUT

0292 7456000000-E 1726  30,550 LF  1.60 48880.00   LEAD-IN CABLE(********)
(14-2)

0293 7516000000-E 1730  9,250 LF  3.75 34687.50   COMMUNICATIONS CABLE (** FIBER)
(144)

0294 7516000000-E 1730  4,275 LF  3.55 15176.25   COMMUNICATIONS CABLE (** FIBER)
(36)

0295 7528000000-E 1730  1,775 LF  3.45 6123.75   DROP CABLE

0296 7540000000-N 1731  8 EA  2650.00 21200.00   SPLICE ENCLOSURE

0297 7541000000-N 1731  2 EA  810.00 1620.00   MOD SPLICE ENCLOSURE

0298 7552000000-N 1731  7 EA  1720.00 12040.00   INTERCONNECT CENTER

0299 7566000000-N 1733  23 EA  148.00 3404.00   DELINEATOR MARKER

0300 7576000000-N SP   4 EA  10600.00 42400.00   METAL STRAIN SIGNAL POLE
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0301 7588000000-N SP   4 EA  14100.00 56400.00   SGNL MAST ARM WITH METAL POLE

0302 7590000000-N SP   2 EA  18300.00 36600.00   DBL MAST ARM WITH METAL POLE

0303 7613000000-N SP   9 EA  735.00 6615.00   SOIL TEST

0304 7614100000-E SP   54 CY  1125.00 60750.00   DRILLED PIER FOUND

0305 7631000000-N SP   5 EA  85.00 425.00   MAST ARM W/ MTL POLE DES

0306 7636000000-N 1745  38 EA  325.00 12350.00   SIGN FOR SIGNALS

0307 7642100000-N 1743  3 EA  1100.00 3300.00   TYPE I POST W/ FOUNDATION

0308 7642200000-N 1743  5 EA  1910.00 9550.00   TYPE II PED W/ FOUNDATION

0309 7675000000-N 1747  1 EA  3750.00 3750.00   LED BLANKOUT SIGN

0310 7684000000-N 1750  4 EA  1700.00 6800.00   SIGNAL CABINET FOUNDATION

0311 7852000000-N 1751  30 EA  135.00 4050.00   DETECTOR CARD (NEMA TS-2)

0312 7960000000-N SP   4 EA  3050.00 12200.00   METAL POLE FOUND REMVL

0313 7972000000-N SP   4 EA  390.00 1560.00   METAL POLE REMOVAL

0314 7980000000-N SP   3 EA  3500.00 10500.00   GENERIC SIGNAL ITEM (EA)
2.4GHZ BROADBAND ETHERNET     RADIO

0315 7980000000-N SP   1 EA  4400.00 4400.00   GENERIC SIGNAL ITEM (EA)
ANALOG CCTV CAMERA ASSEMBLY

0316 7980000000-N SP   2 EA  1500.00 3000.00   GENERIC SIGNAL ITEM (EA)
CCTV ELECTRICAL SERVICE

0317 7980000000-N SP   1 EA  5100.00 5100.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (40')

0318 7980000000-N SP   1 EA  1550.00 1550.00   GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (60')

0319 7980000000-N SP   1 EA  4300.00 4300.00   GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0320 7980000000-N SP   1 EA  3150.00 3150.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER W/DATE RECEIVER

0321 7980000000-N SP   2 EA  4400.00 8800.00   GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0322 7980000000-N SP   1 EA  1750.00 1750.00   GENERIC SIGNAL ITEM (EA)
FIELD VIDEO ENCODER

0323 7980000000-N SP   7 EA  680.00 4760.00   GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED, HEAVY DUTY)

0324 7980000000-N SP   1 EA  1300.00 1300.00   GENERIC SIGNAL ITEM (EA)
MODIFY ETHERNET RADIO INSTALL-ATION

0325 7980000000-N SP   4 EA  25000.00 100000.00   GENERIC SIGNAL ITEM (EA)
NEMA TS-2, TYPE I CABINET, BASE MOUNTED, W/2070LN2
CONT- ROLLER

0326 7980000000-N SP   2 EA  480.00 960.00   GENERIC SIGNAL ITEM (EA)
REMOVE RADIO INSTALLATION

0327 7980000000-N SP   1 EA  730.00 730.00   GENERIC SIGNAL ITEM (EA)
SOIL TEST FOR CCTV METAL POLE

0328 7992000000-E SP   6 CY  1250.00 7500.00   GENERIC SIGNAL ITEM (CY)
DRILLED PIER FOUNDATION FOR CCTV METAL POLE

0355 4082100000-N 906 Lump Sum 25000.00   SUPPORT, OVRHD SIGN STR STA ****
(60+42 -Y-)
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0356 4082100000-N 906 Lump Sum 25000.00   SUPPORT, OVRHD SIGN STR STA ****
(84+00 -Y-)

0357 4082100000-N 906 Lump Sum 44000.00   SUPPORT, OVRHD SIGN STR STA ****
(111+35 -Y-)

0358 4082100000-N 906 Lump Sum 45000.00   SUPPORT, OVRHD SIGN STR STA ****
(123+03 -Y-)

0359 4082100000-N 906 Lump Sum 29000.00   SUPPORT, OVRHD SIGN STR STA ****
(149+00 -Y-)

0360 4082100000-N 906 Lump Sum 34000.00   SUPPORT, OVRHD SIGN STR STA ****
(171+68 -Y-)

0361 4082100000-N 906 Lump Sum 31000.00   SUPPORT, OVRHD SIGN STR STA ****
(59+00 -L-)

0362 4082100000-N 906 Lump Sum 39000.00   SUPPORT, OVRHD SIGN STR STA ****
(25+85 -RPC-)

CULVERT ITEMS

0329 8126000000-N 414 Lump Sum 8700.00   CULV EXCAV @ ************
(67+46.44-Y-)

0330 8133000000-E 414  45 TON 37.00 1665.00   FND CONDIT MAT, BOX CULV

0331 8196000000-E 420 72.4 CY  1200.00 86880.00   CLASS A CONCRETE (CULV)

0332 8245000000-E 425  10,265 LB  1.00 10265.00   REINF STEEL (CULVERT)

STRUCTURE ITEMS

0333 8035000000-N 402 Lump Sum 400000.00   REMV EXIST STR **********
(50+61.09-L-)

0334 8065000000-N SP  Lump Sum 15500.00   ASBESTOS ASSESSMENT

0335 8096000000-E 450  240 LF  700.00 168000.00   PILE EXCAVATION IN SOIL

0336 8097000000-E 450  160 LF  70.00 11200.00   PILE EXCAVATION NOT IN SOIL

0337 8105520000-E 411 29.82 LF  2750.00 82005.00   3'-0" DRILLD PIER IN SOIL

0338 8105620000-E 411  75 LF  135.00 10125.00   3'-0" DRILLD PIER NO SOIL

0339 8112730000-N 450  1 EA  9000.00 9000.00   PDA TESTING

0340 8115000000-N 411  1 EA  7000.00 7000.00   CSL TESTING

0341 8147000000-E 420  30,049 SF  45.00 1352205.00   REINF CONCRETE DECK SLAB

0342 8161000000-E 420  33,031 SF  0.85 28076.35   GROOVING BRIDGE FLOORS

0343 8182000000-E 420 317.3 CY  1300.00 412490.00   CLASS A CONCRETE (BRIDGE)

0344 8210000000-N 422 Lump Sum 120000.00   BRG APPR SLAB ***********
(50+61.09-L-)

0345 8217000000-E 425  55,201 LB  1.15 63481.15   REINF STEEL (BRIDGE)

0346 8238000000-E 425  4,610 LB  1.45 6684.50   SPIRAL COL REINF STL BRG

0347 8280000000-E 440 Lump Sum 3000000.00   STRUCTURAL STEEL

0348 8328200000-E 450  40 EA  110.00 4400.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0349 8364000000-E 450  530 LF  110.00 58300.00   HP12X53 PILES

0350 8475000000-E 460 563.94 LF  115.00 64853.10   TWO BAR METAL RAIL
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0351 8517000000-E 460 579.55 LF  195.00 113012.25   1'-**"X*****"CONC PARAPET
(1'-2" X 3'-3")

0352 8531000000-E 462  1,035 SY  95.00 98325.00   4" SLOPE PROTECTION

0353 8654000000-N SP  Lump Sum 50000.00   DISC BEARINGS

0354 8657000000-N 430 Lump Sum 9000.00   ELASTOMERIC BEARINGS

 

    TOTAL 30959953.00   CONTRACT TOTAL

 

    SUB-TOTAL 24768785.65   ROADWAY ITEMS

    SUB-TOTAL 107510.00   CULVERT ITEMS

    SUB-TOTAL 6083657.35   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  21545646.58   FLATIRON CONSTRUCTORS INC

     2  21816924.08   FSC II LLC DBA FRED SMITH COMPANY

     3  22572470.97   THALLE CONSTRUCTION CO., INC.

     4  23791743.38   W C ENGLISH INCORPORATED

     5  23887191.67   ZACHRY CONSTRUCTION CORPORATION

     6  27108206.49   ST WOOTEN CORPORATION

     7  30959953.00   CONTI ENTERPRISES, INC



SR-1340 (NORTH ODUM ST/PROSPECT ST) FROM NC-711 (THIRD ST) TO SR-1566 (CORINTH RD).

BMCO CONSTRUCTION, INC.

LUMBERTON,  NC

WELLS BROTHERS
CONSTRUCTION COMPANY INC

TURKEY,  NC  

MAR 05, 2018 01:17 PM ROBESON 2:00 PM 1 /  5 004

46874.3.1 FEB 20 2018 C204015

TIP NO 0.908 MIU-5925

FED AID NO HSIP-1340(11)

GRADING, DRAINAGE, PAVING, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 237616.52 720000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 150000.00 57711.97  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 900000.00 650000.00  GRADING

0004 0057000000-E 226  200 CY  12.50 2500.00 43.84 8768.00  UNDERCUT EXCAVATION

0005 0195000000-E 265  200 CY  18.00 3600.00 23.03 4606.00  SELECT GRANULAR MATERIAL

0006 0196000000-E 270  1,500 SY  3.50 5250.00 2.30 3450.00  GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  890 TON 45.00 40050.00 38.87 34594.30  FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  3,030 SY  3.50 10605.00 2.74 8302.20  FND CONDIT GEOTEXTILE

0009 0366000000-E 310  1,636 LF  48.00 78528.00 66.66 109055.76  15" RC PIPE CULV III

0010 0372000000-E 310  344 LF  57.00 19608.00 70.72 24327.68  18" RC PIPE CULV III

0011 0378000000-E 310  1,152 LF  73.00 84096.00 85.23 98184.96  24" RC PIPE CULV III

0012 0384000000-E 310  688 LF  90.00 61920.00 113.51 78094.88  30" RC PIPE CULV III

0013 0390000000-E 310  1,044 LF  115.00 120060.00 138.89 145001.16  36" RC PIPE CULV III

0014 0396000000-E 310  136 LF  141.00 19176.00 351.77 47840.72  42" RC PIPE CULV III

0015 0402000000-E 310  212 LF  173.00 36676.00 343.83 72891.96  48" RC PIPE CULV III

0016 0448200000-E 310  320 LF  51.00 16320.00 67.70 21664.00  15" RCP CULV CLASS IV

0017 0448400000-E 310  116 LF  78.00 9048.00 94.46 10957.36  24" RCP CULV CLASS IV

0018 0448600000-E 310  436 LF  128.00 55808.00 173.38 75593.68  36" RCP CULV CLASS IV

0019 0448700000-E 310  68 LF  163.00 11084.00 352.13 23944.84  42" RCP CULV CLASS IV

0020 0986000000-E SP   588 LF  24.00 14112.00 16.70 9819.60  GENERIC PIPE ITEM (LF)
4" PVC IRRIGATION CONDUIT

0021 0995000000-E 340  3,136 LF  14.00 43904.00 23.84 74762.24  PIPE REMOVAL

0022 1099500000-E 505  400 CY  12.50 5000.00 20.81 8324.00  SHALLOW UNDERCUT

0023 1099700000-E 505  800 TON 32.00 25600.00 31.76 25408.00  CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  140 TON 50.00 7000.00 34.88 4883.20  AGGREGATE BASE COURSE

0025 1220000000-E 545  200 TON 55.00 11000.00 33.35 6670.00  INCIDENTAL STONE BASE

0026 1308000000-E 607  13,800 SY  4.50 62100.00 2.95 40710.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0027 1330000000-E 607  1,010 SY  13.50 13635.00 10.60 10706.00  INCIDENTAL MILLING

0028 1491000000-E 610  2,050 TON 85.00 174250.00 101.62 208321.00  ASP CONC BASE CRS B25.0C

0029 1503000000-E 610  970 TON 90.00 87300.00 106.64 103440.80  ASP CONC INTR CRS I19.0C

0030 1519000000-E 610  3,330 TON 76.00 253080.00 90.33 300798.90  ASP CONC SURF CRS S9.5B

0031 1575000000-E 620  340 TON 430.00 146200.00 514.39 174892.60  ASP FOR PLANT MIX

0032 1693000000-E 654  225 TON 220.00 49500.00 151.51 34089.75  ASPH PLT MIX PVMT REPAIR

0033 1704000000-E SP   100 TON 220.00 22000.00 173.29 17329.00  PATCHING EXIST PAVEMENT

0034 2209000000-E 838 3.6 CY  1400.00 5040.00 1710.88 6159.17  ENDWALLS

0035 2253000000-E 840 0.798 CY  1800.00 1436.40 2318.08 1849.83  PIPE COLLARS

0036 2286000000-N 840  85 EA  1600.00 136000.00 2855.65 242730.25  MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 38.8 LF  375.00 14550.00 542.10 21033.48  MASNRY DRAINAGE STRUCT

0038 2364000000-N 840  11 EA  700.00 7700.00 755.35 8308.85  FRAME W/2GRTS 840.16 STD
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0039 2364200000-N 840  2 EA  600.00 1200.00 767.58 1535.16  FRAME W/2GRTS 840.20 STD

0040 2366000000-N 840  2 EA  1200.00 2400.00 777.33 1554.66  FRAME W/2GRTS 840.24 STD

0041 2374000000-N 840  18 EA  740.00 13320.00 766.34 13794.12  FRAME-GRT-HD 840.03 **
(E)

0042 2374000000-N 840  26 EA  740.00 19240.00 786.62 20452.12  FRAME-GRT-HD 840.03 **
(F)

0043 2374000000-N 840  20 EA  740.00 14800.00 786.62 15732.40  FRAME-GRT-HD 840.03 **
(G)

0044 2396000000-N 840  3 EA  500.00 1500.00 521.53 1564.59  FRAME W/COVER STD 840.54

0045 2451000000-N 852  6 EA  1100.00 6600.00 346.27 2077.62  CONC TRANS SECT FOR DROP INLET

0046 2535000000-E 846  510 LF  28.00 14280.00 21.96 11199.60  **"X**" CONCRETE CURB
(9" X 12")

0047 2542000000-E 846  8,010 LF  18.00 144180.00 20.70 165807.00  1'-6" CONC CURB & GUTTER

0048 2549000000-E 846  5,640 LF  20.00 112800.00 23.21 130904.40  2'-6" CONC CURB & GUTTER

0049 2591000000-E 848  3,660 SY  45.00 164700.00 42.66 156135.60  4" CONCRETE SIDEWALK

0050 2605000000-N 848  70 EA  1200.00 84000.00 1850.55 129538.50  CONCRETE CURB RAMP

0051 2612000000-E 848  20 SY  57.00 1140.00 47.05 941.00  6" CONCRETE DRIVEWAY

0052 2655000000-E 852  1,120 SY  68.00 76160.00 44.54 49884.80  5" MONO CONC ISLDS (KEY IN)

0053 2738000000-E SP   470 SY  110.00 51700.00 87.82 41275.40  GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0054 2830000000-N 858  13 EA  1200.00 15600.00 882.24 11469.12  ADJ MANHOLES

0055 2845000000-N 858  15 EA  950.00 14250.00 561.00 8415.00  ADJ METER OR VALVE BOXES

0056 3574000000-E 867  190 LF  35.00 6650.00 6.43 1221.70  GENERIC FENCING ITEM 867 (LF)
VINYL 3 RAIL FENCE RESET

0057 3628000000-E 876  60 TON 68.00 4080.00 71.17 4270.20  RIP RAP, CLASS I

0058 3649000000-E 876  20 TON 60.00 1200.00 76.21 1524.20  RIP RAP, CLASS B

0059 3656000000-E 876  470 SY  3.50 1645.00 2.62 1231.40  GEOTEXTILE FOR DRAINGE

0060 4072000000-E 903  1,250 LF  6.00 7500.00 6.25 7812.50  SUPPORT, 3-LB STL U-CHAN

0061 4102000000-N 904  108 EA  100.00 10800.00 97.86 10568.88  SIGN ERECTION, TYPE E

0062 4155000000-N 907  38 EA  40.00 1520.00 6.27 238.26  DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  147 SF  12.00 1764.00 13.36 1963.92  WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  632 SF  12.00 7584.00 11.88 7508.16  WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  36 SF  12.00 432.00 12.55 451.80  WORK ZONE SIGNS (BARR)

0066 4415000000-N 1115  4 EA  3500.00 14000.00 2886.23 11544.92  FLASHING ARROW BOARD

0067 4420000000-N 1120  2 EA  12500.00 25000.00 14132.27 28264.54  PORTABLE CHANGE MSG SIGN

0068 4430000000-N 1130  375 EA  55.00 20625.00 82.91 31091.25  DRUMS

0069 4435000000-N 1135  400 EA  24.00 9600.00 48.88 19552.00  CONES

0070 4445000000-E 1145  112 LF  32.00 3584.00 48.72 5456.64  BARRICADES (TYPE III)

0071 4450000000-N 1150  1,920 HR  25.00 48000.00 26.74 51340.80  FLAGGER

0072 4480000000-N 1165  2 EA  12000.00 24000.00 16780.38 33560.76  TMA

0073 4507000000-E 1170  1,344 LF  80.00 107520.00 84.82 113998.08  WATER FILLED BARRIER

0074 4510000000-N SP   40 HR  48.00 1920.00 81.55 3262.00  LAW ENFORCEMENT
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0075 4516000000-N 1180  400 EA  45.00 18000.00 60.85 24340.00  SKINNY DRUM

0076 4650000000-N 1251  180 EA  11.00 1980.00 7.53 1355.40  TEMP RAISED PVMT MRKS

0077 4685000000-E 1205  19,019 LF  1.20 22822.80 0.63 11981.97  THERMO PVT MKG LINES 4"90

0078 4686000000-E 1205  3,588 LF  1.30 4664.40 0.70 2511.60  THERMO PVT MKG LINES 4"120

0079 4695000000-E 1205  933 LF  3.30 3078.90 2.51 2341.83  THERMO PVT MKG LINES 8"90 MILS

0080 4697000000-E 1205  629 LF  3.30 2075.70 3.01 1893.29  THERMO PVT MKG LINE 8"120 MILS

0081 4705000000-E 1205  210 LF  9.90 2079.00 5.02 1054.20  THERMO LINES 16" 120MILS

0082 4710000000-E 1205  1,766 LF  16.00 28256.00 6.90 12185.40  24"WIDE THERMO 120 MILS

0083 4721000000-E 1205  30 EA  115.00 3450.00 125.46 3763.80  THERMO PVT MKG CHARACTER 120

0084 4725000000-E 1205  57 EA  120.00 6840.00 125.46 7151.22  THERMO PVT SYMBOL 90MILS

0085 4726000000-E 1205  93 LF  20.00 1860.00 6.27 583.11  HIP THERMO PVT MKG LINE 4" 90 MILS

0086 4726110000-E 1205  32 EA  400.00 12800.00 501.84 16058.88  HIP THERMO PVT SYMBOL 90 MILS

0087 4810000000-E 1205  22,344 LF  0.50 11172.00 0.31 6926.64  PAINT PVMT MARKINGS 4"

0088 4820000000-E 1205  826 LF  1.10 908.60 1.25 1032.50  PAINT PVMT MARKINGS 8"

0089 4825000000-E 1205  105 LF  1.10 115.50 1.25 131.25  PAINT PVMT MARKINGS 12"

0090 4830000000-E 1205  130 LF  1.40 182.00 5.02 652.60  PAINT PVT MKGS LINES 16"

0091 4835000000-E 1205  1,940 LF  3.30 6402.00 3.76 7294.40  PAINT PVT MKG LINES 24"

0092 4840000000-N 1205  8 EA  40.00 320.00 69.00 552.00  PAINT PVT MKG CHARACTER

0093 4845000000-N 1205  84 EA  40.00 3360.00 69.00 5796.00  PAINT PVT MKG SYMBOL

0094 4850000000-E 1205  33,910 LF  0.50 16955.00 0.88 29840.80  LINE REMOVAL 4" WIDE

0095 4875000000-N 1205  42 EA  40.00 1680.00 56.46 2371.32  REMOVAL OF SYMBL & CHARAC

0096 4905000000-N 1253  171 EA  42.00 7182.00 33.87 5791.77  SNOWPLB PVMT MRKER

0097 5325600000-E 1510  1,940 LF  63.00 122220.00 45.93 89104.20  6" WATER LINE

0098 5325800000-E 1510  559 LF  79.00 44161.00 52.00 29068.00  8" WATER LINE

0099 5329000000-E SP   5,465 LB  9.00 49185.00 12.26 67000.90  DI H2O PIPE FITTINGS

0100 5540000000-E 1515  3 EA  1200.00 3600.00 1295.25 3885.75  6" VALVE

0101 5546000000-E 1515  3 EA  1600.00 4800.00 1886.90 5660.70  8" VALVE

0102 5648000000-N 1515  2 EA  2700.00 5400.00 1592.97 3185.94  RELOCATE WATER METER

0103 5649000000-N 1515  5 EA  2500.00 12500.00 1129.10 5645.50  RECONNECT WATER METER

0104 5672000000-N 1515  4 EA  6200.00 24800.00 3283.90 13135.60  RELOCATE FIRE HYDRANT

0105 5691300000-E 1520  433 LF  170.00 73610.00 95.61 41399.13  8" SANITARY GRAVITY SEWER

0106 5691500000-E 1520  112 LF  220.00 24640.00 235.51 26377.12  12" SANITARY GRAVITY SEWER

0107 5709300000-E 1520  408 LF  105.00 42840.00 58.13 23717.04  6" FORCE MAIN SEWER

0108 5768000000-N 1520  3 EA  2900.00 8700.00 2523.46 7570.38  SANITARY SEWER CLEAN-OUT

0109 5769000000-E SP   1,235 LB  12.00 14820.00 14.08 17388.80  DI SEWER PIPE FITTINGS

0110 5775000000-E 1525  7 EA  3700.00 25900.00 3740.05 26180.35  4' DIA UTILITY MANHOLE

0111 5781000000-E 1525  4 LF  440.00 1760.00 1031.53 4126.12  UTILITY MANHOLE WALL, 4' DIA

0112 5828000000-N 1530  3 EA  1600.00 4800.00 975.00 2925.00  REMOVE UTILITY MANHOLE

0113 5882000000-N SP   1 EA  1400.00 1400.00 2002.45 2002.45  GENERIC UTILITY ITEM (EA)
BREAKDOWN & CAP EXISTING MAN- HOLE
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0114 5882000000-N SP   1 EA  5000.00 5000.00 1266.05 1266.05  GENERIC UTILITY ITEM (EA)
REMOVE EXISTING VAULT

0115 5912000000-N SP  Lump Sum 30000.00 24652.49  GENERIC UTILITY ITEM (LS)
6" WATER METER ASSEMBLY IN    VAULT

0116 6000000000-E 1605  14,205 LF  2.50 35512.50 2.45 34802.25  TEMPORARY SILT FENCE

0117 6006000000-E 1610  145 TON 50.00 7250.00 74.39 10786.55  EROS CONTRL STONE CL A

0118 6009000000-E 1610  130 TON 48.00 6240.00 63.04 8195.20  EROS CONTRL STONE CL B

0119 6012000000-E 1610  1,060 TON 42.00 44520.00 38.42 40725.20  SEDIMENT CONTROL STONE

0120 6015000000-E 1615  26 ACR 1000.00 26000.00 1129.15 29357.90  TEMPORARY MULCHING

0121 6018000000-E 1620  1,700 LB  4.40 7480.00 5.14 8738.00  SEED FOR TEMP SEEDING

0122 6021000000-E 1620 8.5 TON 1300.00 11050.00 1599.63 13596.86  FERT FOR TEMP SEEDING

0123 6024000000-E 1622  200 LF  12.00 2400.00 21.62 4324.00  TEMPORARY SLOPE DRAINS

0124 6029000000-E SP   200 LF  3.00 600.00 2.51 502.00  SAFETY FENCE

0125 6030000000-E 1630  1,340 CY  8.00 10720.00 30.34 40655.60  SILT EXCAVATION

0126 6036000000-E 1631  2,650 SY  2.00 5300.00 2.45 6492.50  MATTING FOR EROS CONTROL

0127 6037000000-E SP   100 SY  6.50 650.00 7.53 753.00  COIR FIBER MAT

0128 6038000000-E SP   15 SY  11.00 165.00 12.55 188.25  PERM SOIL REINF MAT

0129 6042000000-E 1632  5,085 LF  4.00 20340.00 4.58 23289.30  1/4" HARDWARE CLOTH

0130 6071012000-E SP   440 LF  9.00 3960.00 10.98 4831.20  COIR FIBER WATTLE

0131 6071020000-E SP   135 LB  16.00 2160.00 18.82 2540.70  POLYACRYLAMIDE (PAM)

0132 6071030000-E 1640  75 LF  11.00 825.00 12.55 941.25  COIR FIBER BAFFLE

0133 6084000000-E 1660  24 ACR 2300.00 55200.00 2000.00 48000.00  SEEDING AND MULCHING

0134 6087000000-E 1660  15 ACR 110.00 1650.00 125.46 1881.90  MOWING

0135 6090000000-E 1661  300 LB  11.00 3300.00 12.55 3765.00  SEED FOR REPAIR SEEDING

0136 6093000000-E 1661 0.75 TON 1250.00 937.50 1505.52 1129.14  FERT FOR REPAIR SEEDING

0137 6096000000-E 1662  550 LB  8.00 4400.00 9.41 5175.50  SEED FOR SUPP SEEDING

0138 6108000000-E 1665 16.5 TON 1200.00 19800.00 1442.80 23806.20  FERTILIZER TOPDRESSING

0139 6114500000-N 1667  10 MHR 80.00 800.00 94.10 941.00  SPECIALIZED HAND MOWING

0140 6117000000-N SP   25 EA  500.00 12500.00 94.10 2352.50  RESPONSE FOR EROS CONTROL

0141 6132000000-N SP   5 EA  850.00 4250.00 3594.32 17971.60  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0142 6132000000-N SP   40 EA  500.00 20000.00 493.85 19754.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0143 6132000000-N SP   20 EA  450.00 9000.00 281.01 5620.20  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0144 7000000000-E 1705  8 EA  1100.00 8800.00 1298.52 10388.16  PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN)

0145 7060000000-E 1705  1,000 LF  3.85 3850.00 3.58 3580.00  SIGNAL CABLE

0146 7300000000-E 1715  100 LF  8.40 840.00 10.04 1004.00  UNPAVED TRENCH (***********)
(1, 2")

0147 7300000000-E 1715  50 LF  11.00 550.00 12.55 627.50  UNPAVED TRENCH (***********)
(2, 2")
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0148 7301000000-E 1715  30 LF  45.00 1350.00 46.55 1396.50  DIRECT DRILL (***********)
(1, 2")

0149 7324000000-N 1716  6 EA  250.00 1500.00 244.65 1467.90  JUNCTION BOX (STANDARD SIZE)

0150 7444000000-E 1725  700 LF  8.00 5600.00 7.53 5271.00  INDUCTIVE LOOP SAWCUT

0151 7456000000-E 1726  900 LF  2.00 1800.00 2.32 2088.00  LEAD-IN CABLE(********)
(14-2)

0152 7636000000-N 1745  1 EA  480.00 480.00 572.10 572.10  SIGN FOR SIGNALS

0153 7642200000-N 1743  8 EA  1800.00 14400.00 2141.62 17132.96  TYPE II PED W/ FOUNDATION

0154 7780000000-N 1751  4 EA  200.00 800.00 144.28 577.12  DETECTOR CARD (TYPE 2070L)

 

    TOTAL 4989946.82 TOTAL 5537492.78  CONTRACT TOTAL

 

    SUB-TOTAL 4989946.82 SUB-TOTAL 5537492.78  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4989946.82   BMCO CONSTRUCTION, INC.

     2  5537492.78   WELLS BROTHERS CONSTRUCTION COMPANY INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 447556.09 470000.00  481750.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 110000.00 84000.00  81250.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 720000.00 458000.00  305000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 4800.00 14400.00 1.00 3.00 1.00  3.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  27,000 CY  7.50 202500.00 5.48 147960.00 5.48  147960.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 41500.00 41500.00  56600.00TYPE I STANDARD APPR **********
(30+02)

0007 0036000000-E 225  15,900 CY  8.20 130380.00 5.80 92220.00 5.80  92220.00UNDERCUT EXCAVATION

0008 0106000000-E 230  141,600 CY  7.00 991200.00 5.42 767472.00 5.42  767472.00BORROW EXCAVATION

0009 0134000000-E 240  11,800 CY  6.80 80240.00 5.27 62186.00 5.27  62186.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  6,690 SY  5.50 36795.00 6.40 42816.00 3.95  26425.50REMOVAL OF EXT ASPHALT PVMT

0011 0177000000-E 250  4,200 SY  4.50 18900.00 3.00 12600.00 3.95  16590.00BREAKING OF EXT ASPH PVMT

0012 0195000000-E 265  15,850 CY  7.00 110950.00 5.42 85907.00 5.42  85907.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  22,870 SY  1.80 41166.00 1.85 42309.50 2.75  62892.50GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  400 TON 48.00 19200.00 51.50 20600.00 60.00  24000.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,250 SY  3.00 3750.00 3.75 4687.50 5.40  6750.00FND CONDIT GEOTEXTILE

0016 0343000000-E 310  200 LF  38.00 7600.00 46.00 9200.00 42.00  8400.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  204 LF  43.00 8772.00 49.00 9996.00 47.50  9690.0018" SIDE DRAIN PIPE

0018 0366000000-E 310  496 LF  40.00 19840.00 43.00 21328.00 49.50  24552.0015" RC PIPE CULV III

0019 0372000000-E 310  396 LF  52.00 20592.00 46.25 18315.00 48.00  19008.0018" RC PIPE CULV III

0020 0378000000-E 310  52 LF  75.00 3900.00 62.50 3250.00 62.50  3250.0024" RC PIPE CULV III

0021 0408000000-E 310  320 LF  210.00 67200.00 190.95 61104.00 249.75  79920.0054" RC PIPE CULV III

0022 0448000000-E 310  276 LF  175.00 48300.00 148.75 41055.00 216.00  59616.00***" RCP CULV CLASS IV
(48")

0023 0448000000-E 310  432 LF  230.00 99360.00 224.00 96768.00 298.00  128736.00***" RCP CULV CLASS IV
(54")

0024 0448000000-E 310  360 LF  290.00 104400.00 255.75 92070.00 392.00  141120.00***" RCP CULV CLASS IV
(60")

0025 0448000000-E 310  288 LF  430.00 123840.00 362.75 104472.00 534.00  153792.00***" RCP CULV CLASS IV
(72")

0026 0448200000-E 310  104 LF  45.00 4680.00 40.25 4186.00 42.50  4420.0015" RCP CULV CLASS IV

0027 0448300000-E 310  300 LF  56.00 16800.00 44.75 13425.00 50.00  15000.0018" RCP CULV CLASS IV

0028 0448400000-E 310  20 LF  75.00 1500.00 74.50 1490.00 116.00  2320.0024" RCP CULV CLASS IV

0029 0448500000-E 310  76 LF  94.00 7144.00 88.50 6726.00 91.00  6916.0030" RCP CULV CLASS IV

0030 0582000000-E 310  220 LF  45.00 9900.00 53.75 11825.00 43.50  9570.0015" CS PIPE CULV 0.064"

0031 0636000000-E 310  4 EA  350.00 1400.00 630.25 2521.00 412.00  1648.00**" CS ELBOW *****" THICK
(15", 0.064")

0032 0995000000-E 340  640 LF  10.00 6400.00 13.50 8640.00 22.50  14400.00PIPE REMOVAL

0033 1000000000-E 462  150 SY  110.00 16500.00 70.00 10500.00 114.50  17175.006" SLOPE PROTECTION

0034 1011000000-N 500 Lump Sum 100000.00 262000.00  262000.00FINE GRADING

0035 1099500000-E 505  2,250 CY  8.00 18000.00 6.00 13500.00 6.00  13500.00SHALLOW UNDERCUT

0036 1099700000-E 505  4,340 TON 33.50 145390.00 36.00 156240.00 36.00  156240.00CLASS IV SUBGRD STABILIZATION
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0037 1121000000-E 520  17,300 TON 31.50 544950.00 33.50 579550.00 33.50  579550.00AGGREGATE BASE COURSE

0038 1220000000-E 545  200 TON 45.00 9000.00 40.00 8000.00 40.00  8000.00INCIDENTAL STONE BASE

0039 1275000000-E 600  2,700 GAL 5.00 13500.00 6.25 16875.00 6.79  18333.00PRIME COAT

0040 1330000000-E 607  1,810 SY  16.00 28960.00 15.85 28688.50 7.95  14389.50INCIDENTAL MILLING

0041 1491000000-E 610  4,700 TON 58.70 275890.00 71.75 337225.00 63.50  298450.00ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  9,330 TON 49.30 459969.00 63.75 594787.50 65.50  611115.00ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  5,500 TON 57.80 317900.00 65.30 359150.00 62.50  343750.00ASP CONC SURF CRS S9.5B

0044 1523000000-E 610  7,790 TON 54.70 426113.00 61.25 477137.50 66.40  517256.00ASP CONC SURF CRS S9.5C

0045 1575000000-E 620  1,445 TON 450.00 650250.00 400.00 578000.00 325.00  469625.00ASP FOR PLANT MIX

0046 1693000000-E 654  100 TON 180.00 18000.00 150.00 15000.00 259.20  25920.00ASPH PLT MIX PVMT REPAIR

0047 1840000000-E 665  20,010 LF  0.55 11005.50 0.15 3001.50 0.39  7803.90MILLED RUMBLE STRIPS

0048 2022000000-E 815  5,399 CY  12.00 64788.00 25.00 134975.00 25.00  134975.00SUBDRAIN EXCAVATION

0049 2026000000-E 815  18,550 SY  4.00 74200.00 8.00 148400.00 8.00  148400.00GEOTEXTILE FOR SUBSURF DRNS

0050 2033000000-E 815  933 CY  25.00 23325.00 45.00 41985.00 45.00  41985.00SUBDRAIN FINE AGGREGATE

0051 2036000000-E 815  3,117 CY  33.00 102861.00 65.00 202605.00 65.00  202605.00SUBDRAIN COARSE AGGREGATE

0052 2044000000-E 815  24,100 LF  8.00 192800.00 14.00 337400.00 14.00  337400.006" PERF SUBDRN PIPE

0053 2070000000-N 815  50 EA  350.00 17500.00 350.00 17500.00 350.00  17500.00SUBDRN PIPE OUTLET

0054 2077000000-E 815  300 LF  45.00 13500.00 35.00 10500.00 35.00  10500.006" OUTLET PIPE

0055 2209000000-E 838  8 CY  1200.00 9600.00 1220.25 9762.00 1531.00  12248.00ENDWALLS

0056 2220000000-E 838 42.1 CY  1200.00 50520.00 1395.00 58729.50 2780.00  117038.00REINFORCED ENDWALLS

0057 2253000000-E 840 2.7 CY  1100.00 2970.00 1190.00 3213.00 3000.00  8100.00PIPE COLLARS

0058 2286000000-N 840  16 EA  1500.00 24000.00 1375.00 22000.00 2300.00  36800.00MASNRY DRAINAGE STRUCT

0059 2365000000-N 840  8 EA  700.00 5600.00 740.25 5922.00 610.00  4880.00FRAME W/2GRTS 840.22 STD

0060 2367000000-N 840  9 EA  700.00 6300.00 741.50 6673.50 630.00  5670.00FRAME W/2GRTS 840.29 STD

0061 2556000000-E 846  553 LF  32.00 17696.00 48.00 26544.00 30.60  16921.80SHOULDER BERM GUTTER

0062 2655000000-E 852  140 SY  65.00 9100.00 60.00 8400.00 75.00  10500.005" MONO CONC ISLDS (KEY IN)

0063 3030000000-E 862  675 LF  16.00 10800.00 15.25 10293.75 15.25  10293.75STL BEAM GUARDRAIL

0064 3150000000-N 862  10 EA  45.00 450.00 44.00 440.00 44.00  440.00ADDIT GUARDRAIL POSTS

0065 3210000000-N 862  2 EA  560.00 1120.00 520.00 1040.00 520.00  1040.00GR END TYPE CAT-1

0066 3287000000-N SP   6 EA  3200.00 19200.00 3025.00 18150.00 3025.00  18150.00GR END TYPE TL-3

0067 3317000000-N SP   4 EA  1600.00 6400.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE B-77

0068 3360000000-E 863  514 LF  1.00 514.00 0.50 257.00 0.50  257.00REMOVE EXISTING GUARDRAIL

0069 3503000000-E 866  9,690 LF  3.00 29070.00 2.95 28585.50 2.95  28585.50WOVEN WIRE FENCE 47" FAB

0070 3509000000-E 866  615 EA  16.00 9840.00 16.00 9840.00 16.00  9840.004" TIMBER POSTS 7'-6"LONG

0071 3515000000-E 866  145 EA  31.00 4495.00 31.00 4495.00 31.00  4495.005" TIMBER POSTS 8'-0"LONG

0072 3557000000-E 866  500 LF  0.50 250.00 0.50 250.00 0.50  250.00ADDITIONAL BARBED WIRE

0073 3628000000-E 876  245 TON 65.00 15925.00 56.00 13720.00 56.00  13720.00RIP RAP, CLASS I

0074 3649000000-E 876  36 TON 55.00 1980.00 58.00 2088.00 58.00  2088.00RIP RAP, CLASS B

0075 3656000000-E 876  1,740 SY  2.50 4350.00 2.35 4089.00 2.35  4089.00GEOTEXTILE FOR DRAINGE
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0076 4048000000-E 902  3 CY  950.00 2850.00 950.00 2850.00 950.00  2850.00REINF CONC FOUNDTN

0077 4054000000-E 902  1 CY  10.00 10.00 10.00 10.00 10.00  10.00PLN CONC FOUNDTN

0078 4060000000-E 903  2,701 LB  5.50 14855.50 5.50 14855.50 5.50  14855.50SUPPORT, BREAKAWAY STL BM

0079 4066000000-E 903  657 LB  5.50 3613.50 5.50 3613.50 5.50  3613.50SUPPORTS, SIMPLE STL BM

0080 4072000000-E 903  1,170 LF  7.00 8190.00 7.00 8190.00 7.00  8190.00SUPPORT, 3-LB STL U-CHAN

0081 4078000000-E 903  2 EA  55.00 110.00 55.00 110.00 55.00  110.00SUPPORT, 2-LB STL U-CHAN

0082 4096000000-N 904  6 EA  100.00 600.00 100.00 600.00 100.00  600.00SIGN ERECTION, TYPE D

0083 4102000000-N 904  28 EA  100.00 2800.00 100.00 2800.00 100.00  2800.00SIGN ERECTION, TYPE E

0084 4108000000-N 904  8 EA  100.00 800.00 100.00 800.00 100.00  800.00SIGN ERECTION, TYPE F

0085 4110000000-N 904  6 EA  650.00 3900.00 650.00 3900.00 650.00  3900.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0086 4110000000-N 904  4 EA  350.00 1400.00 350.00 1400.00 350.00  1400.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0087 4114000000-N 904  2 EA  100.00 200.00 100.00 200.00 100.00  200.00SIGN ERECTION, MILEMARKERS

0088 4155000000-N 907  1 EA  50.00 50.00 50.00 50.00 50.00  50.00DISPOSE SIGN SYST U-CHAN

0089 4400000000-E 1110  335 SF  9.00 3015.00 8.98 3008.30 8.98  3008.30WORK ZONE SIGNS (STAT)

0090 4405000000-E 1110  384 SF  9.00 3456.00 12.00 4608.00 55.00  21120.00WORK ZONE SIGNS (PORT)

0091 4410000000-E 1110  102 SF  9.00 918.00 8.35 851.70 8.35  851.70WORK ZONE SIGNS (BARR)

0092 4415000000-N 1115  4 EA  2000.00 8000.00 2400.00 9600.00 3700.00  14800.00FLASHING ARROW BOARD

0093 4420000000-N 1120  2 EA  9000.00 18000.00 9500.00 19000.00 15800.00  31600.00PORTABLE CHANGE MSG SIGN

0094 4430000000-N 1130  275 EA  45.00 12375.00 45.00 12375.00 94.00  25850.00DRUMS

0095 4435000000-N 1135  50 EA  20.00 1000.00 25.00 1250.00 30.00  1500.00CONES

0096 4445000000-E 1145  160 LF  30.00 4800.00 28.00 4480.00 28.00  4480.00BARRICADES (TYPE III)

0097 4455000000-N 1150  180 DAY 280.00 50400.00 200.00 36000.00 254.00  45720.00FLAGGER

0098 4465000000-N 1160  2 EA  7500.00 15000.00 5500.00 11000.00 7500.00  15000.00TEMPORARY CRASH CUSHIONS

0099 4480000000-N 1165  2 EA  12000.00 24000.00 20000.00 40000.00 13500.00  27000.00TMA

0100 4485000000-E 1170  520 LF  38.00 19760.00 38.00 19760.00 38.00  19760.00PORT CONC BARRIER

0101 4510000000-N 1190  120 HR  45.00 5400.00 35.00 4200.00 63.50  7620.00LAW ENFORCEMENT

0102 4516000000-N 1180  50 EA  42.00 2100.00 35.00 1750.00 80.50  4025.00SKINNY DRUM

0103 4650000000-N 1251  806 EA  6.00 4836.00 6.00 4836.00 6.00  4836.00TEMP RAISED PVMT MRKS

0104 4685000000-E 1205  17,493 LF  0.50 8746.50 0.50 8746.50 0.50  8746.50THERMO PVT MKG LINES 4"90

0105 4686000000-E 1205  9,253 LF  0.54 4996.62 0.54 4996.62 0.54  4996.62THERMO PVT MKG LINES 4"120

0106 4688000000-E 1205  19,986 LF  0.72 14389.92 0.72 14389.92 0.72  14389.92THERMO PVT MKG LINES,6"90 MILS

0107 4690000000-E 1205  3,225 LF  0.80 2580.00 0.80 2580.00 0.80  2580.00THERMO PVT MKG LINES 6"120 MILS

0108 4695000000-E 1205  871 LF  2.00 1742.00 2.00 1742.00 2.00  1742.00THERMO PVT MKG LINES 8"90 MILS

0109 4700000000-E 1205  2,484 LF  1.60 3974.40 1.60 3974.40 1.60  3974.4012"WIDE THERMO 90 MILS

0110 4702000000-E 1205  100 LF  1.80 180.00 1.80 180.00 1.80  180.0012"WIDE THERMO 120 MILS

0111 4710000000-E 1205  36 LF  7.00 252.00 7.00 252.00 7.00  252.0024"WIDE THERMO 120 MILS

0112 4725000000-E 1205  30 EA  120.00 3600.00 120.00 3600.00 120.00  3600.00THERMO PVT SYMBOL 90MILS

0113 4810000000-E 1205  23,407 LF  0.23 5383.61 0.23 5383.61 0.23  5383.61PAINT PVMT MARKINGS 4"
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0114 4815000000-E 1205  41,546 LF  0.24 9971.04 0.24 9971.04 0.24  9971.04PAINT PVMT MARKINGS 6"

0115 4820000000-E 1205  500 LF  1.00 500.00 1.00 500.00 1.00  500.00PAINT PVMT MARKINGS 8"

0116 4825000000-E 1205  2,868 LF  3.00 8604.00 0.50 1434.00 0.50  1434.00PAINT PVMT MARKINGS 12"

0117 4835000000-E 1205  257 LF  3.00 771.00 3.00 771.00 3.00  771.00PAINT PVT MKG LINES 24"

0118 4845000000-N 1205  47 EA  55.00 2585.00 55.00 2585.00 55.00  2585.00PAINT PVT MKG SYMBOL

0119 4850000000-E 1205  2,544 LF  1.00 2544.00 1.00 2544.00 1.00  2544.00LINE REMOVAL 4" WIDE

0120 4900000000-N 1251  489 EA  5.00 2445.00 5.00 2445.00 5.00  2445.00PERM RAISED PVMT MARKERS

0121 6000000000-E 1605  48,970 LF  2.00 97940.00 2.00 97940.00 2.00  97940.00TEMPORARY SILT FENCE

0122 6006000000-E 1610  580 TON 53.00 30740.00 51.00 29580.00 51.00  29580.00EROS CONTRL STONE CL A

0123 6009000000-E 1610  2,970 TON 55.00 163350.00 53.00 157410.00 53.00  157410.00EROS CONTRL STONE CL B

0124 6012000000-E 1610  1,840 TON 51.00 93840.00 43.00 79120.00 43.00  79120.00SEDIMENT CONTROL STONE

0125 6015000000-E 1615 51.5 ACR 650.00 33475.00 650.00 33475.00 650.00  33475.00TEMPORARY MULCHING

0126 6018000000-E 1620  2,500 LB  4.00 10000.00 4.00 10000.00 4.00  10000.00SEED FOR TEMP SEEDING

0127 6021000000-E 1620 13.5 TON 1000.00 13500.00 1000.00 13500.00 1000.00  13500.00FERT FOR TEMP SEEDING

0128 6024000000-E 1622  1,490 LF  10.00 14900.00 11.00 16390.00 11.00  16390.00TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   6,600 LF  1.50 9900.00 1.50 9900.00 1.50  9900.00SAFETY FENCE

0130 6030000000-E 1630  9,350 CY  3.50 32725.00 2.25 21037.50 2.25  21037.50SILT EXCAVATION

0131 6036000000-E 1631  41,000 SY  1.40 57400.00 1.25 51250.00 1.50  61500.00MATTING FOR EROS CONTROL

0132 6037000000-E SP   100 SY  5.50 550.00 5.50 550.00 5.50  550.00COIR FIBER MAT

0133 6042000000-E 1632  360 LF  4.20 1512.00 4.20 1512.00 4.20  1512.001/4" HARDWARE CLOTH

0134 6043000000-E SP   210 SY  8.00 1680.00 4.00 840.00 5.00  1050.00LOW PERMEABILITY GEOTEXTILE

0135 6070000000-N 1639  8 EA  900.00 7200.00 450.00 3600.00 506.65  4053.20SPECIAL STILLING BASINS

0136 6071012000-E SP   5,880 LF  6.50 38220.00 6.50 38220.00 6.50  38220.00COIR FIBER WATTLE

0137 6071020000-E SP   2,070 LB  12.00 24840.00 12.00 24840.00 12.00  24840.00POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  1,325 LF  6.00 7950.00 6.00 7950.00 6.00  7950.00COIR FIBER BAFFLE

0139 6071050000-E SP   4 EA  800.00 3200.00 750.00 3000.00 750.00  3000.00**" SKIMMER
(1-1/2")

0140 6071050000-E SP   5 EA  900.00 4500.00 850.00 4250.00 850.00  4250.00**" SKIMMER
(2")

0141 6084000000-E 1660  45 ACR 2200.00 99000.00 2200.00 99000.00 2200.00  99000.00SEEDING AND MULCHING

0142 6087000000-E 1660  42 ACR 125.00 5250.00 125.00 5250.00 125.00  5250.00MOWING

0143 6090000000-E 1661  550 LB  8.50 4675.00 8.50 4675.00 8.50  4675.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661 1.75 TON 1250.00 2187.50 1250.00 2187.50 1250.00  2187.50FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  1,100 LB  8.00 8800.00 8.00 8800.00 8.00  8800.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665 32.5 TON 1000.00 32500.00 1000.00 32500.00 1000.00  32500.00FERTILIZER TOPDRESSING

0147 6111000000-E SP   304 LF  45.00 13680.00 45.00 13680.00 120.00  36480.00IMPERVIOUS DIKE

0148 6114500000-N 1667  10 MHR 80.00 800.00 80.00 800.00 80.00  800.00SPECIALIZED HAND MOWING

0149 6117000000-N SP   32 EA  300.00 9600.00 250.00 8000.00 250.00  8000.00RESPONSE FOR EROS CONTROL

0150 6117500000-N SP   8 EA  700.00 5600.00 1700.00 13600.00 2150.00  17200.00CONC WASHOUT STRUCTURE
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CULVERT ITEMS

0151 8196000000-E 420 6.7 CY  1900.00 12730.00 1900.00 12730.00 2560.00  17152.00CLASS A CONCRETE (CULV)

0152 8245000000-E 425  520 LB  1.00 520.00 1.00 520.00 5.10  2652.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0153 8091000000-N 410 Lump Sum 6300.00 6300.00  8500.00FND EXCAV B** STA *******
(1, 30+02.30-Y-)

0154 8112730000-N 450  1 EA  2850.00 2850.00 2850.00 2850.00 4200.00  4200.00PDA TESTING

0155 8147000000-E 420  8,570 SF  32.50 278525.00 32.50 278525.00 40.75  349227.50REINF CONCRETE DECK SLAB

0156 8161000000-E 420  8,085 SF  0.40 3234.00 0.40 3234.00 0.40  3234.00GROOVING BRIDGE FLOORS

0157 8182000000-E 420 140.8 CY  765.00 107712.00 765.00 107712.00 676.00  95180.80CLASS A CONCRETE (BRIDGE)

0158 8210000000-N 422 Lump Sum 32500.00 32500.00  35700.00BRG APPR SLAB ***********
(30+02.30-Y-)

0159 8217000000-E 425  20,870 LB  1.00 20870.00 1.00 20870.00 0.95  19826.50REINF STEEL (BRIDGE)

0160 8238000000-E 425  2,079 LB  2.10 4365.90 2.10 4365.90 2.10  4365.90SPIRAL COL REINF STL BRG

0161 8274000000-E 430 861.33 LF  350.00 301465.50 350.00 301465.50 283.00  243756.3963" MOD PRESTR CONC GIRDR

0162 8328200000-E 450  36 EA  550.00 19800.00 550.00 19800.00 560.00  20160.00PILE DRV EQUIP SETUP ** STEEL PILES
(30+02.30-Y-)

0163 8364000000-E 450  2,835 LF  35.00 99225.00 35.00 99225.00 38.50  109147.50HP12X53 PILES

0164 8393000000-N 450  19 EA  100.00 1900.00 100.00 1900.00 91.00  1729.00PILE REDRIVES

0165 8503000000-E 460 433.32 LF  95.00 41165.40 95.00 41165.40 121.25  52540.05CONCRETE BARRIER RAIL

0166 8531000000-E 462  830 SY  85.00 70550.00 85.00 70550.00 67.00  55610.004" SLOPE PROTECTION

0167 8657000000-N 430 Lump Sum 5000.00 5000.00  4250.00ELASTOMERIC BEARINGS

 

    TOTAL 9398677.98 TOTAL 9491907.14 TOTAL  9637289.38CONTRACT TOTAL

 

    SUB-TOTAL 8389965.18 SUB-TOTAL 8483194.34 SUB-TOTAL  8610057.74ROADWAY ITEMS

    SUB-TOTAL 13250.00 SUB-TOTAL 13250.00 SUB-TOTAL  19804.00CULVERT ITEMS

    SUB-TOTAL 995462.80 SUB-TOTAL 995462.80 SUB-TOTAL  1007427.64STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 480000.00 600000.00  701955.49MOBILIZATION

0002 0000400000-N 801 Lump Sum 200000.00 83000.00  200000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1000000.00 1765000.00  305000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 1000.00 3000.00 8160.00 24480.00 15000.00  45000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  27,000 CY  5.00 135000.00 5.70 153900.00 7.50  202500.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 48275.00 40000.00  35000.00TYPE I STANDARD APPR **********
(30+02)

0007 0036000000-E 225  15,900 CY  7.80 124020.00 10.45 166155.00 14.00  222600.00UNDERCUT EXCAVATION

0008 0106000000-E 230  141,600 CY  6.00 849600.00 7.72 1093152.00 19.00  2690400.00BORROW EXCAVATION

0009 0134000000-E 240  11,800 CY  6.00 70800.00 8.05 94990.00 14.00  165200.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  6,690 SY  5.15 34453.50 4.90 32781.00 5.50  36795.00REMOVAL OF EXT ASPHALT PVMT

0011 0177000000-E 250  4,200 SY  3.95 16590.00 2.00 8400.00 9.00  37800.00BREAKING OF EXT ASPH PVMT

0012 0195000000-E 265  15,850 CY  6.00 95100.00 21.15 335227.50 50.00  792500.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  22,870 SY  1.00 22870.00 1.80 41166.00 1.00  22870.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  400 TON 35.60 14240.00 62.60 25040.00 82.00  32800.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,250 SY  1.00 1250.00 2.40 3000.00 2.00  2500.00FND CONDIT GEOTEXTILE

0016 0343000000-E 310  200 LF  36.30 7260.00 33.90 6780.00 30.00  6000.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  204 LF  40.40 8241.60 37.25 7599.00 39.00  7956.0018" SIDE DRAIN PIPE

0018 0366000000-E 310  496 LF  37.85 18773.60 41.00 20336.00 39.00  19344.0015" RC PIPE CULV III

0019 0372000000-E 310  396 LF  40.20 15919.20 52.00 20592.00 42.00  16632.0018" RC PIPE CULV III

0020 0378000000-E 310  52 LF  56.20 2922.40 68.30 3551.60 60.00  3120.0024" RC PIPE CULV III

0021 0408000000-E 310  320 LF  187.00 59840.00 209.75 67120.00 180.00  57600.0054" RC PIPE CULV III

0022 0448000000-E 310  276 LF  152.00 41952.00 182.45 50356.20 150.00  41400.00***" RCP CULV CLASS IV
(48")

0023 0448000000-E 310  432 LF  213.00 92016.00 239.25 103356.00 210.00  90720.00***" RCP CULV CLASS IV
(54")

0024 0448000000-E 310  360 LF  254.00 91440.00 303.70 109332.00 255.00  91800.00***" RCP CULV CLASS IV
(60")

0025 0448000000-E 310  288 LF  349.00 100512.00 453.00 130464.00 370.00  106560.00***" RCP CULV CLASS IV
(72")

0026 0448200000-E 310  104 LF  36.20 3764.80 43.70 4544.80 49.00  5096.0015" RCP CULV CLASS IV

0027 0448300000-E 310  300 LF  42.40 12720.00 55.70 16710.00 52.00  15600.0018" RCP CULV CLASS IV

0028 0448400000-E 310  20 LF  72.60 1452.00 77.00 1540.00 85.00  1700.0024" RCP CULV CLASS IV

0029 0448500000-E 310  76 LF  73.80 5608.80 97.00 7372.00 83.00  6308.0030" RCP CULV CLASS IV

0030 0582000000-E 310  220 LF  31.40 6908.00 44.80 9856.00 52.00  11440.0015" CS PIPE CULV 0.064"

0031 0636000000-E 310  4 EA  526.00 2104.00 360.00 1440.00 560.00  2240.00**" CS ELBOW *****" THICK
(15", 0.064")

0032 0995000000-E 340  640 LF  23.20 14848.00 16.00 10240.00 25.00  16000.00PIPE REMOVAL

0033 1000000000-E 462  150 SY  132.00 19800.00 152.00 22800.00 88.00  13200.006" SLOPE PROTECTION

0034 1011000000-N 500 Lump Sum 378816.00 105540.67  240000.00FINE GRADING

0035 1099500000-E 505  2,250 CY  9.40 21150.00 12.50 28125.00 100.00  225000.00SHALLOW UNDERCUT

0036 1099700000-E 505  4,340 TON 37.10 161014.00 37.35 162099.00 90.00  390600.00CLASS IV SUBGRD STABILIZATION
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0037 1121000000-E 520  17,300 TON 33.25 575225.00 38.45 665185.00 35.00  605500.00AGGREGATE BASE COURSE

0038 1220000000-E 545  200 TON 82.50 16500.00 44.70 8940.00 45.00  9000.00INCIDENTAL STONE BASE

0039 1275000000-E 600  2,700 GAL 3.50 9450.00 5.80 15660.00 6.00  16200.00PRIME COAT

0040 1330000000-E 607  1,810 SY  15.85 28688.50 18.25 33032.50 20.00  36200.00INCIDENTAL MILLING

0041 1491000000-E 610  4,700 TON 56.45 265315.00 67.60 317720.00 74.00  347800.00ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  9,330 TON 47.40 442242.00 56.80 529944.00 62.00  578460.00ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  5,500 TON 54.60 300300.00 66.55 366025.00 73.00  401500.00ASP CONC SURF CRS S9.5B

0044 1523000000-E 610  7,790 TON 51.60 401964.00 63.00 490770.00 69.00  537510.00ASP CONC SURF CRS S9.5C

0045 1575000000-E 620  1,445 TON 440.00 635800.00 518.15 748726.75 570.00  823650.00ASP FOR PLANT MIX

0046 1693000000-E 654  100 TON 189.00 18900.00 355.90 35590.00 190.00  19000.00ASPH PLT MIX PVMT REPAIR

0047 1840000000-E 665  20,010 LF  0.39 7803.90 0.48 9604.80 0.35  7003.50MILLED RUMBLE STRIPS

0048 2022000000-E 815  5,399 CY  17.50 94482.50 27.30 147392.70 32.00  172768.00SUBDRAIN EXCAVATION

0049 2026000000-E 815  18,550 SY  5.60 103880.00 8.70 161385.00 10.00  185500.00GEOTEXTILE FOR SUBSURF DRNS

0050 2033000000-E 815  933 CY  27.50 25657.50 49.15 45856.95 57.00  53181.00SUBDRAIN FINE AGGREGATE

0051 2036000000-E 815  3,117 CY  45.50 141823.50 71.00 221307.00 82.00  255594.00SUBDRAIN COARSE AGGREGATE

0052 2044000000-E 815  24,100 LF  9.80 236180.00 15.30 368730.00 18.00  433800.006" PERF SUBDRN PIPE

0053 2070000000-N 815  50 EA  245.00 12250.00 382.35 19117.50 445.00  22250.00SUBDRN PIPE OUTLET

0054 2077000000-E 815  300 LF  24.50 7350.00 38.25 11475.00 45.00  13500.006" OUTLET PIPE

0055 2209000000-E 838  8 CY  782.00 6256.00 1147.00 9176.00 1265.00  10120.00ENDWALLS

0056 2220000000-E 838 42.1 CY  1345.00 56624.50 1147.00 48288.70 1650.00  69465.00REINFORCED ENDWALLS

0057 2253000000-E 840 2.7 CY  3460.00 9342.00 1310.00 3537.00 1015.00  2740.50PIPE COLLARS

0058 2286000000-N 840  16 EA  2034.00 32544.00 1310.00 20960.00 2300.00  36800.00MASNRY DRAINAGE STRUCT

0059 2365000000-N 840  8 EA  506.00 4048.00 1070.00 8560.00 720.00  5760.00FRAME W/2GRTS 840.22 STD

0060 2367000000-N 840  9 EA  515.00 4635.00 618.00 5562.00 700.00  6300.00FRAME W/2GRTS 840.29 STD

0061 2556000000-E 846  553 LF  30.00 16590.00 48.40 26765.20 60.00  33180.00SHOULDER BERM GUTTER

0062 2655000000-E 852  140 SY  55.00 7700.00 142.00 19880.00 75.00  10500.005" MONO CONC ISLDS (KEY IN)

0063 3030000000-E 862  675 LF  15.25 10293.75 16.65 11238.75 16.00  10800.00STL BEAM GUARDRAIL

0064 3150000000-N 862  10 EA  44.00 440.00 48.05 480.50 44.00  440.00ADDIT GUARDRAIL POSTS

0065 3210000000-N 862  2 EA  520.00 1040.00 568.10 1136.20 520.00  1040.00GR END TYPE CAT-1

0066 3287000000-N SP   6 EA  3025.00 18150.00 3305.00 19830.00 3025.00  18150.00GR END TYPE TL-3

0067 3317000000-N SP   4 EA  1500.00 6000.00 1638.70 6554.80 1635.00  6540.00GR ANCHOR TYPE B-77

0068 3360000000-E 863  514 LF  0.50 257.00 0.55 282.70 1.00  514.00REMOVE EXISTING GUARDRAIL

0069 3503000000-E 866  9,690 LF  2.95 28585.50 3.20 31008.00 3.00  29070.00WOVEN WIRE FENCE 47" FAB

0070 3509000000-E 866  615 EA  16.00 9840.00 17.50 10762.50 16.00  9840.004" TIMBER POSTS 7'-6"LONG

0071 3515000000-E 866  145 EA  31.00 4495.00 33.90 4915.50 31.00  4495.005" TIMBER POSTS 8'-0"LONG

0072 3557000000-E 866  500 LF  0.50 250.00 0.55 275.00 0.50  250.00ADDITIONAL BARBED WIRE

0073 3628000000-E 876  245 TON 74.80 18326.00 69.80 17101.00 65.00  15925.00RIP RAP, CLASS I

0074 3649000000-E 876  36 TON 80.30 2890.80 80.00 2880.00 67.00  2412.00RIP RAP, CLASS B

0075 3656000000-E 876  1,740 SY  1.45 2523.00 1.95 3393.00 2.50  4350.00GEOTEXTILE FOR DRAINGE
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0076 4048000000-E 902  3 CY  950.00 2850.00 1037.80 3113.40 1000.00  3000.00REINF CONC FOUNDTN

0077 4054000000-E 902  1 CY  10.00 10.00 10.90 10.90 825.00  825.00PLN CONC FOUNDTN

0078 4060000000-E 903  2,701 LB  5.50 14855.50 6.00 16206.00 6.00  16206.00SUPPORT, BREAKAWAY STL BM

0079 4066000000-E 903  657 LB  5.50 3613.50 6.00 3942.00 5.00  3285.00SUPPORTS, SIMPLE STL BM

0080 4072000000-E 903  1,170 LF  7.00 8190.00 7.65 8950.50 8.00  9360.00SUPPORT, 3-LB STL U-CHAN

0081 4078000000-E 903  2 EA  55.00 110.00 60.10 120.20 85.00  170.00SUPPORT, 2-LB STL U-CHAN

0082 4096000000-N 904  6 EA  100.00 600.00 109.25 655.50 100.00  600.00SIGN ERECTION, TYPE D

0083 4102000000-N 904  28 EA  100.00 2800.00 109.25 3059.00 65.00  1820.00SIGN ERECTION, TYPE E

0084 4108000000-N 904  8 EA  100.00 800.00 109.25 874.00 115.00  920.00SIGN ERECTION, TYPE F

0085 4110000000-N 904  6 EA  650.00 3900.00 710.10 4260.60 700.00  4200.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0086 4110000000-N 904  4 EA  350.00 1400.00 385.00 1540.00 525.00  2100.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0087 4114000000-N 904  2 EA  100.00 200.00 109.25 218.50 125.00  250.00SIGN ERECTION, MILEMARKERS

0088 4155000000-N 907  1 EA  50.00 50.00 54.60 54.60 50.00  50.00DISPOSE SIGN SYST U-CHAN

0089 4400000000-E 1110  335 SF  8.98 3008.30 14.20 4757.00 12.00  4020.00WORK ZONE SIGNS (STAT)

0090 4405000000-E 1110  384 SF  27.60 10598.40 12.70 4876.80 12.00  4608.00WORK ZONE SIGNS (PORT)

0091 4410000000-E 1110  102 SF  15.35 1565.70 10.90 1111.80 12.00  1224.00WORK ZONE SIGNS (BARR)

0092 4415000000-N 1115  4 EA  500.00 2000.00 4331.00 17324.00 2500.00  10000.00FLASHING ARROW BOARD

0093 4420000000-N 1120  2 EA  2450.00 4900.00 6885.00 13770.00 10000.00  20000.00PORTABLE CHANGE MSG SIGN

0094 4430000000-N 1130  275 EA  56.00 15400.00 54.85 15083.75 50.00  13750.00DRUMS

0095 4435000000-N 1135  50 EA  27.90 1395.00 44.50 2225.00 21.00  1050.00CONES

0096 4445000000-E 1145  160 LF  26.35 4216.00 60.25 9640.00 35.00  5600.00BARRICADES (TYPE III)

0097 4455000000-N 1150  180 DAY 150.00 27000.00 281.10 50598.00 250.00  45000.00FLAGGER

0098 4465000000-N 1160  2 EA  4800.00 9600.00 8193.70 16387.40 6500.00  13000.00TEMPORARY CRASH CUSHIONS

0099 4480000000-N 1165  2 EA  6125.00 12250.00 9134.80 18269.60 21500.00  43000.00TMA

0100 4485000000-E 1170  520 LF  21.00 10920.00 49.40 25688.00 40.00  20800.00PORT CONC BARRIER

0101 4510000000-N 1190  120 HR  31.50 3780.00 109.25 13110.00 100.00  12000.00LAW ENFORCEMENT

0102 4516000000-N 1180  50 EA  46.60 2330.00 50.90 2545.00 35.00  1750.00SKINNY DRUM

0103 4650000000-N 1251  806 EA  6.00 4836.00 6.55 5279.30 6.00  4836.00TEMP RAISED PVMT MRKS

0104 4685000000-E 1205  17,493 LF  0.50 8746.50 0.55 9621.15 0.50  8746.50THERMO PVT MKG LINES 4"90

0105 4686000000-E 1205  9,253 LF  0.54 4996.62 0.60 5551.80 0.54  4996.62THERMO PVT MKG LINES 4"120

0106 4688000000-E 1205  19,986 LF  0.72 14389.92 0.80 15988.80 0.72  14389.92THERMO PVT MKG LINES,6"90 MILS

0107 4690000000-E 1205  3,225 LF  0.80 2580.00 0.90 2902.50 0.80  2580.00THERMO PVT MKG LINES 6"120 MILS

0108 4695000000-E 1205  871 LF  2.00 1742.00 2.20 1916.20 2.00  1742.00THERMO PVT MKG LINES 8"90 MILS

0109 4700000000-E 1205  2,484 LF  1.60 3974.40 1.75 4347.00 1.60  3974.4012"WIDE THERMO 90 MILS

0110 4702000000-E 1205  100 LF  1.80 180.00 1.90 190.00 1.80  180.0012"WIDE THERMO 120 MILS

0111 4710000000-E 1205  36 LF  7.00 252.00 7.65 275.40 7.00  252.0024"WIDE THERMO 120 MILS

0112 4725000000-E 1205  30 EA  120.00 3600.00 131.10 3933.00 120.00  3600.00THERMO PVT SYMBOL 90MILS

0113 4810000000-E 1205  23,407 LF  0.23 5383.61 0.25 5851.75 0.23  5383.61PAINT PVMT MARKINGS 4"
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0114 4815000000-E 1205  41,546 LF  0.24 9971.04 0.25 10386.50 0.24  9971.04PAINT PVMT MARKINGS 6"

0115 4820000000-E 1205  500 LF  1.00 500.00 1.10 550.00 1.00  500.00PAINT PVMT MARKINGS 8"

0116 4825000000-E 1205  2,868 LF  0.50 1434.00 0.55 1577.40 0.50  1434.00PAINT PVMT MARKINGS 12"

0117 4835000000-E 1205  257 LF  3.00 771.00 3.25 835.25 3.00  771.00PAINT PVT MKG LINES 24"

0118 4845000000-N 1205  47 EA  55.00 2585.00 60.10 2824.70 55.00  2585.00PAINT PVT MKG SYMBOL

0119 4850000000-E 1205  2,544 LF  1.00 2544.00 1.10 2798.40 1.00  2544.00LINE REMOVAL 4" WIDE

0120 4900000000-N 1251  489 EA  5.00 2445.00 5.45 2665.05 5.00  2445.00PERM RAISED PVMT MARKERS

0121 6000000000-E 1605  48,970 LF  1.40 68558.00 2.20 107734.00 2.40  117528.00TEMPORARY SILT FENCE

0122 6006000000-E 1610  580 TON 67.70 39266.00 65.40 37932.00 50.00  29000.00EROS CONTRL STONE CL A

0123 6009000000-E 1610  2,970 TON 35.00 103950.00 62.55 185773.50 50.00  148500.00EROS CONTRL STONE CL B

0124 6012000000-E 1610  1,840 TON 35.00 64400.00 54.60 100464.00 45.00  82800.00SEDIMENT CONTROL STONE

0125 6015000000-E 1615 51.5 ACR 650.00 33475.00 710.10 36570.15 800.00  41200.00TEMPORARY MULCHING

0126 6018000000-E 1620  2,500 LB  4.00 10000.00 4.30 10750.00 3.00  7500.00SEED FOR TEMP SEEDING

0127 6021000000-E 1620 13.5 TON 1000.00 13500.00 1092.50 14748.75 1250.00  16875.00FERT FOR TEMP SEEDING

0128 6024000000-E 1622  1,490 LF  16.70 24883.00 11.30 16837.00 5.00  7450.00TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   6,600 LF  1.30 8580.00 1.65 10890.00 1.75  11550.00SAFETY FENCE

0130 6030000000-E 1630  9,350 CY  9.20 86020.00 1.20 11220.00 8.00  74800.00SILT EXCAVATION

0131 6036000000-E 1631  41,000 SY  1.25 51250.00 1.35 55350.00 1.50  61500.00MATTING FOR EROS CONTROL

0132 6037000000-E SP   100 SY  5.50 550.00 6.00 600.00 4.50  450.00COIR FIBER MAT

0133 6042000000-E 1632  360 LF  15.00 5400.00 4.60 1656.00 4.75  1710.001/4" HARDWARE CLOTH

0134 6043000000-E SP   210 SY  1.90 399.00 3.25 682.50 3.40  714.00LOW PERMEABILITY GEOTEXTILE

0135 6070000000-N 1639  8 EA  326.00 2608.00 2888.00 23104.00 1800.00  14400.00SPECIAL STILLING BASINS

0136 6071012000-E SP   5,880 LF  3.00 17640.00 7.10 41748.00 4.75  27930.00COIR FIBER WATTLE

0137 6071020000-E SP   2,070 LB  3.00 6210.00 13.10 27117.00 10.00  20700.00POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  1,325 LF  3.50 4637.50 6.55 8678.75 5.00  6625.00COIR FIBER BAFFLE

0139 6071050000-E SP   4 EA  929.00 3716.00 1103.70 4414.80 1000.00  4000.00**" SKIMMER
(1-1/2")

0140 6071050000-E SP   5 EA  1084.00 5420.00 1366.10 6830.50 1200.00  6000.00**" SKIMMER
(2")

0141 6084000000-E 1660  45 ACR 2200.00 99000.00 2403.45 108155.25 1900.00  85500.00SEEDING AND MULCHING

0142 6087000000-E 1660  42 ACR 125.00 5250.00 136.55 5735.10 145.00  6090.00MOWING

0143 6090000000-E 1661  550 LB  8.50 4675.00 9.30 5115.00 5.00  2750.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661 1.75 TON 1250.00 2187.50 1365.60 2389.80 1500.00  2625.00FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  1,100 LB  8.00 8800.00 8.75 9625.00 5.00  5500.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665 32.5 TON 1000.00 32500.00 1092.50 35506.25 1000.00  32500.00FERTILIZER TOPDRESSING

0147 6111000000-E SP   304 LF  46.70 14196.80 16.75 5092.00 65.00  19760.00IMPERVIOUS DIKE

0148 6114500000-N 1667  10 MHR 80.00 800.00 87.40 874.00 150.00  1500.00SPECIALIZED HAND MOWING

0149 6117000000-N SP   32 EA  300.00 9600.00 275.00 8800.00 125.00  4000.00RESPONSE FOR EROS CONTROL

0150 6117500000-N SP   8 EA  400.00 3200.00 2100.00 16800.00 325.00  2600.00CONC WASHOUT STRUCTURE
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CULVERT ITEMS

0151 8196000000-E 420 6.7 CY  3906.50 26173.55 3000.00 20100.00 1000.00  6700.00CLASS A CONCRETE (CULV)

0152 8245000000-E 425  520 LB  11.25 5850.00 5.00 2600.00 1.00  520.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0153 8091000000-N 410 Lump Sum 7500.00 10000.00  6000.00FND EXCAV B** STA *******
(1, 30+02.30-Y-)

0154 8112730000-N 450  1 EA  3800.00 3800.00 2500.00 2500.00 6000.00  6000.00PDA TESTING

0155 8147000000-E 420  8,570 SF  31.78 272354.60 35.00 299950.00 40.00  342800.00REINF CONCRETE DECK SLAB

0156 8161000000-E 420  8,085 SF  0.98 7923.30 1.00 8085.00 0.50  4042.50GROOVING BRIDGE FLOORS

0157 8182000000-E 420 140.8 CY  722.76 101764.61 900.00 126720.00 900.00  126720.00CLASS A CONCRETE (BRIDGE)

0158 8210000000-N 422 Lump Sum 31350.00 25000.00  43000.00BRG APPR SLAB ***********
(30+02.30-Y-)

0159 8217000000-E 425  20,870 LB  1.12 23374.40 1.00 20870.00 1.00  20870.00REINF STEEL (BRIDGE)

0160 8238000000-E 425  2,079 LB  2.78 5779.62 2.00 4158.00 2.50  5197.50SPIRAL COL REINF STL BRG

0161 8274000000-E 430 861.33 LF  324.10 279157.05 275.00 236865.75 500.00  430665.0063" MOD PRESTR CONC GIRDR

0162 8328200000-E 450  36 EA  755.00 27180.00 500.00 18000.00 900.00  32400.00PILE DRV EQUIP SETUP ** STEEL PILES
(30+02.30-Y-)

0163 8364000000-E 450  2,835 LF  30.91 87629.85 70.00 198450.00 34.00  96390.00HP12X53 PILES

0164 8393000000-N 450  19 EA  1.00 19.00 100.00 1900.00 408.00  7752.00PILE REDRIVES

0165 8503000000-E 460 433.32 LF  101.22 43860.65 100.00 43332.00 82.00  35532.24CONCRETE BARRIER RAIL

0166 8531000000-E 462  830 SY  78.65 65279.50 75.00 62250.00 70.00  58100.004" SLOPE PROTECTION

0167 8657000000-N 430 Lump Sum 3975.00 2500.00  4500.00ELASTOMERIC BEARINGS

 

    TOTAL 9669819.77 TOTAL 12105454.67 TOTAL  14039109.82CONTRACT TOTAL

 

    SUB-TOTAL 8676848.64 SUB-TOTAL 11022173.92 SUB-TOTAL  12811920.58ROADWAY ITEMS

    SUB-TOTAL 32023.55 SUB-TOTAL 22700.00 SUB-TOTAL  7220.00CULVERT ITEMS

    SUB-TOTAL 960947.58 SUB-TOTAL 1060580.75 SUB-TOTAL  1219969.24STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9398677.98   BMCO CONSTRUCTION, INC.

     2  9491907.14   C. M. LINDSAY & SONS, INC.

     3  9637289.38   ST WOOTEN CORPORATION

     4  9669819.77   BARNHILL CONTRACTING COMPANY

     5  12105454.67   W C ENGLISH INCORPORATED

     6  14039109.82   CROWDER CONSTRUCTION COMPANY



BRIDGE #444 OVER EAST FORK STEWARTS CREEK ON SR-1506.

BOGGS PAVING, INC.

MONROE,  NC

DANE CONSTRUCTION INC NJR GROUP LLC

MOORESVILLE,  NC ALBEMARLE,  NC

MAR 05, 2018 01:17 PM UNION 2:00 PM 1 /  3 006

46085.3.1 FEB 20 2018 C204063

TIP NO 0.057 MIB-5370

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 29220.00  29500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7300.00 4300.00  6500.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 50500.00 86000.00  65000.00GRADING

0004 0050000000-E 226  1 ACR 5200.00 5200.00 100.00 100.00 1500.00  1500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  450 CY  27.00 12150.00 20.00 9000.00 15.00  6750.00UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  48.00 19200.00 35.00 14000.00 25.00  10000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  600 SY  4.50 2700.00 2.25 1350.00 3.00  1800.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  6 TON 42.50 255.00 45.00 270.00 45.00  270.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  4.70 94.00 2.25 45.00 3.00  60.00FND CONDIT GEOTEXTILE

0010 0343000000-E 310  56 LF  29.00 1624.00 30.00 1680.00 45.00  2520.0015" SIDE DRAIN PIPE

0011 0995000000-E 340  28 LF  19.00 532.00 12.00 336.00 14.00  392.00PIPE REMOVAL

0012 1099500000-E 505  100 CY  32.00 3200.00 20.00 2000.00 15.00  1500.00SHALLOW UNDERCUT

0013 1099700000-E 505  200 TON 32.00 6400.00 30.00 6000.00 35.00  7000.00CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  45 TON 35.00 1575.00 30.00 1350.00 35.00  1575.00AGGREGATE BASE COURSE

0015 1220000000-E 545  300 TON 40.00 12000.00 30.00 9000.00 45.00  13500.00INCIDENTAL STONE BASE

0016 1330000000-E 607  125 SY  12.00 1500.00 15.00 1875.00 35.00  4375.00INCIDENTAL MILLING

0017 1491000000-E 610  160 TON 37.00 5920.00 70.00 11200.00 85.00  13600.00ASP CONC BASE CRS B25.0C

0018 1503000000-E 610  110 TON 35.00 3850.00 70.00 7700.00 85.00  9350.00ASP CONC INTR CRS I19.0C

0019 1519000000-E 610  130 TON 35.00 4550.00 80.00 10400.00 85.00  11050.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  22 TON 725.00 15950.00 425.00 9350.00 500.00  11000.00ASP FOR PLANT MIX

0021 1693000000-E 654  100 TON 115.00 11500.00 100.00 10000.00 125.00  12500.00ASPH PLT MIX PVMT REPAIR

0022 2022000000-E 815 44.8 CY  36.00 1612.80 20.00 896.00 39.90  1787.52SUBDRAIN EXCAVATION

0023 2026000000-E 815  200 SY  9.20 1840.00 2.25 450.00 3.42  684.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 33.6 CY  57.00 1915.20 45.00 1512.00 96.90  3255.84SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  200 LF  18.00 3600.00 11.00 2200.00 51.30  10260.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  685.00 685.00 345.00 345.00 399.00  399.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  112.00 672.00 75.00 450.00 114.00  684.006" OUTLET PIPE

0028 3030000000-E 862  400 LF  19.50 7800.00 27.00 10800.00 31.05  12420.00STL BEAM GUARDRAIL

0029 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00 12.65  63.25ADDIT GUARDRAIL POSTS

0030 3287000000-N SP   4 EA  3400.00 13600.00 3100.00 12400.00 3565.00  14260.00GR END TYPE TL-3

0031 3559000000-E 866  300 LF  10.00 3000.00 7.50 2250.00 8.63  2589.00** STRAND BW FENCE W/ POSTS
(4)

0032 3635000000-E 876  225 TON 73.00 16425.00 40.00 9000.00 48.00  10800.00RIP RAP, CLASS II

0033 3656000000-E 876  475 SY  5.00 2375.00 2.25 1068.75 3.00  1425.00GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  8 EA  30.00 240.00 5.00 40.00 5.75  46.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  438 SF  13.50 5913.00 8.15 3569.70 9.37  4104.06WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  96 SF  24.00 2304.00 8.85 849.60 10.18  977.28WORK ZONE SIGNS (PORT)

0037 4410000000-E 1110  94 SF  10.00 940.00 7.15 672.10 8.22  772.68WORK ZONE SIGNS (BARR)

0038 4435000000-N 1135  30 EA  25.00 750.00 16.00 480.00 30.00  900.00CONES

0039 4445000000-E 1145  64 LF  25.00 1600.00 24.00 1536.00 27.60  1766.40BARRICADES (TYPE III)



BRIDGE #444 OVER EAST FORK STEWARTS CREEK ON SR-1506.

BOGGS PAVING, INC.

MONROE,  NC

DANE CONSTRUCTION INC NJR GROUP LLC

MOORESVILLE,  NC ALBEMARLE,  NC

MAR 05, 2018 01:17 PM UNION 2:00 PM 2 /  3 006

46085.3.1 FEB 20 2018 C204063

TIP NO 0.057 MIB-5370

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0040 4455000000-N 1150  2 DAY 750.00 1500.00 150.00 300.00 300.00  600.00FLAGGER

0041 4685000000-E 1205  600 LF  4.84 2904.00 3.00 1800.00 3.16  1896.00THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  600 LF  5.34 3204.00 3.12 1872.00 3.74  2244.00THERMO PVT MKG LINES 4"120

0043 6000000000-E 1605  600 LF  4.00 2400.00 3.00 1800.00 4.00  2400.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  60 TON 51.00 3060.00 35.00 2100.00 48.00  2880.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  80 TON 51.00 4080.00 35.00 2800.00 48.00  3840.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  35 TON 51.00 1785.00 30.00 1050.00 48.00  1680.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615  1 ACR 1100.00 1100.00 1100.00 1100.00 1265.00  1265.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  4.00 400.00 4.00 400.00 4.60  460.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.5 TON 1500.00 750.00 1500.00 750.00 1725.00  862.50FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  7.00 1400.00 10.00 2000.00 28.00  5600.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   200 LF  5.00 1000.00 3.00 600.00 5.00  1000.00SAFETY FENCE

0052 6030000000-E 1630  50 CY  21.00 1050.00 10.00 500.00 15.00  750.00SILT EXCAVATION

0053 6036000000-E 1631  1,500 SY  1.95 2925.00 1.95 2925.00 2.24  3360.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   460 SY  4.00 1840.00 4.00 1840.00 4.60  2116.00COIR FIBER MAT

0055 6042000000-E 1632  70 LF  10.00 700.00 6.00 420.00 10.00  700.001/4" HARDWARE CLOTH

0056 6046000000-E 1636  225 LF  49.00 11025.00 1.58 355.50 45.00  10125.00TEMP PIPE FOR STREAM CROSS

0057 6048000000-E SP   118 SY  22.00 2596.00 55.00 6490.00 18.00  2124.00FLOAT TURBIDITY CURTAIN

0058 6071020000-E SP   5 LB  31.50 157.50 8.00 40.00 10.00  50.00POLYACRYLAMIDE (PAM)

0059 6071030000-E 1640  100 LF  15.35 1535.00 6.50 650.00 6.00  600.00COIR FIBER BAFFLE

0060 6084000000-E 1660  1 ACR 1800.00 1800.00 1800.00 1800.00 2070.00  2070.00SEEDING AND MULCHING

0061 6087000000-E 1660 0.5 ACR 300.00 150.00 300.00 150.00 345.00  172.50MOWING

0062 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 5.75  287.50SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 1500.00 375.00 1500.00 375.00 1725.00  431.25FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 4.60  230.00SEED FOR SUPP SEEDING

0065 6108000000-E 1665 0.75 TON 1500.00 1125.00 1500.00 1125.00 1725.00  1293.75FERTILIZER TOPDRESSING

0066 6111000000-E SP   213 LF  41.00 8733.00 38.69 8240.97 30.00  6390.00IMPERVIOUS DIKE

0067 6114500000-N 1667  10 MHR 35.00 350.00 35.00 350.00 40.25  402.50SPECIALIZED HAND MOWING

0068 6117000000-N SP   7 EA  200.00 1400.00 200.00 1400.00 230.00  1610.00RESPONSE FOR EROS CONTROL

0069 6117500000-N SP   2 EA  350.00 700.00 1530.00 3060.00 1000.00  2000.00CONC WASHOUT STRUCTURE

CULVERT ITEMS

0070 8035000000-N 402 Lump Sum 17300.00 28000.00  35000.00REMV EXIST STR **********
(18+16.00-L-)

0071 8065000000-N SP  Lump Sum 750.00 1000.00  2500.00ASBESTOS ASSESSMENT

0072 8126000000-N 414 Lump Sum 22950.00 78845.00  25000.00CULV EXCAV @ ************
(18+16.00-L-)

0073 8133000000-E 414  119 TON 55.00 6545.00 38.25 4551.75 52.50  6247.50FND CONDIT MAT, BOX CULV

0074 8196000000-E 420 177.3 CY  740.00 131202.00 800.00 141840.00 925.00  164002.50CLASS A CONCRETE (CULV)

0075 8245000000-E 425  19,738 LB  0.83 16382.54 1.00 19738.00 1.25  24672.50REINF STEEL (CULVERT)



BRIDGE #444 OVER EAST FORK STEWARTS CREEK ON SR-1506.

   

MAR 05, 2018 01:17 PM UNION 2:00 PM 3 /  3 006

46085.3.1 FEB 20 2018 C204063

TIP NO 0.057 MIB-5370

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 511946.04 TOTAL 584468.37 TOTAL  593798.53CONTRACT TOTAL

 

    SUB-TOTAL 316816.50 SUB-TOTAL 310493.62 SUB-TOTAL  336376.03ROADWAY ITEMS

    SUB-TOTAL 195129.54 SUB-TOTAL 273974.75 SUB-TOTAL  257422.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  511946.04   BOGGS PAVING, INC.

     2  584468.37   DANE CONSTRUCTION INC

     3  593798.53   NJR GROUP LLC



BRIDGE #71 OVER CLEAR CREEK ON US-601.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

MAR 05, 2018 01:17 PM UNION 2:00 PM 1 /  8 007

46086.3.1 FEB 20 2018 C204064

TIP NO 0.369 MIB-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109000.00 112110.00  115000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 26500.00 9900.00  12000.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 40000.00 48950.00  28000.00TYPE I STANDARD APPR **********
(23+20 -L-)

0004 0043000000-N 226 Lump Sum 394000.00 436155.00  472000.00GRADING

0005 0050000000-E 226  1 ACR 200.00 200.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  750 CY  18.00 13500.00 15.00 11250.00 5.00  3750.00UNDERCUT EXCAVATION

0007 0134000000-E 240  680 CY  14.00 9520.00 12.00 8160.00 4.60  3128.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  700 CY  40.00 28000.00 35.00 24500.00 1.00  700.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,000 SY  4.00 4000.00 2.25 2250.00 1.00  1000.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 48.00 1920.00 35.00 1400.00 1.00  40.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  130 SY  3.00 390.00 2.25 292.50 2.00  260.00FND CONDIT GEOTEXTILE

0012 0342000000-E 310  68 LF  140.00 9520.00 50.00 3400.00 58.00  3944.00**" SIDE DRAIN PIPE
(30")

0013 0343000000-E 310  76 LF  57.00 4332.00 35.00 2660.00 35.00  2660.0015" SIDE DRAIN PIPE

0014 0344000000-E 310  132 LF  56.00 7392.00 35.00 4620.00 55.00  7260.0018" SIDE DRAIN PIPE

0015 0366000000-E 310  96 LF  49.00 4704.00 30.00 2880.00 41.00  3936.0015" RC PIPE CULV III

0016 0453000000-E 310  1 EA  300.00 300.00 850.00 850.00 1800.00  1800.00**" PIPE END SECTION
(15")

0017 0453000000-E 310  1 EA  450.00 450.00 850.00 850.00 1900.00  1900.00**" PIPE END SECTION
(18")

0018 0453000000-E 310  1 EA  250.00 250.00 850.00 850.00 3500.00  3500.00**" PIPE END SECTION
(30")

0019 0995000000-E 340  122 LF  24.00 2928.00 5.00 610.00 10.00  1220.00PIPE REMOVAL

0020 1099500000-E 505  100 CY  24.00 2400.00 20.00 2000.00 8.00  800.00SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 45.00 9000.00 30.00 6000.00 25.00  5000.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  1,876 TON 30.00 56280.00 25.00 46900.00 30.00  56280.00AGGREGATE BASE COURSE

0023 1220000000-E 545  200 TON 30.00 6000.00 32.00 6400.00 23.00  4600.00INCIDENTAL STONE BASE

0024 1330000000-E 607  135 SY  50.00 6750.00 15.00 2025.00 9.75  1316.25INCIDENTAL MILLING

0025 1491000000-E 610  1,890 TON 57.00 107730.00 57.00 107730.00 57.00  107730.00ASP CONC BASE CRS B25.0C

0026 1503000000-E 610  1,330 TON 57.00 75810.00 57.00 75810.00 57.00  75810.00ASP CONC INTR CRS I19.0C

0027 1523000000-E 610  1,120 TON 61.00 68320.00 61.00 68320.00 61.00  68320.00ASP CONC SURF CRS S9.5C

0028 1575000000-E 620  215 TON 425.00 91375.00 425.00 91375.00 425.00  91375.00ASP FOR PLANT MIX

0029 1693000000-E 654  100 TON 165.00 16500.00 100.00 10000.00 85.00  8500.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  10 EA  75.00 750.00 215.00 2150.00 200.00  2000.00RIGHT-OF-WAY MARKERS

0031 2022000000-E 815 44.8 CY  25.00 1120.00 20.00 896.00 4.00  179.20SUBDRAIN EXCAVATION

0032 2026000000-E 815  200 SY  5.00 1000.00 2.25 450.00 1.30  260.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815 33.6 CY  50.00 1680.00 45.00 1512.00 4.00  134.40SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  200 LF  15.00 3000.00 10.00 2000.00 2.00  400.006" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  125.00 125.00 345.00 345.00 75.00  75.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  40.00 240.00 30.00 180.00 4.00  24.006" OUTLET PIPE



BRIDGE #71 OVER CLEAR CREEK ON US-601.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

MAR 05, 2018 01:17 PM UNION 2:00 PM 2 /  8 007

46086.3.1 FEB 20 2018 C204064

TIP NO 0.369 MIB-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 2286000000-N 840  1 EA  2300.00 2300.00 1550.00 1550.00 1400.00  1400.00MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 3.8 LF  275.00 1045.00 250.00 950.00 150.00  570.00MASNRY DRAINAGE STRUCT

0039 2364200000-N 840  1 EA  955.00 955.00 575.00 575.00 350.00  350.00FRAME W/2GRTS 840.20 STD

0040 2556000000-E 846  12 LF  100.00 1200.00 40.00 480.00 120.00  1440.00SHOULDER BERM GUTTER

0041 3030000000-E 862  700 LF  15.00 10500.00 15.00 10500.00 15.00  10500.00STL BEAM GUARDRAIL

0042 3150000000-N 862  8 EA  11.00 88.00 11.00 88.00 1.00  8.00ADDIT GUARDRAIL POSTS

0043 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0044 3317000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE B-77

0045 3360000000-E 863  1,532 LF  0.50 766.00 0.50 766.00 0.50  766.00REMOVE EXISTING GUARDRAIL

0046 3503000000-E 866  360 LF  5.80 2088.00 5.80 2088.00 5.80  2088.00WOVEN WIRE FENCE 47" FAB

0047 3509000000-E 866  22 EA  16.00 352.00 16.00 352.00 16.00  352.004" TIMBER POSTS 7'-6"LONG

0048 3515000000-E 866  8 EA  35.00 280.00 35.00 280.00 35.00  280.005" TIMBER POSTS 8'-0"LONG

0049 3628000000-E 876  195 TON 60.00 11700.00 35.00 6825.00 34.00  6630.00RIP RAP, CLASS I

0050 3635000000-E 876  135 TON 60.00 8100.00 40.00 5400.00 38.00  5130.00RIP RAP, CLASS II

0051 3649000000-E 876  25 TON 70.00 1750.00 55.00 1375.00 34.00  850.00RIP RAP, CLASS B

0052 3656000000-E 876  785 SY  3.00 2355.00 2.25 1766.25 1.10  863.50GEOTEXTILE FOR DRAINGE

0053 4025000000-E 901  9 SF  17.61 158.49 16.50 148.50 22.00  198.00CONTR FURN, TYPE ***SIGN
(D)

0054 4025000000-E 901 29.25 SF  16.23 474.73 15.20 444.60 22.00  643.50CONTR FURN, TYPE ***SIGN
(E)

0055 4072000000-E 903  90 LF  5.44 489.60 5.10 459.00 8.50  765.00SUPPORT, 3-LB STL U-CHAN

0056 4096000000-N 904  2 EA  144.12 288.24 135.00 270.00 150.00  300.00SIGN ERECTION, TYPE D

0057 4102000000-N 904  4 EA  117.43 469.72 110.00 440.00 150.00  600.00SIGN ERECTION, TYPE E

0058 4155000000-N 907  6 EA  5.34 32.04 5.00 30.00 2.00  12.00DISPOSE SIGN SYST U-CHAN

0059 4400000000-E 1110  124 SF  10.46 1297.04 9.80 1215.20 25.00  3100.00WORK ZONE SIGNS (STAT)

0060 4405000000-E 1110  96 SF  11.25 1080.00 8.85 849.60 15.00  1440.00WORK ZONE SIGNS (PORT)

0061 4410000000-E 1110  36 SF  7.45 268.20 7.45 268.20 12.00  432.00WORK ZONE SIGNS (BARR)

0062 4430000000-N 1130  64 EA  46.00 2944.00 42.00 2688.00 60.00  3840.00DRUMS

0063 4435000000-N 1135  177 EA  18.00 3186.00 16.00 2832.00 1.00  177.00CONES

0064 4445000000-E 1145  16 LF  25.62 409.92 24.00 384.00 50.00  800.00BARRICADES (TYPE III)

0065 4455000000-N 1150  30 DAY 425.00 12750.00 150.00 4500.00 250.00  7500.00FLAGGER

0066 4685000000-E 1205  3,503 LF  1.85 6480.55 1.25 4378.75 2.51  8792.53THERMO PVT MKG LINES 4"90

0067 4686000000-E 1205  3,504 LF  2.05 7183.20 1.25 4380.00 2.71  9495.84THERMO PVT MKG LINES 4"120

0068 4770000000-E 1205  793 LF  4.50 3568.50 7.00 5551.00 4.50  3568.504" COLD APPL PLSTIC LINES TYPE **
(II)

0069 4810000000-E 1205  7,800 LF  0.59 4602.00 0.30 2340.00 0.59  4602.00PAINT PVMT MARKINGS 4"

0070 4900000000-N 1251  24 EA  12.50 300.00 15.00 360.00 12.50  300.00PERM RAISED PVMT MARKERS

0071 6000000000-E 1605  4,900 LF  3.50 17150.00 3.00 14700.00 1.80  8820.00TEMPORARY SILT FENCE

0072 6006000000-E 1610  60 TON 42.00 2520.00 40.00 2400.00 1.00  60.00EROS CONTRL STONE CL A

0073 6009000000-E 1610  400 TON 40.00 16000.00 35.00 14000.00 1.00  400.00EROS CONTRL STONE CL B

0074 6012000000-E 1610  360 TON 40.00 14400.00 30.00 10800.00 1.00  360.00SEDIMENT CONTROL STONE
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0075 6015000000-E 1615 4.5 ACR 2000.00 9000.00 1100.00 4950.00 150.00  675.00TEMPORARY MULCHING

0076 6018000000-E 1620  400 LB  2.00 800.00 4.00 1600.00 1.70  680.00SEED FOR TEMP SEEDING

0077 6021000000-E 1620  3 TON 850.00 2550.00 1500.00 4500.00 200.00  600.00FERT FOR TEMP SEEDING

0078 6024000000-E 1622  400 LF  14.00 5600.00 10.00 4000.00 7.00  2800.00TEMPORARY SLOPE DRAINS

0079 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00 1.70  340.00SAFETY FENCE

0080 6030000000-E 1630  900 CY  18.00 16200.00 15.00 13500.00 2.00  1800.00SILT EXCAVATION

0081 6036000000-E 1631  6,000 SY  2.75 16500.00 1.75 10500.00 1.00  6000.00MATTING FOR EROS CONTROL

0082 6037000000-E SP   570 SY  3.00 1710.00 3.50 1995.00 3.50  1995.00COIR FIBER MAT

0083 6038000000-E SP   1,500 SY  5.25 7875.00 3.50 5250.00 4.00  6000.00PERM SOIL REINF MAT

0084 6042000000-E 1632  705 LF  2.50 1762.50 6.00 4230.00 1.50  1057.501/4" HARDWARE CLOTH

0085 6070000000-N 1639  6 EA  650.00 3900.00 475.00 2850.00 50.00  300.00SPECIAL STILLING BASINS

0086 6071012000-E SP   120 LF  10.00 1200.00 6.50 780.00 16.40  1968.00COIR FIBER WATTLE

0087 6071020000-E SP   20 LB  10.00 200.00 8.50 170.00 3.00  60.00POLYACRYLAMIDE (PAM)

0088 6071030000-E 1640  270 LF  10.00 2700.00 6.50 1755.00 6.00  1620.00COIR FIBER BAFFLE

0089 6071050000-E SP   1 EA  1300.00 1300.00 1500.00 1500.00 820.00  820.00**" SKIMMER
(1-1/2")

0090 6071050000-E SP   1 EA  1300.00 1300.00 2000.00 2000.00 950.00  950.00**" SKIMMER
(2")

0091 6084000000-E 1660 6.2 ACR 3000.00 18600.00 1700.00 10540.00 400.00  2480.00SEEDING AND MULCHING

0092 6087000000-E 1660 3.1 ACR 500.00 1550.00 100.00 310.00 1.00  3.10MOWING

0093 6090000000-E 1661  50 LB  1.00 50.00 5.00 250.00 1.70  85.00SEED FOR REPAIR SEEDING

0094 6093000000-E 1661 0.25 TON 750.00 187.50 1500.00 375.00 200.00  50.00FERT FOR REPAIR SEEDING

0095 6096000000-E 1662  150 LB  1.00 150.00 4.00 600.00 1.70  255.00SEED FOR SUPP SEEDING

0096 6108000000-E 1665 4.25 TON 750.00 3187.50 1400.00 5950.00 200.00  850.00FERTILIZER TOPDRESSING

0097 6114500000-N 1667  10 MHR 75.00 750.00 35.00 350.00 1.00  10.00SPECIALIZED HAND MOWING

0098 6117000000-N SP   9 EA  500.00 4500.00 50.00 450.00 1.00  9.00RESPONSE FOR EROS CONTROL

0099 6117500000-N SP   2 EA  700.00 1400.00 1500.00 3000.00 435.00  870.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0100 8017000000-N SP  Lump Sum 15000.00 12000.00  5400.00CM&R TEMP ACCESS ***********
(23+20.00-L-)

0101 8035000000-N 402 Lump Sum 25000.00 65000.00  80000.00REMV EXIST STR **********
(23+20.00-L-)

0102 8065000000-N SP  Lump Sum 1500.00 600.00  1550.00ASBESTOS ASSESSMENT

0103 8096000000-E 450  63 LF  45.00 2835.00 200.00 12600.00 124.22  7825.86PILE EXCAVATION IN SOIL

0104 8097000000-E 450  80 LF  190.00 15200.00 200.00 16000.00 290.23  23218.40PILE EXCAVATION NOT IN SOIL

0105 8105520000-E 411  31 LF  925.00 28675.00 1250.00 38750.00 1543.49  47848.193'-0" DRILLD PIER IN SOIL

0106 8105620000-E 411  43 LF  925.00 39775.00 1250.00 53750.00 1543.49  66370.073'-0" DRILLD PIER NO SOIL

0107 8111200000-E 411 28.8 LF  195.00 5616.00 50.00 1440.00 236.68  6816.38PERM STL CASING FOR 3' PIER

0108 8115000000-N 411  1 EA  3500.00 3500.00 2500.00 2500.00 4750.00  4750.00CSL TESTING

0109 8121000000-N 412 Lump Sum 15000.00 15000.00  5000.00UNCL STR EXCAV STA *****
(23+20.00-L-)



BRIDGE #71 OVER CLEAR CREEK ON US-601.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

MAR 05, 2018 01:17 PM UNION 2:00 PM 4 /  8 007

46086.3.1 FEB 20 2018 C204064

TIP NO 0.369 MIB-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0110 8147000000-E 420  6,488 SF  37.00 240056.00 29.00 188152.00 37.07  240510.16REINF CONCRETE DECK SLAB

0111 8161000000-E 420  7,179 SF  1.25 8973.75 0.90 6461.10 1.45  10409.55GROOVING BRIDGE FLOORS

0112 8182000000-E 420 114.7 CY  725.00 83157.50 1500.00 172050.00 2123.75  243594.13CLASS A CONCRETE (BRIDGE)

0113 8210000000-N 422 Lump Sum 45000.00 32465.00  47675.00BRG APPR SLAB ***********
(23+20.00-L-)

0114 8217000000-E 425  18,664 LB  1.00 18664.00 1.05 19597.20 1.12  20903.68REINF STEEL (BRIDGE)

0115 8238000000-E 425  1,493 LB  3.00 4479.00 2.05 3060.65 2.75  4105.75SPIRAL COL REINF STL BRG

0116 8265000000-E 430 587.16 LF  285.00 167340.60 365.00 214313.40 315.11  185019.9954" PRESTR CONCRETE GIRDR

0117 8328200000-E 450  25 EA  700.00 17500.00 100.00 2500.00 1.00  25.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0118 8364000000-E 450  435 LF  51.00 22185.00 27.00 11745.00 37.27  16212.45HP12X53 PILES

0119 8503000000-E 460  300 LF  100.00 30000.00 80.00 24000.00 91.96  27588.00CONCRETE BARRIER RAIL

0120 8608000000-E 876  632 TON 60.00 37920.00 49.00 30968.00 46.50  29388.00RIP RAP II (2'-0")

0121 8622000000-E 876  701 SY  3.00 2103.00 2.25 1577.25 2.85  1997.85GEOTEXTILE FOR DRAINAGE

0122 8657000000-N 430 Lump Sum 4000.00 15000.00  4000.00ELASTOMERIC BEARINGS

 

    TOTAL 2199969.58 TOTAL 2242249.20 TOTAL  2303222.78CONTRACT TOTAL

 

    SUB-TOTAL 1366489.73 SUB-TOTAL 1302719.60 SUB-TOTAL  1223014.32ROADWAY ITEMS

    SUB-TOTAL 833479.85 SUB-TOTAL 939529.60 SUB-TOTAL  1080208.46STRUCTURE ITEMS



BRIDGE #71 OVER CLEAR CREEK ON US-601.

BOGGS PAVING, INC.

MONROE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC  

MAR 05, 2018 01:17 PM UNION 2:00 PM 5 /  8 007

46086.3.1 FEB 20 2018 C204064

TIP NO 0.369 MIB-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 131300.00 125000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 45000.00 15000.00  CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 59920.00 28000.00  TYPE I STANDARD APPR **********
(23+20 -L-)

0004 0043000000-N 226 Lump Sum 389000.00 520200.00  GRADING

0005 0050000000-E 226  1 ACR 7800.00 7800.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  750 CY  16.80 12600.00 5.00 3750.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  680 CY  14.80 10064.00 4.60 3128.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  700 CY  55.00 38500.00 1.00 700.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,000 SY  4.90 4900.00 1.00 1000.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 58.00 2320.00 1.00 40.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  130 SY  7.00 910.00 2.00 260.00  FND CONDIT GEOTEXTILE

0012 0342000000-E 310  68 LF  53.00 3604.00 58.00 3944.00  **" SIDE DRAIN PIPE
(30")

0013 0343000000-E 310  76 LF  35.00 2660.00 35.00 2660.00  15" SIDE DRAIN PIPE

0014 0344000000-E 310  132 LF  39.00 5148.00 55.00 7260.00  18" SIDE DRAIN PIPE

0015 0366000000-E 310  96 LF  42.00 4032.00 41.00 3936.00  15" RC PIPE CULV III

0016 0453000000-E 310  1 EA  1065.00 1065.00 1800.00 1800.00  **" PIPE END SECTION
(15")

0017 0453000000-E 310  1 EA  1200.00 1200.00 1900.00 1900.00  **" PIPE END SECTION
(18")

0018 0453000000-E 310  1 EA  1400.00 1400.00 3500.00 3500.00  **" PIPE END SECTION
(30")

0019 0995000000-E 340  122 LF  23.80 2903.60 10.00 1220.00  PIPE REMOVAL

0020 1099500000-E 505  100 CY  54.00 5400.00 8.00 800.00  SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 48.90 9780.00 25.00 5000.00  CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  1,876 TON 36.50 68474.00 30.00 56280.00  AGGREGATE BASE COURSE

0023 1220000000-E 545  200 TON 38.00 7600.00 23.00 4600.00  INCIDENTAL STONE BASE

0024 1330000000-E 607  135 SY  19.50 2632.50 38.00 5130.00  INCIDENTAL MILLING

0025 1491000000-E 610  1,890 TON 66.00 124740.00 58.00 109620.00  ASP CONC BASE CRS B25.0C

0026 1503000000-E 610  1,330 TON 62.00 82460.00 57.00 75810.00  ASP CONC INTR CRS I19.0C

0027 1523000000-E 610  1,120 TON 62.00 69440.00 60.00 67200.00  ASP CONC SURF CRS S9.5C

0028 1575000000-E 620  215 TON 513.00 110295.00 422.00 90730.00  ASP FOR PLANT MIX

0029 1693000000-E 654  100 TON 122.00 12200.00 151.00 15100.00  ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  10 EA  84.00 840.00 200.00 2000.00  RIGHT-OF-WAY MARKERS

0031 2022000000-E 815 44.8 CY  37.00 1657.60 4.00 179.20  SUBDRAIN EXCAVATION

0032 2026000000-E 815  200 SY  5.50 1100.00 1.30 260.00  GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815 33.6 CY  85.00 2856.00 4.00 134.40  SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  200 LF  25.00 5000.00 2.00 400.00  6" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  820.00 820.00 75.00 75.00  SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  114.00 684.00 4.00 24.00  6" OUTLET PIPE



BRIDGE #71 OVER CLEAR CREEK ON US-601.

BOGGS PAVING, INC.

MONROE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC  

MAR 05, 2018 01:17 PM UNION 2:00 PM 6 /  8 007

46086.3.1 FEB 20 2018 C204064

TIP NO 0.369 MIB-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0037 2286000000-N 840  1 EA  2420.00 2420.00 1400.00 1400.00  MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 3.8 LF  614.00 2333.20 150.00 570.00  MASNRY DRAINAGE STRUCT

0039 2364200000-N 840  1 EA  950.00 950.00 350.00 350.00  FRAME W/2GRTS 840.20 STD

0040 2556000000-E 846  12 LF  127.00 1524.00 100.00 1200.00  SHOULDER BERM GUTTER

0041 3030000000-E 862  700 LF  15.00 10500.00 15.75 11025.00  STL BEAM GUARDRAIL

0042 3150000000-N 862  8 EA  11.00 88.00 30.00 240.00  ADDIT GUARDRAIL POSTS

0043 3287000000-N SP   4 EA  3100.00 12400.00 2900.00 11600.00  GR END TYPE TL-3

0044 3317000000-N SP   4 EA  1500.00 6000.00 1550.00 6200.00  GR ANCHOR TYPE B-77

0045 3360000000-E 863  1,532 LF  0.50 766.00 1.50 2298.00  REMOVE EXISTING GUARDRAIL

0046 3503000000-E 866  360 LF  10.50 3780.00 6.00 2160.00  WOVEN WIRE FENCE 47" FAB

0047 3509000000-E 866  22 EA  34.50 759.00 25.00 550.00  4" TIMBER POSTS 7'-6"LONG

0048 3515000000-E 866  8 EA  42.50 340.00 40.00 320.00  5" TIMBER POSTS 8'-0"LONG

0049 3628000000-E 876  195 TON 50.00 9750.00 34.00 6630.00  RIP RAP, CLASS I

0050 3635000000-E 876  135 TON 65.00 8775.00 38.00 5130.00  RIP RAP, CLASS II

0051 3649000000-E 876  25 TON 50.00 1250.00 34.00 850.00  RIP RAP, CLASS B

0052 3656000000-E 876  785 SY  4.40 3454.00 1.10 863.50  GEOTEXTILE FOR DRAINGE

0053 4025000000-E 901  9 SF  16.00 144.00 16.00 144.00  CONTR FURN, TYPE ***SIGN
(D)

0054 4025000000-E 901 29.25 SF  14.00 409.50 14.00 409.50  CONTR FURN, TYPE ***SIGN
(E)

0055 4072000000-E 903  90 LF  5.30 477.00 5.30 477.00  SUPPORT, 3-LB STL U-CHAN

0056 4096000000-N 904  2 EA  135.00 270.00 135.00 270.00  SIGN ERECTION, TYPE D

0057 4102000000-N 904  4 EA  98.00 392.00 100.00 400.00  SIGN ERECTION, TYPE E

0058 4155000000-N 907  6 EA  15.00 90.00 15.00 90.00  DISPOSE SIGN SYST U-CHAN

0059 4400000000-E 1110  124 SF  8.75 1085.00 10.00 1240.00  WORK ZONE SIGNS (STAT)

0060 4405000000-E 1110  96 SF  7.68 737.28 10.00 960.00  WORK ZONE SIGNS (PORT)

0061 4410000000-E 1110  36 SF  6.45 232.20 10.00 360.00  WORK ZONE SIGNS (BARR)

0062 4430000000-N 1130  64 EA  29.50 1888.00 50.00 3200.00  DRUMS

0063 4435000000-N 1135  177 EA  16.30 2885.10 50.00 8850.00  CONES

0064 4445000000-E 1145  16 LF  26.00 416.00 30.00 480.00  BARRICADES (TYPE III)

0065 4455000000-N 1150  30 DAY 278.00 8340.00 125.00 3750.00  FLAGGER

0066 4685000000-E 1205  3,503 LF  1.25 4378.75 1.25 4378.75  THERMO PVT MKG LINES 4"90

0067 4686000000-E 1205  3,504 LF  1.25 4380.00 1.25 4380.00  THERMO PVT MKG LINES 4"120

0068 4770000000-E 1205  793 LF  7.00 5551.00 7.00 5551.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0069 4810000000-E 1205  7,800 LF  0.30 2340.00 0.30 2340.00  PAINT PVMT MARKINGS 4"

0070 4900000000-N 1251  24 EA  15.00 360.00 15.00 360.00  PERM RAISED PVMT MARKERS

0071 6000000000-E 1605  4,900 LF  2.80 13720.00 1.80 8820.00  TEMPORARY SILT FENCE

0072 6006000000-E 1610  60 TON 50.00 3000.00 1.00 60.00  EROS CONTRL STONE CL A

0073 6009000000-E 1610  400 TON 50.00 20000.00 1.00 400.00  EROS CONTRL STONE CL B

0074 6012000000-E 1610  360 TON 37.00 13320.00 1.00 360.00  SEDIMENT CONTROL STONE



BRIDGE #71 OVER CLEAR CREEK ON US-601.

BOGGS PAVING, INC.

MONROE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC  

MAR 05, 2018 01:17 PM UNION 2:00 PM 7 /  8 007

46086.3.1 FEB 20 2018 C204064

TIP NO 0.369 MIB-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6015000000-E 1615 4.5 ACR 1100.00 4950.00 150.00 675.00  TEMPORARY MULCHING

0076 6018000000-E 1620  400 LB  4.00 1600.00 1.70 680.00  SEED FOR TEMP SEEDING

0077 6021000000-E 1620  3 TON 1500.00 4500.00 200.00 600.00  FERT FOR TEMP SEEDING

0078 6024000000-E 1622  400 LF  23.00 9200.00 7.00 2800.00  TEMPORARY SLOPE DRAINS

0079 6029000000-E SP   200 LF  5.25 1050.00 1.70 340.00  SAFETY FENCE

0080 6030000000-E 1630  900 CY  18.30 16470.00 2.00 1800.00  SILT EXCAVATION

0081 6036000000-E 1631  6,000 SY  1.75 10500.00 1.00 6000.00  MATTING FOR EROS CONTROL

0082 6037000000-E SP   570 SY  3.50 1995.00 3.50 1995.00  COIR FIBER MAT

0083 6038000000-E SP   1,500 SY  3.50 5250.00 4.00 6000.00  PERM SOIL REINF MAT

0084 6042000000-E 1632  705 LF  8.00 5640.00 1.50 1057.50  1/4" HARDWARE CLOTH

0085 6070000000-N 1639  6 EA  970.00 5820.00 1500.00 9000.00  SPECIAL STILLING BASINS

0086 6071012000-E SP   120 LF  23.00 2760.00 6.40 768.00  COIR FIBER WATTLE

0087 6071020000-E SP   20 LB  34.00 680.00 3.00 60.00  POLYACRYLAMIDE (PAM)

0088 6071030000-E 1640  270 LF  44.00 11880.00 6.00 1620.00  COIR FIBER BAFFLE

0089 6071050000-E SP   1 EA  2800.00 2800.00 820.00 820.00  **" SKIMMER
(1-1/2")

0090 6071050000-E SP   1 EA  2900.00 2900.00 950.00 950.00  **" SKIMMER
(2")

0091 6084000000-E 1660 6.2 ACR 1700.00 10540.00 400.00 2480.00  SEEDING AND MULCHING

0092 6087000000-E 1660 3.1 ACR 100.00 310.00 1.00 3.10  MOWING

0093 6090000000-E 1661  50 LB  5.00 250.00 1.70 85.00  SEED FOR REPAIR SEEDING

0094 6093000000-E 1661 0.25 TON 1500.00 375.00 200.00 50.00  FERT FOR REPAIR SEEDING

0095 6096000000-E 1662  150 LB  4.00 600.00 1.70 255.00  SEED FOR SUPP SEEDING

0096 6108000000-E 1665 4.25 TON 1400.00 5950.00 200.00 850.00  FERTILIZER TOPDRESSING

0097 6114500000-N 1667  10 MHR 35.00 350.00 1.00 10.00  SPECIALIZED HAND MOWING

0098 6117000000-N SP   9 EA  200.00 1800.00 1.00 9.00  RESPONSE FOR EROS CONTROL

0099 6117500000-N SP   2 EA  450.00 900.00 435.00 870.00  CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0100 8017000000-N SP  Lump Sum 52000.00 150000.00  CM&R TEMP ACCESS ***********
(23+20.00-L-)

0101 8035000000-N 402 Lump Sum 75000.00 125000.00  REMV EXIST STR **********
(23+20.00-L-)

0102 8065000000-N SP  Lump Sum 1500.00 2000.00  ASBESTOS ASSESSMENT

0103 8096000000-E 450  63 LF  150.00 9450.00 300.00 18900.00  PILE EXCAVATION IN SOIL

0104 8097000000-E 450  80 LF  150.00 12000.00 300.00 24000.00  PILE EXCAVATION NOT IN SOIL

0105 8105520000-E 411  31 LF  1100.00 34100.00 1750.00 54250.00  3'-0" DRILLD PIER IN SOIL

0106 8105620000-E 411  43 LF  1100.00 47300.00 1750.00 75250.00  3'-0" DRILLD PIER NO SOIL

0107 8111200000-E 411 28.8 LF  50.00 1440.00 250.00 7200.00  PERM STL CASING FOR 3' PIER

0108 8115000000-N 411  1 EA  1900.00 1900.00 2500.00 2500.00  CSL TESTING

0109 8121000000-N 412 Lump Sum 44184.00 15000.00  UNCL STR EXCAV STA *****
(23+20.00-L-)



BRIDGE #71 OVER CLEAR CREEK ON US-601.

BOGGS PAVING, INC.

MONROE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC  

MAR 05, 2018 01:17 PM UNION 2:00 PM 8 /  8 007

46086.3.1 FEB 20 2018 C204064

TIP NO 0.369 MIB-5371

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0110 8147000000-E 420  6,488 SF  42.50 275740.00 35.00 227080.00  REINF CONCRETE DECK SLAB

0111 8161000000-E 420  7,179 SF  0.77 5527.83 1.00 7179.00  GROOVING BRIDGE FLOORS

0112 8182000000-E 420 114.7 CY  864.00 99100.80 1000.00 114700.00  CLASS A CONCRETE (BRIDGE)

0113 8210000000-N 422 Lump Sum 64000.00 70000.00  BRG APPR SLAB ***********
(23+20.00-L-)

0114 8217000000-E 425  18,664 LB  0.72 13438.08 1.00 18664.00  REINF STEEL (BRIDGE)

0115 8238000000-E 425  1,493 LB  2.13 3180.09 2.00 2986.00  SPIRAL COL REINF STL BRG

0116 8265000000-E 430 587.16 LF  355.00 208441.80 400.00 234864.00  54" PRESTR CONCRETE GIRDR

0117 8328200000-E 450  25 EA  270.00 6750.00 1000.00 25000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0118 8364000000-E 450  435 LF  55.00 23925.00 80.00 34800.00  HP12X53 PILES

0119 8503000000-E 460  300 LF  89.00 26700.00 100.00 30000.00  CONCRETE BARRIER RAIL

0120 8608000000-E 876  632 TON 64.00 40448.00 70.00 44240.00  RIP RAP II (2'-0")

0121 8622000000-E 876  701 SY  6.50 4556.50 2.00 1402.00  GEOTEXTILE FOR DRAINAGE

0122 8657000000-N 430 Lump Sum 6100.00 5000.00  ELASTOMERIC BEARINGS

 

    TOTAL 2545662.83 TOTAL 2585100.95  CONTRACT TOTAL

 

    SUB-TOTAL 1488880.73 SUB-TOTAL 1295085.95  ROADWAY ITEMS

    SUB-TOTAL 1056782.10 SUB-TOTAL 1290015.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2199969.58   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     2  2242249.20   DANE CONSTRUCTION INC

     3  2303222.78   SMITH-ROWE, LLC

     4  2545662.83   BOGGS PAVING, INC.

     5  2585100.95   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC



BRIDGE #44 OVER LONG CREEK ON SR-1435.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION INC

STATESVILLE,  NC MOORESVILLE,  NC

MAR 05, 2018 01:17 PM STANLY 2:00 PM 1 /  6 008

46088.3.1 FEB 20 2018 C204065

TIP NO 0.086 MIB-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30500.00 33000.00  33860.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 5000.00  5475.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6000.00 10000.00  5825.00TYPE II MODIFIED APPR **********
(13+70 -L-)

0004 0043000000-N 226 Lump Sum 80000.00 80000.00  55000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  1.00 450.00 1.00 450.00 20.00  9000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  175 CY  17.00 2975.00 17.00 2975.00 12.00  2100.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  1.00 400.00 1.00 400.00 35.00  14000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  900 SY  1.00 900.00 1.00 900.00 2.25  2025.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 1.00 10.00 1.00 10.00 45.00  450.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  1.00 20.00 1.00 20.00 2.25  45.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  44.00 1584.00 44.00 1584.00 30.00  1080.0015" DRAINAGE PIPE

0013 0995000000-E 340  11 LF  10.00 110.00 10.00 110.00 12.00  132.00PIPE REMOVAL

0014 1099500000-E 505  100 CY  1.00 100.00 1.00 100.00 20.00  2000.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 20.00 4000.00 20.00 4000.00 30.00  6000.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 25.00 1250.00 25.00 1250.00 30.00  1500.00INCIDENTAL STONE BASE

0017 1330000000-E 607  120 SY  10.00 1200.00 15.00 1800.00 15.00  1800.00INCIDENTAL MILLING

0018 1491000000-E 610  170 TON 70.00 11900.00 70.00 11900.00 70.00  11900.00ASP CONC BASE CRS B25.0C

0019 1519000000-E 610  160 TON 70.00 11200.00 70.00 11200.00 70.00  11200.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  20 TON 425.00 8500.00 425.00 8500.00 425.00  8500.00ASP FOR PLANT MIX

0021 1693000000-E 654  100 TON 50.00 5000.00 70.00 7000.00 100.00  10000.00ASPH PLT MIX PVMT REPAIR

0022 2022000000-E 815 44.8 CY  1.00 44.80 1.00 44.80 35.00  1568.00SUBDRAIN EXCAVATION

0023 2026000000-E 815  200 SY  1.00 200.00 1.00 200.00 2.25  450.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 33.6 CY  1.00 33.60 1.00 33.60 45.00  1512.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  200 LF  1.00 200.00 1.00 200.00 11.00  2200.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  1.00 1.00 1.00 1.00 345.00  345.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  1.00 6.00 1.00 6.00 75.00  450.006" OUTLET PIPE

0028 2286000000-N 840  2 EA  1400.00 2800.00 1400.00 2800.00 1450.00  2900.00MASNRY DRAINAGE STRUCT

0029 2355000000-N 840  2 EA  350.00 700.00 350.00 700.00 575.00  1150.00FRAME W/GRATE 840.29 STD

0030 2556000000-E 846  32 LF  85.00 2720.00 70.00 2240.00 35.00  1120.00SHOULDER BERM GUTTER

0031 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00  1125.00STL BEAM GUARDRAIL

0032 3150000000-N 862  4 EA  1.00 4.00 11.00 44.00 11.00  44.00ADDIT GUARDRAIL POSTS

0033 3215000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0034 3288000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-2

0035 3628000000-E 876  5 TON 55.00 275.00 55.00 275.00 50.00  250.00RIP RAP, CLASS I

0036 3635000000-E 876  140 TON 38.00 5320.00 38.00 5320.00 40.00  5600.00RIP RAP, CLASS II

0037 3656000000-E 876  460 SY  1.00 460.00 1.00 460.00 2.25  1035.00GEOTEXTILE FOR DRAINGE

0038 4025000000-E 901 14.75 SF  30.00 442.50 16.60 244.85 15.50  228.63CONTR FURN, TYPE ***SIGN
(E)



BRIDGE #44 OVER LONG CREEK ON SR-1435.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION INC

STATESVILLE,  NC MOORESVILLE,  NC

MAR 05, 2018 01:17 PM STANLY 2:00 PM 2 /  6 008

46088.3.1 FEB 20 2018 C204065

TIP NO 0.086 MIB-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4072000000-E 903  30 LF  8.50 255.00 5.50 165.00 5.10  153.00SUPPORT, 3-LB STL U-CHAN

0040 4102000000-N 904  3 EA  150.00 450.00 118.00 354.00 110.00  330.00SIGN ERECTION, TYPE E

0041 4155000000-N 907  10 EA  2.00 20.00 1.00 10.00 5.00  50.00DISPOSE SIGN SYST U-CHAN

0042 4400000000-E 1110  356 SF  12.50 4450.00 9.55 3399.80 8.90  3168.40WORK ZONE SIGNS (STAT)

0043 4410000000-E 1110  94 SF  9.50 893.00 8.75 822.50 8.15  766.10WORK ZONE SIGNS (BARR)

0044 4445000000-E 1145  64 LF  30.00 1920.00 26.75 1712.00 25.00  1600.00BARRICADES (TYPE III)

0045 4810000000-E 1205  3,640 LF  1.52 5532.80 1.09 3967.60 0.55  2002.00PAINT PVMT MARKINGS 4"

0046 6000000000-E 1605  1,100 LF  1.85 2035.00 1.85 2035.00 4.00  4400.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  60 TON 1.00 60.00 1.00 60.00 35.00  2100.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  100 TON 1.00 100.00 1.00 100.00 35.00  3500.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  80 TON 1.00 80.00 1.00 80.00 30.00  2400.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615  1 ACR 500.00 500.00 750.00 750.00 1100.00  1100.00TEMPORARY MULCHING

0051 6018000000-E 1620  100 LB  2.00 200.00 2.00 200.00 4.00  400.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.5 TON 800.00 400.00 800.00 400.00 1500.00  750.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  1.00 200.00 1.00 200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   200 LF  1.70 340.00 1.70 340.00 4.00  800.00SAFETY FENCE

0055 6030000000-E 1630  200 CY  1.00 200.00 3.00 600.00 10.00  2000.00SILT EXCAVATION

0056 6036000000-E 1631  1,450 SY  1.00 1450.00 1.00 1450.00 1.95  2827.50MATTING FOR EROS CONTROL

0057 6037000000-E SP   100 SY  3.40 340.00 3.40 340.00 4.00  400.00COIR FIBER MAT

0058 6042000000-E 1632  115 LF  2.00 230.00 2.00 230.00 6.00  690.001/4" HARDWARE CLOTH

0059 6070000000-N 1639  2 EA  50.00 100.00 165.00 330.00 475.00  950.00SPECIAL STILLING BASINS

0060 6071012000-E SP   70 LF  3.75 262.50 3.75 262.50 6.50  455.00COIR FIBER WATTLE

0061 6071014000-E SP   90 LF  6.35 571.50 6.35 571.50 10.00  900.00COIR FIBER WATTLE BARRIER

0062 6071020000-E SP   10 LB  3.00 30.00 3.00 30.00 8.00  80.00POLYACRYLAMIDE (PAM)

0063 6071030000-E 1640  85 LF  8.00 680.00 8.00 680.00 6.50  552.50COIR FIBER BAFFLE

0064 6084000000-E 1660  1 ACR 1600.00 1600.00 1600.00 1600.00 1800.00  1800.00SEEDING AND MULCHING

0065 6087000000-E 1660 0.5 ACR 1.00 0.50 1.00 0.50 250.00  125.00MOWING

0066 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 5.00  250.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 500.00 125.00 500.00 125.00 1500.00  375.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 4.00  200.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 0.5 TON 400.00 200.00 400.00 200.00 1800.00  900.00FERTILIZER TOPDRESSING

0070 6111000000-E SP   175 LF  30.00 5250.00 25.00 4375.00 21.81  3816.75IMPERVIOUS DIKE

0071 6114500000-N 1667  10 MHR 1.00 10.00 1.00 10.00 35.00  350.00SPECIALIZED HAND MOWING

0072 6117000000-N SP   7 EA  1.00 7.00 1.00 7.00 50.00  350.00RESPONSE FOR EROS CONTROL

0073 6117500000-N SP   2 EA  400.00 800.00 1000.00 2000.00 1540.00  3080.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0074 8035000000-N 402 Lump Sum 44590.00 20000.00  22720.00REMV EXIST STR **********
(13+70.00-L-)

0075 8065000000-N SP  Lump Sum 1500.00 2500.00  500.00ASBESTOS ASSESSMENT



BRIDGE #44 OVER LONG CREEK ON SR-1435.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. DANE CONSTRUCTION INC

STATESVILLE,  NC MOORESVILLE,  NC

MAR 05, 2018 01:17 PM STANLY 2:00 PM 3 /  6 008

46088.3.1 FEB 20 2018 C204065

TIP NO 0.086 MIB-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0076 8096000000-E 450  79 LF  408.63 32281.77 700.00 55300.00 420.00  33180.00PILE EXCAVATION IN SOIL

0077 8097000000-E 450  63 LF  408.63 25743.69 700.00 44100.00 420.00  26460.00PILE EXCAVATION NOT IN SOIL

0078 8121000000-N 412 Lump Sum 4000.00 8000.00  15000.00UNCL STR EXCAV STA *****
(13+70.00-L-)

0079 8182000000-E 420 49.2 CY  749.29 36865.07 1115.00 54858.00 1250.00  61500.00CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 23975.00 18000.00  13555.00BRG APPR SLAB ***********
(13+70.00-L-)

0081 8217000000-E 425  5,944 LB  1.04 6181.76 2.00 11888.00 1.00  5944.00REINF STEEL (BRIDGE)

0082 8328200000-E 450  14 EA  460.00 6440.00 250.00 3500.00 100.00  1400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0083 8364000000-E 450  210 LF  40.14 8429.40 25.00 5250.00 39.00  8190.00HP12X53 PILES

0084 8484000000-E 460  140 LF  379.10 53074.00 376.00 52640.00 315.00  44100.0042" OREGON RAIL

0085 8608000000-E 876  289 TON 38.00 10982.00 38.00 10982.00 48.50  14016.50RIP RAP II (2'-0")

0086 8622000000-E 876  322 SY  1.00 322.00 1.00 322.00 2.25  724.50GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 2100.00 3110.00  10000.00ELASTOMERIC BEARINGS

0088 8763000000-E 430  770 LF  166.56 128251.20 170.00 130900.00 200.00  154000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 619010.09 TOTAL 661201.65 TOTAL  677280.88CONTRACT TOTAL

 

    SUB-TOTAL 234274.20 SUB-TOTAL 239851.65 SUB-TOTAL  265990.88ROADWAY ITEMS

    SUB-TOTAL 384735.89 SUB-TOTAL 421350.00 SUB-TOTAL  411290.00STRUCTURE ITEMS



BRIDGE #44 OVER LONG CREEK ON SR-1435.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

NJR GROUP LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

ALBEMARLE,  NC PINEVILLE,  NC

MAR 05, 2018 01:17 PM STANLY 2:00 PM 4 /  6 008

46088.3.1 FEB 20 2018 C204065

TIP NO 0.086 MIB-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 35000.00  45000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 6500.00  10000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 7500.00  6000.00TYPE II MODIFIED APPR **********
(13+70 -L-)

0004 0043000000-N 226 Lump Sum 60000.00 55000.00  93500.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1500.00 1500.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  10.00 4500.00 18.00 8100.00 1.00  450.00UNDERCUT EXCAVATION

0007 0134000000-E 240  175 CY  10.00 1750.00 15.00 2625.00 17.00  2975.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  10.00 4000.00 35.00 14000.00 1.00  400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  900 SY  2.00 1800.00 4.00 3600.00 1.00  900.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 20.00 200.00 45.00 450.00 1.00  10.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.00 40.00 5.00 100.00 1.00  20.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  60.00 2160.00 55.00 1980.00 44.00  1584.0015" DRAINAGE PIPE

0013 0995000000-E 340  11 LF  10.00 110.00 20.00 220.00 10.00  110.00PIPE REMOVAL

0014 1099500000-E 505  100 CY  10.00 1000.00 15.00 1500.00 1.00  100.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 15.00 3000.00 35.00 7000.00 20.00  4000.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  50 TON 35.00 1750.00 55.00 2750.00 25.00  1250.00INCIDENTAL STONE BASE

0017 1330000000-E 607  120 SY  15.00 1800.00 35.00 4200.00 10.00  1200.00INCIDENTAL MILLING

0018 1491000000-E 610  170 TON 70.00 11900.00 78.00 13260.00 101.00  17170.00ASP CONC BASE CRS B25.0C

0019 1519000000-E 610  160 TON 70.00 11200.00 72.00 11520.00 101.00  16160.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  20 TON 425.00 8500.00 500.00 10000.00 450.00  9000.00ASP FOR PLANT MIX

0021 1693000000-E 654  100 TON 100.00 10000.00 125.00 12500.00 200.00  20000.00ASPH PLT MIX PVMT REPAIR

0022 2022000000-E 815 44.8 CY  10.00 448.00 40.25 1803.20 1.00  44.80SUBDRAIN EXCAVATION

0023 2026000000-E 815  200 SY  2.00 400.00 4.60 920.00 1.00  200.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 33.6 CY  50.00 1680.00 109.25 3670.80 1.00  33.60SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  200 LF  5.00 1000.00 17.25 3450.00 1.00  200.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  250.00 250.00 345.00 345.00 1.00  1.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  25.00 150.00 17.25 103.50 1.00  6.006" OUTLET PIPE

0028 2286000000-N 840  2 EA  2000.00 4000.00 2500.00 5000.00 1400.00  2800.00MASNRY DRAINAGE STRUCT

0029 2355000000-N 840  2 EA  600.00 1200.00 925.00 1850.00 350.00  700.00FRAME W/GRATE 840.29 STD

0030 2556000000-E 846  32 LF  50.00 1600.00 95.00 3040.00 100.00  3200.00SHOULDER BERM GUTTER

0031 3030000000-E 862  75 LF  15.00 1125.00 17.25 1293.75 19.00  1425.00STL BEAM GUARDRAIL

0032 3150000000-N 862  4 EA  11.00 44.00 12.65 50.60 30.00  120.00ADDIT GUARDRAIL POSTS

0033 3215000000-N SP   4 EA  1500.00 6000.00 1725.00 6900.00 1600.00  6400.00GR ANCHOR TYPE III

0034 3288000000-N SP   4 EA  3100.00 12400.00 3565.00 14260.00 3300.00  13200.00GR END TYPE TL-2

0035 3628000000-E 876  5 TON 75.00 375.00 50.00 250.00 55.00  275.00RIP RAP, CLASS I

0036 3635000000-E 876  140 TON 60.00 8400.00 50.00 7000.00 38.00  5320.00RIP RAP, CLASS II

0037 3656000000-E 876  460 SY  3.00 1380.00 3.50 1610.00 1.00  460.00GEOTEXTILE FOR DRAINGE

0038 4025000000-E 901 14.75 SF  30.00 442.50 17.83 262.99 16.00  236.00CONTR FURN, TYPE ***SIGN
(E)



BRIDGE #44 OVER LONG CREEK ON SR-1435.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

NJR GROUP LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

ALBEMARLE,  NC PINEVILLE,  NC

MAR 05, 2018 01:17 PM STANLY 2:00 PM 5 /  6 008

46088.3.1 FEB 20 2018 C204065

TIP NO 0.086 MIB-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4072000000-E 903  30 LF  8.50 255.00 5.87 176.10 6.00  180.00SUPPORT, 3-LB STL U-CHAN

0040 4102000000-N 904  3 EA  150.00 450.00 126.50 379.50 150.00  450.00SIGN ERECTION, TYPE E

0041 4155000000-N 907  10 EA  2.00 20.00 5.75 57.50 5.00  50.00DISPOSE SIGN SYST U-CHAN

0042 4400000000-E 1110  356 SF  12.50 4450.00 10.24 3645.44 10.00  3560.00WORK ZONE SIGNS (STAT)

0043 4410000000-E 1110  94 SF  9.50 893.00 9.37 880.78 10.00  940.00WORK ZONE SIGNS (BARR)

0044 4445000000-E 1145  64 LF  30.00 1920.00 28.75 1840.00 30.00  1920.00BARRICADES (TYPE III)

0045 4810000000-E 1205  3,640 LF  1.00 3640.00 0.63 2293.20 0.55  2002.00PAINT PVMT MARKINGS 4"

0046 6000000000-E 1605  1,100 LF  3.00 3300.00 4.00 4400.00 1.85  2035.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  60 TON 40.00 2400.00 48.00 2880.00 1.00  60.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  100 TON 40.00 4000.00 48.00 4800.00 1.00  100.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  80 TON 40.00 3200.00 48.00 3840.00 1.00  80.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615  1 ACR 1500.00 1500.00 1254.00 1254.00 750.00  750.00TEMPORARY MULCHING

0051 6018000000-E 1620  100 LB  5.00 500.00 4.56 456.00 2.00  200.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.5 TON 1500.00 750.00 1710.00 855.00 800.00  400.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  5.00 1000.00 35.00 7000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   200 LF  2.50 500.00 5.00 1000.00 1.70  340.00SAFETY FENCE

0055 6030000000-E 1630  200 CY  5.00 1000.00 15.00 3000.00 7.00  1400.00SILT EXCAVATION

0056 6036000000-E 1631  1,450 SY  2.00 2900.00 2.22 3219.00 1.00  1450.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   100 SY  20.00 2000.00 4.56 456.00 3.40  340.00COIR FIBER MAT

0058 6042000000-E 1632  115 LF  5.00 575.00 5.00 575.00 2.00  230.001/4" HARDWARE CLOTH

0059 6070000000-N 1639  2 EA  500.00 1000.00 750.00 1500.00 2000.00  4000.00SPECIAL STILLING BASINS

0060 6071012000-E SP   70 LF  8.00 560.00 10.00 700.00 3.75  262.50COIR FIBER WATTLE

0061 6071014000-E SP   90 LF  12.00 1080.00 15.00 1350.00 6.35  571.50COIR FIBER WATTLE BARRIER

0062 6071020000-E SP   10 LB  20.00 200.00 15.00 150.00 3.00  30.00POLYACRYLAMIDE (PAM)

0063 6071030000-E 1640  85 LF  6.00 510.00 15.00 1275.00 8.00  680.00COIR FIBER BAFFLE

0064 6084000000-E 1660  1 ACR 2500.00 2500.00 2052.00 2052.00 1600.00  1600.00SEEDING AND MULCHING

0065 6087000000-E 1660 0.5 ACR 100.00 50.00 285.00 142.50 1.00  0.50MOWING

0066 6090000000-E 1661  50 LB  5.00 250.00 5.70 285.00 1.00  50.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1500.00 375.00 1710.00 427.50 500.00  125.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  5.00 250.00 4.56 228.00 2.00  100.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 0.5 TON 1500.00 750.00 2052.00 1026.00 400.00  200.00FERTILIZER TOPDRESSING

0070 6111000000-E SP   175 LF  30.00 5250.00 30.00 5250.00 30.00  5250.00IMPERVIOUS DIKE

0071 6114500000-N 1667  10 MHR 50.00 500.00 39.90 399.00 1.00  10.00SPECIALIZED HAND MOWING

0072 6117000000-N SP   7 EA  150.00 1050.00 285.00 1995.00 1.00  7.00RESPONSE FOR EROS CONTROL

0073 6117500000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 400.00  800.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0074 8035000000-N 402 Lump Sum 50000.00 30000.00  4500.00REMV EXIST STR **********
(13+70.00-L-)

0075 8065000000-N SP  Lump Sum 1500.00 5500.00  1500.00ASBESTOS ASSESSMENT



BRIDGE #44 OVER LONG CREEK ON SR-1435.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

NJR GROUP LLC LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

ALBEMARLE,  NC PINEVILLE,  NC

MAR 05, 2018 01:17 PM STANLY 2:00 PM 6 /  6 008

46088.3.1 FEB 20 2018 C204065

TIP NO 0.086 MIB-5373

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0076 8096000000-E 450  79 LF  850.00 67150.00 930.82 73534.78 500.00  39500.00PILE EXCAVATION IN SOIL

0077 8097000000-E 450  63 LF  50.00 3150.00 55.00 3465.00 500.00  31500.00PILE EXCAVATION NOT IN SOIL

0078 8121000000-N 412 Lump Sum 7500.00 20000.00  4000.00UNCL STR EXCAV STA *****
(13+70.00-L-)

0079 8182000000-E 420 49.2 CY  900.00 44280.00 825.00 40590.00 1200.00  59040.00CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 25000.00 22500.00  35000.00BRG APPR SLAB ***********
(13+70.00-L-)

0081 8217000000-E 425  5,944 LB  1.50 8916.00 1.15 6835.60 2.00  11888.00REINF STEEL (BRIDGE)

0082 8328200000-E 450  14 EA  400.00 5600.00 660.00 9240.00 1000.00  14000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0083 8364000000-E 450  210 LF  50.00 10500.00 55.00 11550.00 100.00  21000.00HP12X53 PILES

0084 8484000000-E 460  140 LF  450.00 63000.00 539.00 75460.00 400.00  56000.0042" OREGON RAIL

0085 8608000000-E 876  289 TON 50.00 14450.00 50.00 14450.00 38.00  10982.00RIP RAP II (2'-0")

0086 8622000000-E 876  322 SY  3.00 966.00 4.00 1288.00 1.00  322.00GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 5000.00 5500.00  5000.00ELASTOMERIC BEARINGS

0088 8763000000-E 430  770 LF  150.00 115500.00 172.00 132440.00 435.00  334950.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 685794.50 TOTAL 765255.74 TOTAL  924006.90CONTRACT TOTAL

 

    SUB-TOTAL 263282.50 SUB-TOTAL 312902.36 SUB-TOTAL  294824.90ROADWAY ITEMS

    SUB-TOTAL 422512.00 SUB-TOTAL 452353.38 SUB-TOTAL  629182.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  619010.09   SMITH-ROWE, LLC

     2  661201.65   R.E. BURNS & SONS CO., INC.

     3  677280.88   DANE CONSTRUCTION INC

     4  685794.50   NATIONAL BRIDGE BUILDERS LLC

     5  765255.74   NJR GROUP LLC

     6  924006.90   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC



BRIDGE #448 OVER BUFFALO CREEK ON SR-2154.

BOGGS PAVING, INC.

MONROE,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

MAR 05, 2018 01:17 PM UNION 2:00 PM 1 /  3 009

46089.3.1 FEB 20 2018 C204066

TIP NO 0.174 MIB-5374

FED AID NO BRZ-2154(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31000.00 38525.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 10592.81 5100.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 73304.26 125000.00  GRADING

0004 0050000000-E 226  1 ACR 5218.40 5218.40 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  650 CY  27.49 17868.50 20.00 13000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  120 CY  71.00 8520.00 12.00 1440.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  600 CY  29.84 17904.00 35.00 21000.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  900 SY  3.87 3483.00 2.25 2025.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 38.91 389.10 45.00 450.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  4.20 126.00 2.25 67.50  FND CONDIT GEOTEXTILE

0011 0372000000-E 310  88 LF  51.29 4513.52 35.00 3080.00  18" RC PIPE CULV III

0012 0995000000-E 340  79 LF  19.35 1528.65 12.00 948.00  PIPE REMOVAL

0013 1099500000-E 505  100 CY  25.96 2596.00 20.00 2000.00  SHALLOW UNDERCUT

0014 1099700000-E 505  200 TON 35.32 7064.00 30.00 6000.00  CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 40.58 2029.00 30.00 1500.00  INCIDENTAL STONE BASE

0016 1330000000-E 607  110 SY  11.26 1238.60 15.00 1650.00  INCIDENTAL MILLING

0017 1491000000-E 610  500 TON 36.41 18205.00 71.00 35500.00  ASP CONC BASE CRS B25.0C

0018 1519000000-E 610  390 TON 35.26 13751.40 76.00 29640.00  ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  50 TON 729.82 36491.00 425.00 21250.00  ASP FOR PLANT MIX

0020 1693000000-E 654  100 TON 115.63 11563.00 100.00 10000.00  ASPH PLT MIX PVMT REPAIR

0021 2022000000-E 815 44.8 CY  17.65 790.72 20.00 896.00  SUBDRAIN EXCAVATION

0022 2026000000-E 815  200 SY  9.26 1852.00 2.25 450.00  GEOTEXTILE FOR SUBSURF DRNS

0023 2036000000-E 815 33.6 CY  53.83 1808.69 45.00 1512.00  SUBDRAIN COARSE AGGREGATE

0024 2044000000-E 815  200 LF  17.65 3530.00 11.00 2200.00  6" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  1108.26 1108.26 345.00 345.00  SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  17.65 105.90 30.00 180.00  6" OUTLET PIPE

0027 3030000000-E 862  625 LF  21.19 13243.75 18.00 11250.00  STL BEAM GUARDRAIL

0028 3150000000-N 862  4 EA  35.31 141.24 30.00 120.00  ADDIT GUARDRAIL POSTS

0029 3288000000-N SP   4 EA  3530.94 14123.76 3300.00 13200.00  GR END TYPE TL-2

0030 3635000000-E 876  300 TON 53.20 15960.00 40.00 12000.00  RIP RAP, CLASS II

0031 3656000000-E 876  510 SY  3.11 1586.10 2.25 1147.50  GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  162 SF  9.12 1477.44 20.00 3240.00  WORK ZONE SIGNS (STAT)

0033 4405000000-E 1110  96 SF  8.95 859.20 9.25 888.00  WORK ZONE SIGNS (PORT)

0034 4410000000-E 1110  36 SF  7.36 264.96 11.00 396.00  WORK ZONE SIGNS (BARR)

0035 4430000000-N 1130  12 EA  49.43 593.16 49.00 588.00  DRUMS

0036 4435000000-N 1135  56 EA  19.77 1107.12 18.00 1008.00  CONES

0037 4445000000-E 1145  16 LF  30.60 489.60 50.00 800.00  BARRICADES (TYPE III)

0038 4455000000-N 1150  12 DAY 239.26 2871.12 15.00 180.00  FLAGGER

0039 4465000000-N 1160  2 EA  5737.77 11475.54 5000.00 10000.00  TEMPORARY CRASH CUSHIONS



BRIDGE #448 OVER BUFFALO CREEK ON SR-2154.
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MONROE,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

MAR 05, 2018 01:17 PM UNION 2:00 PM 2 /  3 009

46089.3.1 FEB 20 2018 C204066

TIP NO 0.174 MIB-5374

FED AID NO BRZ-2154(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0040 4490000000-E 1170  240 LF  56.38 13531.20 50.00 12000.00  PORT CONC BARRIER(ANCHRD)

0041 4810000000-E 1205  1,118 LF  3.59 4013.62 1.00 1118.00  PAINT PVMT MARKINGS 4"

0042 6000000000-E 1605  400 LF  3.76 1504.00 3.00 1200.00  TEMPORARY SILT FENCE

0043 6006000000-E 1610  35 TON 51.18 1791.30 35.00 1225.00  EROS CONTRL STONE CL A

0044 6009000000-E 1610  100 TON 51.18 5118.00 35.00 3500.00  EROS CONTRL STONE CL B

0045 6012000000-E 1610  110 TON 51.18 5629.80 30.00 3300.00  SEDIMENT CONTROL STONE

0046 6015000000-E 1615 1.5 ACR 1294.68 1942.02 1100.00 1650.00  TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  4.71 471.00 4.00 400.00  SEED FOR TEMP SEEDING

0048 6021000000-E 1620 0.5 TON 1765.47 882.74 1500.00 750.00  FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  6.93 1386.00 10.00 2000.00  TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   200 LF  4.06 812.00 3.00 600.00  SAFETY FENCE

0051 6030000000-E 1630  210 CY  20.25 4252.50 10.00 2100.00  SILT EXCAVATION

0052 6036000000-E 1631  3,820 SY  2.06 7869.20 1.75 6685.00  MATTING FOR EROS CONTROL

0053 6037000000-E SP   100 SY  4.71 471.00 4.00 400.00  COIR FIBER MAT

0054 6038000000-E SP   500 SY  4.12 2060.00 3.50 1750.00  PERM SOIL REINF MAT

0055 6042000000-E 1632  225 LF  9.65 2171.25 6.00 1350.00  1/4" HARDWARE CLOTH

0056 6045000000-E SP   165 LF  4.82 795.30 35.00 5775.00  **" TEMPORARY PIPE
(30")

0057 6070000000-N 1639  2 EA  125.94 251.88 475.00 950.00  SPECIAL STILLING BASINS

0058 6071012000-E SP   130 LF  13.72 1783.60 6.50 845.00  COIR FIBER WATTLE

0059 6071014000-E SP   60 LF  13.72 823.20 10.00 600.00  COIR FIBER WATTLE BARRIER

0060 6071020000-E SP   30 LB  12.71 381.30 8.00 240.00  POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  100 LF  9.18 918.00 6.50 650.00  COIR FIBER BAFFLE

0062 6084000000-E 1660 1.5 ACR 2118.56 3177.84 1800.00 2700.00  SEEDING AND MULCHING

0063 6087000000-E 1660 0.75 ACR 235.40 176.55 200.00 150.00  MOWING

0064 6090000000-E 1661  50 LB  5.88 294.00 5.00 250.00  SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 1765.47 441.37 1500.00 375.00  FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  50 LB  4.71 235.50 4.00 200.00  SEED FOR SUPP SEEDING

0067 6108000000-E 1665  1 TON 1765.47 1765.47 1500.00 1500.00  FERTILIZER TOPDRESSING

0068 6111000000-E SP   80 LF  35.18 2814.40 40.00 3200.00  IMPERVIOUS DIKE

0069 6114500000-N 1667  10 MHR 41.19 411.90 35.00 350.00  SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  235.40 3060.20 50.00 650.00  RESPONSE FOR EROS CONTROL

0071 6117500000-N SP   1 EA  588.49 588.49 1325.00 1325.00  CONC WASHOUT STRUCTURE

CULVERT ITEMS

0072 8035000000-N 402 Lump Sum 20234.28 20000.00  REMV EXIST STR **********
(15+40.00-L-)

0073 8065000000-N SP  Lump Sum 882.73 500.00  ASBESTOS ASSESSMENT

0074 8133000000-E 414  111 TON 82.77 9187.47 37.00 4107.00  FND CONDIT MAT, BOX CULV

0075 8196000000-E 420  212 CY  785.00 166420.00 950.00 201400.00  CLASS A CONCRETE (CULV)
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GRADING, DRAINAGE, PAVING, AND CULVERT.

0076 8245000000-E 425  24,886 LB  1.00 24886.00 1.00 24886.00  REINF STEEL (CULVERT)

0077 8126000000-N 414 Lump Sum 23143.02 81180.00  CULV EXCAV @ ************
(15+40.00-L-)

 

    TOTAL 657352.93 TOTAL 770537.00  CONTRACT TOTAL

 

    SUB-TOTAL 412599.43 SUB-TOTAL 438464.00  ROADWAY ITEMS

    SUB-TOTAL 244753.50 SUB-TOTAL 332073.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  657352.93   BOGGS PAVING, INC.

     2  770537.00   DANE CONSTRUCTION INC



BRIDGE #29 OVER ROCK CREEK ON NC-226.

NATIONAL BRIDGE BUILDERS LLC
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MOORESVILLE,  NC BURNSVILLE,  NC
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TIP NO 0.116 MIB-5170

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 69000.00  73452.84MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 9960.00  20862.44CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00 22000.00  22846.19TYPE II MODIFIED APPR **********
(15+54.50 -L-)

0004 0036000000-E 225  100 CY  15.00 1500.00 20.00 2000.00 18.4716  1847.16UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 180000.00 100000.00  155054.00GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 500.00 500.00 1.15  1.15SUPP CLEARING & GRUBBING

0007 0134000000-E 240  40 CY  20.00 800.00 15.00 600.00 9.4427  377.71DRAINAGE DITCH EXCAVATION

0008 0194000000-E 265  100 CY  25.00 2500.00 45.00 4500.00 27.1113  2711.13SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  200 SY  3.00 600.00 2.25 450.00 0.7217  144.34GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   299 SF  75.00 22425.00 161.00 48139.00 77.9746  23314.41TEMPORARY SHORING

0011 0255000000-E SP   50 TON 150.00 7500.00 50.00 2500.00 47.7227  2386.14GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0012 0318000000-E 300  50 TON 25.00 1250.00 45.00 2250.00 21.8213  1091.07FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  150 SY  2.00 300.00 2.25 337.50 3.915  587.25FND CONDIT GEOTEXTILE

0014 0335200000-E 305  36 LF  55.00 1980.00 30.00 1080.00 43.7395  1574.6215" DRAINAGE PIPE

0015 0335300000-E 305  68 LF  65.00 4420.00 35.00 2380.00 53.3433  3627.3418" DRAINAGE PIPE

0016 0335400000-E 305  36 LF  75.00 2700.00 45.00 1620.00 59.7145  2149.7224" DRAINAGE PIPE

0017 0372000000-E 310  64 LF  65.00 4160.00 35.00 2240.00 64.58  4133.1218" RC PIPE CULV III

0018 0396000000-E 310  76 LF  175.00 13300.00 55.00 4180.00 167.8872  12759.4342" RC PIPE CULV III

0019 0448300000-E 310  164 LF  70.00 11480.00 30.00 4920.00 58.6261  9614.6818" RCP CULV CLASS IV

0020 0995000000-E 340  238 LF  10.00 2380.00 15.00 3570.00 17.8538  4249.20PIPE REMOVAL

0021 1099500000-E 505  50 CY  15.00 750.00 20.00 1000.00 13.4131  670.66SHALLOW UNDERCUT

0022 1099700000-E 505  80 TON 20.00 1600.00 30.00 2400.00 22.4825  1798.60CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  440 TON 35.00 15400.00 30.00 13200.00 22.4825  9892.30AGGREGATE BASE COURSE

0024 1220000000-E 545  50 TON 75.00 3750.00 32.00 1600.00 22.4825  1124.13INCIDENTAL STONE BASE

0025 1275000000-E 600  307 GAL 16.00 4912.00 16.00 4912.00 19.8375  6090.11PRIME COAT

0026 1330000000-E 607  100 SY  40.00 4000.00 40.00 4000.00 32.20  3220.00INCIDENTAL MILLING

0027 1491000000-E 610  560 TON 105.00 58800.00 105.00 58800.00 126.50  70840.00ASP CONC BASE CRS B25.0C

0028 1519000000-E 610  490 TON 125.00 61250.00 125.00 61250.00 126.50  61985.00ASP CONC SURF CRS S9.5B

0029 1575000000-E 620  55 TON 460.00 25300.00 460.00 25300.00 529.00  29095.00ASP FOR PLANT MIX

0030 1693000000-E 654  60 TON 200.00 12000.00 250.00 15000.00 330.625  19837.50ASPH PLT MIX PVMT REPAIR

0031 2000000000-N 806  2 EA  250.00 500.00 215.00 430.00 389.0795  778.16RIGHT-OF-WAY MARKERS

0032 2022000000-E 815  45 CY  15.00 675.00 20.00 900.00 20.4988  922.45SUBDRAIN EXCAVATION

0033 2026000000-E 815  200 SY  2.00 400.00 2.25 450.00 1.7514  350.28GEOTEXTILE FOR SUBSURF DRNS

0034 2036000000-E 815  34 CY  60.00 2040.00 40.00 1360.00 67.5798  2297.71SUBDRAIN COARSE AGGREGATE

0035 2044000000-E 815  200 LF  5.00 1000.00 8.00 1600.00 18.2058  3641.166" PERF SUBDRN PIPE

0036 2070000000-N 815  1 EA  250.00 250.00 345.00 345.00 251.275  251.28SUBDRN PIPE OUTLET

0037 2077000000-E 815  6 LF  30.00 180.00 30.00 180.00 18.7464  112.486" OUTLET PIPE
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0038 2209000000-E 838 4.5 CY  1200.00 5400.00 1150.00 5175.00 884.5534  3980.49ENDWALLS

0039 2264000000-E 840 0.045 CY  5000.00 225.00 3555.56 160.00 1046.4722  47.09PIPE PLUGS

0040 2286000000-N 840  6 EA  2000.00 12000.00 1450.00 8700.00 2569.353  15416.12MASNRY DRAINAGE STRUCT

0041 2308000000-E 840 3.6 LF  250.00 900.00 250.00 900.00 552.0776  1987.48MASNRY DRAINAGE STRUCT

0042 2355000000-N 840  4 EA  600.00 2400.00 625.00 2500.00 601.6714  2406.69FRAME W/GRATE 840.29 STD

0043 2752000000-E SP   135 LF  40.00 5400.00 30.00 4050.00 46.2875  6248.81GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0044 3030000000-E 862 262.5 LF  18.00 4725.00 18.00 4725.00 20.70  5433.75STL BEAM GUARDRAIL

0045 3045000000-E 862  50 LF  21.00 1050.00 21.00 1050.00 24.15  1207.50SBGR SHOP CURVED

0046 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.65  63.25ADDIT GUARDRAIL POSTS

0047 3180000000-N SP   2 EA  1850.00 3700.00 1850.00 3700.00 2277.00  4554.00GR ANCHOR TYPE **********
(III, SHOP CURVED)

0048 3195000000-N 862  2 EA  600.00 1200.00 600.00 1200.00 690.00  1380.00GR END TYPE AT-1

0049 3215000000-N SP   2 EA  1600.00 3200.00 1600.00 3200.00 1989.50  3979.00GR ANCHOR TYPE III

0050 3288000000-N SP   2 EA  3000.00 6000.00 3000.00 6000.00 3450.00  6900.00GR END TYPE TL-2

0051 3380000000-E 862  125 LF  12.00 1500.00 12.00 1500.00 13.80  1725.00TEMP STL BM GUARDRAIL

0052 3382000000-E 862  25 LF  13.00 325.00 13.00 325.00 14.95  373.75TEMP STL BM GDRAIL, SHP CURV

0053 3387000000-N SP   4 EA  800.00 3200.00 800.00 3200.00 920.00  3680.00TEMP GDRL ANCH UNITS ******
(III)

0054 3389150000-N SP   3 EA  2750.00 8250.00 2750.00 8250.00 3162.50  9487.50TEMP GDRL END UNITS *****
(TL-2)

0055 3436000000-N 862  1 EA  325.00 325.00 325.00 325.00 373.75  373.75GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

0056 3628000000-E 876  10 TON 100.00 1000.00 50.00 500.00 32.4013  324.01RIP RAP, CLASS I

0057 3649000000-E 876  30 TON 100.00 3000.00 40.00 1200.00 29.7563  892.69RIP RAP, CLASS B

0058 3656000000-E 876  650 SY  3.00 1950.00 2.25 1462.50 1.1745  763.43GEOTEXTILE FOR DRAINGE

0059 4025000000-E 901 6.25 SF  30.00 187.50 30.00 187.50 26.45  165.31CONTR FURN, TYPE ***SIGN
(E)

0060 4072000000-E 903  13 LF  10.00 130.00 10.00 130.00 9.2575  120.35SUPPORT, 3-LB STL U-CHAN

0061 4102000000-N 904  1 EA  250.00 250.00 250.00 250.00 79.35  79.35SIGN ERECTION, TYPE E

0062 4155000000-N 907  4 EA  25.00 100.00 25.00 100.00 26.45  105.80DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  218 SF  16.00 3488.00 16.00 3488.00 8.3979  1830.74WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  112 SF  9.25 1036.00 9.25 1036.00 24.4663  2740.23WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  56 SF  10.00 560.00 10.00 560.00 8.3979  470.28WORK ZONE SIGNS (BARR)

0066 4424500000-N SP   1 EA  26000.00 26000.00 26000.00 26000.00 16531.25  16531.25TEMP PORT TRAF SIGNAL SYS

0067 4430000000-N 1130  42 EA  75.00 3150.00 41.50 1743.00 52.90  2221.80DRUMS

0068 4435000000-N 1135  12 EA  35.00 420.00 17.00 204.00 33.0625  396.75CONES

0069 4445000000-E 1145  48 LF  30.00 1440.00 30.00 1440.00 38.3525  1840.92BARRICADES (TYPE III)

0070 4455000000-N 1150  46 DAY 250.00 11500.00 175.00 8050.00 297.5625  13687.88FLAGGER

0071 4465000000-N 1160  1 EA  4800.00 4800.00 4800.00 4800.00 8596.25  8596.25TEMPORARY CRASH CUSHIONS

0072 4490000000-E 1170  120 LF  60.00 7200.00 60.00 7200.00 42.9813  5157.76PORT CONC BARRIER(ANCHRD)

0073 4516000000-N 1180  20 EA  75.00 1500.00 30.00 600.00 40.9975  819.95SKINNY DRUM
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0074 4650000000-N 1251  18 EA  12.00 216.00 15.00 270.00 19.8375  357.08TEMP RAISED PVMT MRKS

0075 4795000000-E 1205  20 LF  25.00 500.00 40.00 800.00 52.90  1058.0024" COLD APPL PLSTIC LINE TYPE **
(II)

0076 4795000000-E 1205  61 LF  25.00 1525.00 18.00 1098.00 23.805  1452.1124" COLD APPL PLSTIC LINE TYPE **
(IV)

0077 4810000000-E 1205  9,450 LF  0.34 3213.00 0.40 3780.00 0.529  4999.05PAINT PVMT MARKINGS 4"

0078 4835000000-E 1205  38 LF  4.00 152.00 5.50 209.00 7.2738  276.40PAINT PVT MKG LINES 24"

0079 4847010000-E 1205  3,115 LF  1.70 5295.50 2.55 7943.25 3.3724  10505.03POLYUREA LINES (4", 20 MILS)

0080 4850000000-E 1205  750 LF  1.25 937.50 0.75 562.50 0.9919  743.93LINE REMOVAL 4" WIDE

0081 4905000000-N 1253  15 EA  125.00 1875.00 75.00 1125.00 99.1875  1487.81SNOWPLB PVMT MRKER

0082 6000000000-E 1605  2,325 LF  3.00 6975.00 3.50 8137.50 0.9764  2270.13TEMPORARY SILT FENCE

0083 6006000000-E 1610  225 TON 20.00 4500.00 40.00 9000.00 29.095  6546.38EROS CONTRL STONE CL A

0084 6009000000-E 1610  245 TON 20.00 4900.00 40.00 9800.00 29.7563  7290.29EROS CONTRL STONE CL B

0085 6012000000-E 1610  185 TON 20.00 3700.00 35.00 6475.00 27.1113  5015.59SEDIMENT CONTROL STONE

0086 6015000000-E 1615 0.7 ACR 1500.00 1050.00 1200.00 840.00 1587.00  1110.90TEMPORARY MULCHING

0087 6018000000-E 1620  100 LB  5.00 500.00 6.00 600.00 7.935  793.50SEED FOR TEMP SEEDING

0088 6021000000-E 1620 1.5 TON 1500.00 2250.00 1800.00 2700.00 2380.50  3570.75FERT FOR TEMP SEEDING

0089 6024000000-E 1622  200 LF  10.00 2000.00 10.00 2000.00 5.1519  1030.38TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   600 LF  2.50 1500.00 3.50 2100.00 0.6368  382.08SAFETY FENCE

0091 6030000000-E 1630  550 CY  1.00 550.00 15.00 8250.00 18.1858  10002.19SILT EXCAVATION

0092 6036000000-E 1631  1,550 SY  2.00 3100.00 1.95 3022.50 2.5789  3997.30MATTING FOR EROS CONTROL

0093 6037000000-E SP   160 SY  10.00 1600.00 4.00 640.00 5.29  846.40COIR FIBER MAT

0094 6042000000-E 1632  255 LF  5.00 1275.00 6.50 1657.50 0.9764  248.981/4" HARDWARE CLOTH

0095 6070000000-N 1639  2 EA  500.00 1000.00 475.00 950.00 121.6965  243.39SPECIAL STILLING BASINS

0096 6071010000-E SP   400 LF  8.00 3200.00 6.50 2600.00 4.033  1613.20WATTLE

0097 6071014000-E SP   190 LF  10.00 1900.00 10.00 1900.00 26.8864  5108.42COIR FIBER WATTLE BARRIER

0098 6071020000-E SP   130 LB  10.00 1300.00 8.00 1040.00 8.1367  1057.77POLYACRYLAMIDE (PAM)

0099 6071030000-E 1640  100 LF  6.00 600.00 6.50 650.00 1.4858  148.58COIR FIBER BAFFLE

0100 6071050000-E SP   1 EA  1250.00 1250.00 1150.00 1150.00 551.8793  551.88**" SKIMMER
(1-1/2")

0101 6084000000-E 1660 0.7 ACR 2500.00 1750.00 2700.00 1890.00 3570.75  2499.53SEEDING AND MULCHING

0102 6087000000-E 1660 0.35 ACR 100.00 35.00 500.00 175.00 661.25  231.44MOWING

0103 6090000000-E 1661  50 LB  5.00 250.00 7.00 350.00 9.2575  462.88SEED FOR REPAIR SEEDING

0104 6093000000-E 1661 0.25 TON 1500.00 375.00 1500.00 375.00 1983.75  495.94FERT FOR REPAIR SEEDING

0105 6096000000-E 1662  50 LB  5.00 250.00 4.00 200.00 5.29  264.50SEED FOR SUPP SEEDING

0106 6108000000-E 1665 0.5 TON 1500.00 750.00 1800.00 900.00 2380.50  1190.25FERTILIZER TOPDRESSING

0107 6114500000-N 1667  10 MHR 50.00 500.00 45.00 450.00 59.5125  595.13SPECIALIZED HAND MOWING

0108 6117000000-N SP   18 EA  200.00 3600.00 50.00 900.00 462.875  8331.75RESPONSE FOR EROS CONTROL

0109 6117500000-N SP   2 EA  10000.00 20000.00 1750.00 3500.00 693.6513  1387.30CONC WASHOUT STRUCTURE

0110 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 4628.75  462.88REFORESTATION



BRIDGE #29 OVER ROCK CREEK ON NC-226.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

DANE CONSTRUCTION INC YOUNG & MCQUEEN GRADING CO
INC

MOORESVILLE,  NC BURNSVILLE,  NC

MAR 05, 2018 01:17 PM MITCHELL 2:00 PM 4 /  8 010

42328.3.1 FEB 20 2018 C204062

TIP NO 0.116 MIB-5170

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

STRUCTURE ITEMS

0111 8007000000-N 400 Lump Sum 120000.00 150843.00  111785.97CM&R TEMP STR ***********
(12+71.50 -DET-)

0112 8017000000-N SP  Lump Sum 10000.00 15000.00  17443.78CM&R TEMP ACCESS ***********
(15+54.50 -L-)

0113 8021000000-N SP  Lump Sum 50000.00 20500.00  23408.25REMV EXIST STR **********
(15+54.50 -L-)

0114 8065000000-N SP  Lump Sum 1500.00 500.00  1256.38ASBESTOS ASSESSMENT

0115 8096000000-E 450  45 LF  900.00 40500.00 560.00 25200.00 309.465  13925.93PILE EXCAVATION IN SOIL

0116 8097000000-E 450  38 LF  50.00 1900.00 560.00 21280.00 309.465  11759.67PILE EXCAVATION NOT IN SOIL

0117 8121000000-N 412 Lump Sum 7500.00 10000.00  41195.88UNCL STR EXCAV STA *****
(15+54.50 -L-)

0118 8156000000-E SP   2,589 SF  18.00 46602.00 18.00 46602.00 25.5426  66129.79CONCRETE WEARING SURFACE

0119 8161000000-E 420  3,426 SF  1.00 3426.00 1.75 5995.50 3.1872  10919.35GROOVING BRIDGE FLOORS

0120 8182000000-E 420 84.9 CY  850.00 72165.00 1200.00 101880.00 795.1749  67510.35CLASS A CONCRETE (BRIDGE)

0121 8210000000-N 422 Lump Sum 45000.00 28000.00  67877.18BRG APPR SLAB ***********
(15+54.50 -L-)

0122 8217000000-E 425  8,416 LB  1.25 10520.00 1.50 12624.00 1.6292  13711.35REINF STEEL (BRIDGE)

0123 8328200000-E 450  12 EA  500.00 6000.00 1.00 12.00 72.7375  872.85PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0124 8364000000-E 450  285 LF  60.00 17100.00 45.00 12825.00 41.1383  11724.42HP12X53 PILES

0125 8391000000-N 450  12 EA  150.00 1800.00 235.00 2820.00 133.4945  1601.93STEEL PILE POINTS

0126 8505000000-E 460 130.25 LF  110.00 14327.50 126.00 16411.50 179.6116  23394.41VERT CONC BARRIER RAIL

0127 8608000000-E 876  164 TON 60.00 9840.00 54.25 8897.00 26.1194  4283.58RIP RAP II (2'-0")

0128 8622000000-E 876  183 SY  3.00 549.00 5.10 933.30 3.209  587.25GEOTEXTILE FOR DRAINAGE

0129 8657000000-N 430 Lump Sum 5000.00 10000.00  4708.10ELASTOMERIC BEARINGS

0130 8763000000-E 430  910 LF  165.00 150150.00 240.00 218400.00 188.1915  171254.273'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1368522.00 TOTAL 1386183.05 TOTAL  1435659.50CONTRACT TOTAL

 

    SUB-TOTAL 754642.50 SUB-TOTAL 677459.75 SUB-TOTAL  770308.81ROADWAY ITEMS

    SUB-TOTAL 613879.50 SUB-TOTAL 708723.30 SUB-TOTAL  665350.69STRUCTURE ITEMS



BRIDGE #29 OVER ROCK CREEK ON NC-226.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

MAR 05, 2018 01:17 PM MITCHELL 2:00 PM 5 /  8 010

42328.3.1 FEB 20 2018 C204062

TIP NO 0.116 MIB-5170

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95080.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 30000.00   TYPE II MODIFIED APPR **********
(15+54.50 -L-)

0004 0036000000-E 225  100 CY  30.00 3000.00   UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 289000.00   GRADING

0006 0050000000-E 226  1 ACR 2651.00 2651.00   SUPP CLEARING & GRUBBING

0007 0134000000-E 240  40 CY  25.00 1000.00   DRAINAGE DITCH EXCAVATION

0008 0194000000-E 265  100 CY  63.00 6300.00   SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  200 SY  5.10 1020.00   GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   299 SF  63.00 18837.00   TEMPORARY SHORING

0011 0255000000-E SP   50 TON 212.00 10600.00   GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0012 0318000000-E 300  50 TON 37.00 1850.00   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  150 SY  8.00 1200.00   FND CONDIT GEOTEXTILE

0014 0335200000-E 305  36 LF  74.00 2664.00   15" DRAINAGE PIPE

0015 0335300000-E 305  68 LF  80.00 5440.00   18" DRAINAGE PIPE

0016 0335400000-E 305  36 LF  89.00 3204.00   24" DRAINAGE PIPE

0017 0372000000-E 310  64 LF  89.00 5696.00   18" RC PIPE CULV III

0018 0396000000-E 310  76 LF  238.00 18088.00   42" RC PIPE CULV III

0019 0448300000-E 310  164 LF  72.00 11808.00   18" RCP CULV CLASS IV

0020 0995000000-E 340  238 LF  17.00 4046.00   PIPE REMOVAL

0021 1099500000-E 505  50 CY  25.00 1250.00   SHALLOW UNDERCUT

0022 1099700000-E 505  80 TON 36.00 2880.00   CLASS IV SUBGRD STABILIZATION

0023 1121000000-E 520  440 TON 36.00 15840.00   AGGREGATE BASE COURSE

0024 1220000000-E 545  50 TON 35.00 1750.00   INCIDENTAL STONE BASE

0025 1275000000-E 600  307 GAL 16.00 4912.00   PRIME COAT

0026 1330000000-E 607  100 SY  40.00 4000.00   INCIDENTAL MILLING

0027 1491000000-E 610  560 TON 110.00 61600.00   ASP CONC BASE CRS B25.0C

0028 1519000000-E 610  490 TON 130.00 63700.00   ASP CONC SURF CRS S9.5B

0029 1575000000-E 620  55 TON 460.00 25300.00   ASP FOR PLANT MIX

0030 1693000000-E 654  60 TON 250.00 15000.00   ASPH PLT MIX PVMT REPAIR

0031 2000000000-N 806  2 EA  380.00 760.00   RIGHT-OF-WAY MARKERS

0032 2022000000-E 815  45 CY  25.00 1125.00   SUBDRAIN EXCAVATION

0033 2026000000-E 815  200 SY  5.00 1000.00   GEOTEXTILE FOR SUBSURF DRNS

0034 2036000000-E 815  34 CY  65.00 2210.00   SUBDRAIN COARSE AGGREGATE

0035 2044000000-E 815  200 LF  12.00 2400.00   6" PERF SUBDRN PIPE

0036 2070000000-N 815  1 EA  555.00 555.00   SUBDRN PIPE OUTLET

0037 2077000000-E 815  6 LF  17.00 102.00   6" OUTLET PIPE



BRIDGE #29 OVER ROCK CREEK ON NC-226.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

MAR 05, 2018 01:17 PM MITCHELL 2:00 PM 6 /  8 010

42328.3.1 FEB 20 2018 C204062

TIP NO 0.116 MIB-5170

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 2209000000-E 838 4.5 CY  1354.00 6093.00   ENDWALLS

0039 2264000000-E 840 0.045 CY  1278.00 57.51   PIPE PLUGS

0040 2286000000-N 840  6 EA  2400.00 14400.00   MASNRY DRAINAGE STRUCT

0041 2308000000-E 840 3.6 LF  514.00 1850.40   MASNRY DRAINAGE STRUCT

0042 2355000000-N 840  4 EA  533.00 2132.00   FRAME W/GRATE 840.29 STD

0043 2752000000-E SP   135 LF  65.00 8775.00   GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0044 3030000000-E 862 262.5 LF  18.00 4725.00   STL BEAM GUARDRAIL

0045 3045000000-E 862  50 LF  21.00 1050.00   SBGR SHOP CURVED

0046 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0047 3180000000-N SP   2 EA  1850.00 3700.00   GR ANCHOR TYPE **********
(III, SHOP CURVED)

0048 3195000000-N 862  2 EA  600.00 1200.00   GR END TYPE AT-1

0049 3215000000-N SP   2 EA  1600.00 3200.00   GR ANCHOR TYPE III

0050 3288000000-N SP   2 EA  3000.00 6000.00   GR END TYPE TL-2

0051 3380000000-E 862  125 LF  12.00 1500.00   TEMP STL BM GUARDRAIL

0052 3382000000-E 862  25 LF  13.00 325.00   TEMP STL BM GDRAIL, SHP CURV

0053 3387000000-N SP   4 EA  800.00 3200.00   TEMP GDRL ANCH UNITS ******
(III)

0054 3389150000-N SP   3 EA  2750.00 8250.00   TEMP GDRL END UNITS *****
(TL-2)

0055 3436000000-N 862  1 EA  325.00 325.00   GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

0056 3628000000-E 876  10 TON 44.00 440.00   RIP RAP, CLASS I

0057 3649000000-E 876  30 TON 44.00 1320.00   RIP RAP, CLASS B

0058 3656000000-E 876  650 SY  5.00 3250.00   GEOTEXTILE FOR DRAINGE

0059 4025000000-E 901 6.25 SF  16.70 104.38   CONTR FURN, TYPE ***SIGN
(E)

0060 4072000000-E 903  13 LF  5.10 66.30   SUPPORT, 3-LB STL U-CHAN

0061 4102000000-N 904  1 EA  175.00 175.00   SIGN ERECTION, TYPE E

0062 4155000000-N 907  4 EA  5.00 20.00   DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  218 SF  13.15 2866.70   WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  112 SF  8.85 991.20   WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  56 SF  11.35 635.60   WORK ZONE SIGNS (BARR)

0066 4424500000-N SP   1 EA  33000.00 33000.00   TEMP PORT TRAF SIGNAL SYS

0067 4430000000-N 1130  42 EA  100.00 4200.00   DRUMS

0068 4435000000-N 1135  12 EA  100.00 1200.00   CONES

0069 4445000000-E 1145  48 LF  27.00 1296.00   BARRICADES (TYPE III)

0070 4455000000-N 1150  46 DAY 200.00 9200.00   FLAGGER

0071 4465000000-N 1160  1 EA  5100.00 5100.00   TEMPORARY CRASH CUSHIONS

0072 4490000000-E 1170  120 LF  54.00 6480.00   PORT CONC BARRIER(ANCHRD)

0073 4516000000-N 1180  20 EA  100.00 2000.00   SKINNY DRUM



BRIDGE #29 OVER ROCK CREEK ON NC-226.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

MAR 05, 2018 01:17 PM MITCHELL 2:00 PM 7 /  8 010

42328.3.1 FEB 20 2018 C204062

TIP NO 0.116 MIB-5170

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 4650000000-N 1251  18 EA  15.00 270.00   TEMP RAISED PVMT MRKS

0075 4795000000-E 1205  20 LF  40.00 800.00   24" COLD APPL PLSTIC LINE TYPE **
(II)

0076 4795000000-E 1205  61 LF  18.00 1098.00   24" COLD APPL PLSTIC LINE TYPE **
(IV)

0077 4810000000-E 1205  9,450 LF  0.40 3780.00   PAINT PVMT MARKINGS 4"

0078 4835000000-E 1205  38 LF  5.50 209.00   PAINT PVT MKG LINES 24"

0079 4847010000-E 1205  3,115 LF  2.55 7943.25   POLYUREA LINES (4", 20 MILS)

0080 4850000000-E 1205  750 LF  0.75 562.50   LINE REMOVAL 4" WIDE

0081 4905000000-N 1253  15 EA  75.00 1125.00   SNOWPLB PVMT MRKER

0082 6000000000-E 1605  2,325 LF  4.00 9300.00   TEMPORARY SILT FENCE

0083 6006000000-E 1610  225 TON 42.00 9450.00   EROS CONTRL STONE CL A

0084 6009000000-E 1610  245 TON 44.00 10780.00   EROS CONTRL STONE CL B

0085 6012000000-E 1610  185 TON 40.00 7400.00   SEDIMENT CONTROL STONE

0086 6015000000-E 1615 0.7 ACR 1200.00 840.00   TEMPORARY MULCHING

0087 6018000000-E 1620  100 LB  6.00 600.00   SEED FOR TEMP SEEDING

0088 6021000000-E 1620 1.5 TON 1800.00 2700.00   FERT FOR TEMP SEEDING

0089 6024000000-E 1622  200 LF  12.70 2540.00   TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   600 LF  3.00 1800.00   SAFETY FENCE

0091 6030000000-E 1630  550 CY  25.00 13750.00   SILT EXCAVATION

0092 6036000000-E 1631  1,550 SY  1.95 3022.50   MATTING FOR EROS CONTROL

0093 6037000000-E SP   160 SY  4.00 640.00   COIR FIBER MAT

0094 6042000000-E 1632  255 LF  5.00 1275.00   1/4" HARDWARE CLOTH

0095 6070000000-N 1639  2 EA  1152.00 2304.00   SPECIAL STILLING BASINS

0096 6071010000-E SP   400 LF  15.00 6000.00   WATTLE

0097 6071014000-E SP   190 LF  15.00 2850.00   COIR FIBER WATTLE BARRIER

0098 6071020000-E SP   130 LB  27.00 3510.00   POLYACRYLAMIDE (PAM)

0099 6071030000-E 1640  100 LF  8.00 800.00   COIR FIBER BAFFLE

0100 6071050000-E SP   1 EA  1055.00 1055.00   **" SKIMMER
(1-1/2")

0101 6084000000-E 1660 0.7 ACR 2700.00 1890.00   SEEDING AND MULCHING

0102 6087000000-E 1660 0.35 ACR 500.00 175.00   MOWING

0103 6090000000-E 1661  50 LB  7.00 350.00   SEED FOR REPAIR SEEDING

0104 6093000000-E 1661 0.25 TON 1500.00 375.00   FERT FOR REPAIR SEEDING

0105 6096000000-E 1662  50 LB  4.00 200.00   SEED FOR SUPP SEEDING

0106 6108000000-E 1665 0.5 TON 1800.00 900.00   FERTILIZER TOPDRESSING

0107 6114500000-N 1667  10 MHR 45.00 450.00   SPECIALIZED HAND MOWING

0108 6117000000-N SP   18 EA  350.00 6300.00   RESPONSE FOR EROS CONTROL

0109 6117500000-N SP   2 EA  2500.00 5000.00   CONC WASHOUT STRUCTURE

0110 6123000000-E 1670 0.1 ACR 5000.00 500.00   REFORESTATION



BRIDGE #29 OVER ROCK CREEK ON NC-226.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

MAR 05, 2018 01:17 PM MITCHELL 2:00 PM 8 /  8 010

42328.3.1 FEB 20 2018 C204062

TIP NO 0.116 MIB-5170

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

STRUCTURE ITEMS

0111 8007000000-N 400 Lump Sum 275000.00   CM&R TEMP STR ***********
(12+71.50 -DET-)

0112 8017000000-N SP  Lump Sum 55000.00   CM&R TEMP ACCESS ***********
(15+54.50 -L-)

0113 8021000000-N SP  Lump Sum 92500.00   REMV EXIST STR **********
(15+54.50 -L-)

0114 8065000000-N SP  Lump Sum 750.00   ASBESTOS ASSESSMENT

0115 8096000000-E 450  45 LF  250.00 11250.00   PILE EXCAVATION IN SOIL

0116 8097000000-E 450  38 LF  275.00 10450.00   PILE EXCAVATION NOT IN SOIL

0117 8121000000-N 412 Lump Sum 60000.00   UNCL STR EXCAV STA *****
(15+54.50 -L-)

0118 8156000000-E SP   2,589 SF  15.00 38835.00   CONCRETE WEARING SURFACE

0119 8161000000-E 420  3,426 SF  2.35 8051.10   GROOVING BRIDGE FLOORS

0120 8182000000-E 420 84.9 CY  1050.00 89145.00   CLASS A CONCRETE (BRIDGE)

0121 8210000000-N 422 Lump Sum 35000.00   BRG APPR SLAB ***********
(15+54.50 -L-)

0122 8217000000-E 425  8,416 LB  2.00 16832.00   REINF STEEL (BRIDGE)

0123 8328200000-E 450  12 EA  1500.00 18000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0124 8364000000-E 450  285 LF  35.00 9975.00   HP12X53 PILES

0125 8391000000-N 450  12 EA  220.00 2640.00   STEEL PILE POINTS

0126 8505000000-E 460 130.25 LF  250.00 32562.50   VERT CONC BARRIER RAIL

0127 8608000000-E 876  164 TON 55.00 9020.00   RIP RAP II (2'-0")

0128 8622000000-E 876  183 SY  6.00 1098.00   GEOTEXTILE FOR DRAINAGE

0129 8657000000-N 430 Lump Sum 2500.00   ELASTOMERIC BEARINGS

0130 8763000000-E 430  910 LF  167.00 151970.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1908173.94   CONTRACT TOTAL

 

    SUB-TOTAL 987595.34   ROADWAY ITEMS

    SUB-TOTAL 920578.60   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1368522.00   NATIONAL BRIDGE BUILDERS LLC

     2  1386183.05   DANE CONSTRUCTION INC

     3  1435659.50   YOUNG & MCQUEEN GRADING CO INC

     4  1908173.94   NHM CONSTRUCTORS LLC



BRIDGE #12 OVER HOGSED CREEK ON SR-1538.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

MAR 05, 2018 01:17 PM TRANSYLVANIA 2:00 PM 1 /  3 011

38593.3.1 FEB 20 2018 C203943

TIP NO 0.125 MIB-4823

FED AID NO BRZ-1538(9)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 47880.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 4500.00 10000.00  CONSTRUCTION SURVEYING

0003 0036000000-E 225  100 CY  20.00 2000.00 18.00 1800.00  UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 70000.00 87500.00  GRADING

0005 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0134000000-E 240  315 CY  12.00 3780.00 14.00 4410.00  DRAINAGE DITCH EXCAVATION

0007 0194000000-E 265  100 CY  35.00 3500.00 32.00 3200.00  SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  100 SY  2.25 225.00 4.00 400.00  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   316 SF  35.00 11060.00 65.00 20540.00  TEMPORARY SHORING

0010 1099500000-E 505  50 CY  20.00 1000.00 20.00 1000.00  SHALLOW UNDERCUT

0011 1099700000-E 505  80 TON 30.00 2400.00 40.00 3200.00  CLASS IV SUBGRD STABILIZATION

0012 1220000000-E 545  200 TON 32.00 6400.00 36.00 7200.00  INCIDENTAL STONE BASE

0013 1330000000-E 607  450 SY  18.00 8100.00 18.00 8100.00  INCIDENTAL MILLING

0014 1491000000-E 610  300 TON 135.00 40500.00 110.00 33000.00  ASP CONC BASE CRS B25.0C

0015 1519000000-E 610  225 TON 135.00 30375.00 131.00 29475.00  ASP CONC SURF CRS S9.5B

0016 1575000000-E 620  30 TON 460.00 13800.00 480.00 14400.00  ASP FOR PLANT MIX

0017 2022000000-E 815  22 CY  20.00 440.00 30.00 660.00  SUBDRAIN EXCAVATION

0018 2026000000-E 815  100 SY  2.25 225.00 4.00 400.00  GEOTEXTILE FOR SUBSURF DRNS

0019 2036000000-E 815  17 CY  45.00 765.00 30.00 510.00  SUBDRAIN COARSE AGGREGATE

0020 2044000000-E 815  100 LF  11.00 1100.00 11.00 1100.00  6" PERF SUBDRN PIPE

0021 2070000000-N 815  1 EA  345.00 345.00 350.00 350.00  SUBDRN PIPE OUTLET

0022 2077000000-E 815  6 LF  30.00 180.00 20.00 120.00  6" OUTLET PIPE

0023 3030000000-E 862  200 LF  19.00 3800.00 46.25 9250.00  STL BEAM GUARDRAIL

0024 3150000000-N 862  5 EA  30.00 150.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0025 3288000000-N SP   4 EA  3500.00 14000.00 3150.00 12600.00  GR END TYPE TL-2

0026 3628000000-E 876  170 TON 40.00 6800.00 49.00 8330.00  RIP RAP, CLASS I

0027 3656000000-E 876  630 SY  2.25 1417.50 4.00 2520.00  GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  148 SF  20.00 2960.00 9.50 1406.00  WORK ZONE SIGNS (STAT)

0029 4405000000-E 1110  96 SF  9.25 888.00 7.60 729.60  WORK ZONE SIGNS (PORT)

0030 4410000000-E 1110  36 SF  11.00 396.00 6.25 225.00  WORK ZONE SIGNS (BARR)

0031 4424500000-N SP   1 EA  15000.00 15000.00   TEMP PORT TRAF SIGNAL SYS

0032 4430000000-N 1130  25 EA  41.50 1037.50 100.00 2500.00  DRUMS

0033 4435000000-N 1135  25 EA  17.00 425.00 100.00 2500.00  CONES

0034 4445000000-E 1145  16 LF  35.00 560.00 28.00 448.00  BARRICADES (TYPE III)

0035 4455000000-N 1150  60 DAY 15.00 900.00 200.00 12000.00  FLAGGER

0036 4465000000-N 1160  2 EA  7000.00 14000.00 4995.00 9990.00  TEMPORARY CRASH CUSHIONS

0037 4485000000-E 1170  90 LF  43.00 3870.00 45.00 4050.00  PORT CONC BARRIER

0038 4507000000-E 1170  200 LF  65.00 13000.00 53.00 10600.00  WATER FILLED BARRIER

0039 4650000000-N 1251  95 EA  15.00 1425.00 15.00 1425.00  TEMP RAISED PVMT MRKS



BRIDGE #12 OVER HOGSED CREEK ON SR-1538.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

MAR 05, 2018 01:17 PM TRANSYLVANIA 2:00 PM 2 /  3 011

38593.3.1 FEB 20 2018 C203943

TIP NO 0.125 MIB-4823

FED AID NO BRZ-1538(9)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0040 4810000000-E 1205  11,350 LF  0.48 5448.00 0.48 5448.00  PAINT PVMT MARKINGS 4"

0041 4835000000-E 1205  40 LF  6.75 270.00 6.75 270.00  PAINT PVT MKG LINES 24"

0042 4850000000-E 1205  530 LF  0.95 503.50 0.95 503.50  LINE REMOVAL 4" WIDE

0043 6000000000-E 1605  1,020 LF  2.25 2295.00 2.25 2295.00  TEMPORARY SILT FENCE

0044 6006000000-E 1610  140 TON 40.00 5600.00 48.00 6720.00  EROS CONTRL STONE CL A

0045 6009000000-E 1610  320 TON 40.00 12800.00 50.00 16000.00  EROS CONTRL STONE CL B

0046 6012000000-E 1610  90 TON 35.00 3150.00 45.00 4050.00  SEDIMENT CONTROL STONE

0047 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1000.00 1500.00  TEMPORARY MULCHING

0048 6018000000-E 1620  200 LB  2.00 400.00 2.00 400.00  SEED FOR TEMP SEEDING

0049 6021000000-E 1620  1 TON 800.00 800.00 800.00 800.00  FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  15.00 3000.00 16.00 3200.00  TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00  SAFETY FENCE

0052 6030000000-E 1630  340 CY  15.00 5100.00 30.00 10200.00  SILT EXCAVATION

0053 6036000000-E 1631  4,000 SY  2.00 8000.00 2.00 8000.00  MATTING FOR EROS CONTROL

0054 6037000000-E SP   335 SY  6.00 2010.00 6.00 2010.00  COIR FIBER MAT

0055 6042000000-E 1632  25 LF  5.00 125.00 5.00 125.00  1/4" HARDWARE CLOTH

0056 6045000000-E SP   130 LF  40.00 5200.00 160.00 20800.00  **" TEMPORARY PIPE
(24")

0057 6069000000-E 1638  135 CY  20.00 2700.00 25.00 3375.00  STILLING BASINS

0058 6071012000-E SP   120 LF  10.00 1200.00 12.00 1440.00  COIR FIBER WATTLE

0059 6071020000-E SP   55 LB  8.00 440.00 10.00 550.00  POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  100 LF  8.00 800.00 7.00 700.00  COIR FIBER BAFFLE

0061 6084000000-E 1660  2 ACR 1800.00 3600.00 1800.00 3600.00  SEEDING AND MULCHING

0062 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00  MOWING

0063 6090000000-E 1661  50 LB  2.50 125.00 2.50 125.00  SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00  FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00  SEED FOR SUPP SEEDING

0066 6108000000-E 1665 1.25 TON 1000.00 1250.00 1000.00 1250.00  FERTILIZER TOPDRESSING

0067 6111000000-E SP   80 LF  40.00 3200.00 200.00 16000.00  IMPERVIOUS DIKE

0068 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00  SPECIALIZED HAND MOWING

0069 6117000000-N SP   13 EA  50.00 650.00 150.00 1950.00  RESPONSE FOR EROS CONTROL

0070 6117500000-N SP   4 EA  2100.00 8400.00 1500.00 6000.00  CONC WASHOUT STRUCTURE

0071 6123000000-E 1670 0.2 ACR 2000.00 400.00 5000.00 1000.00  REFORESTATION

CULVERT ITEMS

0072 8035000000-N 402 Lump Sum 65000.00 130500.00  REMV EXIST STR **********
(17+23.00-L-)

0073 8065000000-N SP  Lump Sum 1000.00 675.00  ASBESTOS ASSESSMENT

0074 8126000000-N 414 Lump Sum 60000.00 48000.00  CULV EXCAV @ ************
(17+23.00-L-)

0075 8133000000-E 414  99 TON 54.34 5379.66 80.00 7920.00  FND CONDIT MAT, BOX CULV



BRIDGE #12 OVER HOGSED CREEK ON SR-1538.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC  

MAR 05, 2018 01:17 PM TRANSYLVANIA 2:00 PM 3 /  3 011

38593.3.1 FEB 20 2018 C203943

TIP NO 0.125 MIB-4823

FED AID NO BRZ-1538(9)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0076 8196000000-E 420 161.9 CY  1100.00 178090.00 1500.00 242850.00  CLASS A CONCRETE (CULV)

0077 8245000000-E 425  19,725 LB  1.60 31560.00 2.00 39450.00  REINF STEEL (CULVERT)

 

    TOTAL 739220.16 TOTAL 942981.10  CONTRACT TOTAL

 

    SUB-TOTAL 398190.50 SUB-TOTAL 473586.10  ROADWAY ITEMS

    SUB-TOTAL 341029.66 SUB-TOTAL 469395.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  739220.16   DANE CONSTRUCTION INC

     2  942981.10   NHM CONSTRUCTORS LLC



BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

BUCKEYE BRIDGE LLC

CANTON,  NC

NHM CONSTRUCTORS LLC DANE CONSTRUCTION INC

ASHEVILLE,  NC MOORESVILLE,  NC

MAR 05, 2018 01:17 PM TRANSYLVANIA 2:00 PM 1 /  7 012

46120.3.1 FEB 20 2018 C204067

TIP NO 0.142 MIB-5405

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00 52480.00  55500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12500.00 9500.00  6820.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 22000.00 25000.00  8750.00TYPE II MODIFIED APPR **********
(14+27 -L-)

0004 0043000000-N 226 Lump Sum 72700.00 106000.00  159838.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 500.00  500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  10.00 3500.00 20.00 7000.00 20.00  7000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  350 CY  10.00 3500.00 40.00 14000.00 40.00  14000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  350 SY  4.00 1400.00 4.00 1400.00 2.25  787.50GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   960 SF  40.00 38400.00 45.00 43200.00 1.00  960.00TEMPORARY SHORING

0010 0318000000-E 300  30 TON 60.00 1800.00 40.00 1200.00 45.00  1350.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  90 SY  4.00 360.00 4.00 360.00 2.25  202.50FND CONDIT GEOTEXTILE

0012 0335200000-E 305  40 LF  40.00 1600.00 44.00 1760.00 30.00  1200.0015" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  250.00 500.00 300.00 600.00 225.00  450.00**" DRAINAGE PIPE ELBOW
(15")

0014 0343000000-E 310  24 LF  50.00 1200.00 46.00 1104.00 35.00  840.0015" SIDE DRAIN PIPE

0015 0344000000-E 310  30 LF  60.00 1800.00 49.00 1470.00 45.00  1350.0018" SIDE DRAIN PIPE

0016 0396000000-E 310  80 LF  120.00 9600.00 110.00 8800.00 70.00  5600.0042" RC PIPE CULV III

0017 0448300000-E 310  72 LF  50.00 3600.00 50.00 3600.00 40.00  2880.0018" RCP CULV CLASS IV

0018 0995000000-E 340  100 LF  10.00 1000.00 10.00 1000.00 12.00  1200.00PIPE REMOVAL

0019 1099500000-E 505  50 CY  10.00 500.00 24.00 1200.00 20.00  1000.00SHALLOW UNDERCUT

0020 1099700000-E 505  100 TON 40.00 4000.00 50.00 5000.00 30.00  3000.00CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  200 TON 45.00 9000.00 37.50 7500.00 32.00  6400.00INCIDENTAL STONE BASE

0022 1330000000-E 607  280 SY  28.00 7840.00 28.00 7840.00 28.00  7840.00INCIDENTAL MILLING

0023 1491000000-E 610  500 TON 126.00 63000.00 115.00 57500.00 110.00  55000.00ASP CONC BASE CRS B25.0C

0024 1519000000-E 610  290 TON 126.00 36540.00 115.00 33350.00 110.00  31900.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  40 TON 500.00 20000.00 460.00 18400.00 460.00  18400.00ASP FOR PLANT MIX

0026 2000000000-N 806  15 EA  230.00 3450.00 250.00 3750.00 350.00  5250.00RIGHT-OF-WAY MARKERS

0027 2022000000-E 815  45 CY  17.60 792.00 26.00 1170.00 20.00  900.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  200 SY  4.00 800.00 4.00 800.00 2.25  450.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  34 CY  50.00 1700.00 35.00 1190.00 45.00  1530.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  200 LF  10.00 2000.00 12.00 2400.00 8.00  1600.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  250.00 250.00 350.00 350.00 345.00  345.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  20.00 120.00 30.00 180.00 30.00  180.006" OUTLET PIPE

0033 2209000000-E 838 4.5 CY  1500.00 6750.00 1800.00 8100.00 1500.00  6750.00ENDWALLS

0034 2286000000-N 840  1 EA  1500.00 1500.00 1600.00 1600.00 1450.00  1450.00MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  1 EA  500.00 500.00 750.00 750.00 625.00  625.00FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  20 LF  100.00 2000.00 50.00 1000.00 35.00  700.00SHOULDER BERM GUTTER

0037 3030000000-E 862 162.5 LF  17.00 2762.50 17.00 2762.50 17.00  2762.50STL BEAM GUARDRAIL

0038 3045000000-E 862  100 LF  20.00 2000.00 20.00 2000.00 20.00  2000.00SBGR SHOP CURVED



BRIDGE #139 OVER EAST BRANCH TOXAWAY CREEK ON SR-1139.

BUCKEYE BRIDGE LLC

CANTON,  NC

NHM CONSTRUCTORS LLC DANE CONSTRUCTION INC

ASHEVILLE,  NC MOORESVILLE,  NC

MAR 05, 2018 01:17 PM TRANSYLVANIA 2:00 PM 2 /  7 012

46120.3.1 FEB 20 2018 C204067

TIP NO 0.142 MIB-5405

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00  150.00ADDIT GUARDRAIL POSTS

0040 3195000000-N 862  2 EA  700.00 1400.00 700.00 1400.00 700.00  1400.00GR END TYPE AT-1

0041 3215000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00  6400.00GR ANCHOR TYPE III

0042 3288000000-N SP   2 EA  3500.00 7000.00 3500.00 7000.00 3500.00  7000.00GR END TYPE TL-2

0043 3563000000-E SP   310 LF  10.00 3100.00 10.00 3100.00 10.00  3100.00TEMP **" WW FENCE W/POSTS
(47")

0044 3628000000-E 876  15 TON 55.00 825.00 55.00 825.00 45.00  675.00RIP RAP, CLASS I

0045 3635000000-E 876  135 TON 60.00 8100.00 57.00 7695.00 45.00  6075.00RIP RAP, CLASS II

0046 3649000000-E 876  25 TON 55.00 1375.00 54.00 1350.00 45.00  1125.00RIP RAP, CLASS B

0047 3656000000-E 876  660 SY  4.00 2640.00 4.00 2640.00 2.25  1485.00GEOTEXTILE FOR DRAINGE

0048 4025000000-E 901  84 SF  14.00 1176.00 14.00 1176.00 28.00  2352.00CONTR FURN, TYPE ***SIGN
(E)

0049 4072000000-E 903  190 LF  5.30 1007.00 5.30 1007.00 9.00  1710.00SUPPORT, 3-LB STL U-CHAN

0050 4102000000-N 904  18 EA  85.00 1530.00 85.00 1530.00 100.00  1800.00SIGN ERECTION, TYPE E

0051 4155000000-N 907  8 EA  15.00 120.00 15.00 120.00 2.00  16.00DISPOSE SIGN SYST U-CHAN

0052 4400000000-E 1110  156 SF  8.75 1365.00 8.75 1365.00 20.00  3120.00WORK ZONE SIGNS (STAT)

0053 4405000000-E 1110  96 SF  10.00 960.00 7.60 729.60 9.25  888.00WORK ZONE SIGNS (PORT)

0054 4410000000-E 1110  92 SF  6.25 575.00 6.25 575.00 10.00  920.00WORK ZONE SIGNS (BARR)

0055 4424500000-N SP   1 EA  18000.00 18000.00 33600.00 33600.00 26000.00  26000.00TEMP PORT TRAF SIGNAL SYS

0056 4430000000-N 1130  40 EA  50.00 2000.00 100.00 4000.00 41.50  1660.00DRUMS

0057 4445000000-E 1145  48 LF  23.00 1104.00 23.00 1104.00 30.00  1440.00BARRICADES (TYPE III)

0058 4455000000-N 1150  8 DAY 200.00 1600.00 200.00 1600.00 150.00  1200.00FLAGGER

0059 4465000000-N 1160  2 EA  2500.00 5000.00 5300.00 10600.00 4800.00  9600.00TEMPORARY CRASH CUSHIONS

0060 4485000000-E 1170  300 LF  30.00 9000.00 40.00 12000.00 36.00  10800.00PORT CONC BARRIER

0061 4810000000-E 1205  8,000 LF  0.48 3840.00 0.48 3840.00 0.48  3840.00PAINT PVMT MARKINGS 4"

0062 4835000000-E 1205  20 LF  6.75 135.00 6.75 135.00 6.75  135.00PAINT PVT MKG LINES 24"

0063 6000000000-E 1605  1,925 LF  2.50 4812.50 2.50 4812.50 2.50  4812.50TEMPORARY SILT FENCE

0064 6006000000-E 1610  175 TON 50.00 8750.00 49.00 8575.00 35.00  6125.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  85 TON 50.00 4250.00 54.00 4590.00 40.00  3400.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  80 TON 50.00 4000.00 47.00 3760.00 35.00  2800.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615  2 ACR 1000.00 2000.00 1000.00 2000.00 1000.00  2000.00TEMPORARY MULCHING

0068 6018000000-E 1620  200 LB  2.00 400.00 2.00 400.00 2.00  400.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620  1 TON 800.00 800.00 800.00 800.00 800.00  800.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  10.00 2000.00 16.00 3200.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.00  800.00SAFETY FENCE

0072 6030000000-E 1630  130 CY  10.00 1300.00 28.00 3640.00 15.00  1950.00SILT EXCAVATION

0073 6036000000-E 1631  5,000 SY  2.00 10000.00 2.00 10000.00 2.00  10000.00MATTING FOR EROS CONTROL

0074 6037000000-E SP   100 SY  6.00 600.00 6.00 600.00 6.00  600.00COIR FIBER MAT

0075 6042000000-E 1632  160 LF  5.00 800.00 5.00 800.00 5.00  800.001/4" HARDWARE CLOTH

0076 6071020000-E SP   15 LB  20.00 300.00 20.00 300.00 10.00  150.00POLYACRYLAMIDE (PAM)
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6084000000-E 1660  2 ACR 1800.00 3600.00 1800.00 3600.00 1800.00  3600.00SEEDING AND MULCHING

0078 6087000000-E 1660 1.5 ACR 200.00 300.00 200.00 300.00 200.00  300.00MOWING

0079 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 2.00  100.00SEED FOR REPAIR SEEDING

0080 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0081 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0082 6108000000-E 1665 1.5 TON 1000.00 1500.00 1000.00 1500.00 1000.00  1500.00FERTILIZER TOPDRESSING

0083 6111000000-E SP   120 LF  100.00 12000.00 120.00 14400.00 10.00  1200.00IMPERVIOUS DIKE

0084 6114500000-N 1667  10 MHR 100.00 1000.00 50.00 500.00 25.00  250.00SPECIALIZED HAND MOWING

0085 6117000000-N SP   13 EA  200.00 2600.00 200.00 2600.00 50.00  650.00RESPONSE FOR EROS CONTROL

0086 6117500000-N SP   2 EA  800.00 1600.00 2500.00 5000.00 2100.00  4200.00CONC WASHOUT STRUCTURE

0087 6123000000-E 1670 0.1 ACR 5865.00 586.50 5000.00 500.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 25000.00 77000.00  60000.00REMV EXIST STR **********
(14+27.00-L-)

0089 8065000000-N SP  Lump Sum 1500.00 750.00  1000.00ASBESTOS ASSESSMENT

0090 8096000000-E 450  52 LF  200.00 10400.00 200.00 10400.00 600.00  31200.00PILE EXCAVATION IN SOIL

0091 8097000000-E 450  88 LF  240.00 21120.00 200.00 17600.00 600.00  52800.00PILE EXCAVATION NOT IN SOIL

0092 8121000000-N 412 Lump Sum 75000.00 35000.00  15000.00UNCL STR EXCAV STA *****
(14+27.00-L-)

0093 8182000000-E 420  45 CY  1200.00 54000.00 1250.00 56250.00 1500.00  67500.00CLASS A CONCRETE (BRIDGE)

0094 8210000000-N 422 Lump Sum 37000.00 35000.00  19500.00BRG APPR SLAB ***********
(14+27.00-L-)

0095 8217000000-E 425  5,512 LB  1.70 9370.40 2.00 11024.00 1.75  9646.00REINF STEEL (BRIDGE)

0096 8328200000-E 450  14 EA  1.00 14.00 1500.00 21000.00 1.00  14.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0097 8364000000-E 450  210 LF  100.00 21000.00 42.00 8820.00 52.75  11077.50HP12X53 PILES

0098 8517000000-E 460  120 LF  160.00 19200.00 195.00 23400.00 145.00  17400.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0099 8608000000-E 876  136 TON 84.00 11424.00 54.00 7344.00 72.00  9792.00RIP RAP II (2'-0")

0100 8622000000-E 876  201 SY  4.00 804.00 4.00 804.00 5.00  1005.00GEOTEXTILE FOR DRAINAGE

0101 8657000000-N 430 Lump Sum 3000.00 2500.00  14000.00ELASTOMERIC BEARINGS

0102 8763000000-E 430  660 LF  200.00 132000.00 170.00 112200.00 350.00  231000.003'-0" X 2'-0"PRESTR SLABS

0103 8867000000-E SP   105 LF  215.00 22575.00 175.00 18375.00 163.00  17115.00GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL

 

    TOTAL 975272.90 TOTAL 1049803.60 TOTAL  1117488.50CONTRACT TOTAL

 

    SUB-TOTAL 531865.50 SUB-TOTAL 612336.60 SUB-TOTAL  559439.00ROADWAY ITEMS

    SUB-TOTAL 443407.40 SUB-TOTAL 437467.00 SUB-TOTAL  558049.50STRUCTURE ITEMS
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TIP NO 0.142 MIB-5405

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57000.00 68043.04  MOBILIZATION

0002 0000400000-N 801 Lump Sum 6820.00 15539.38  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00 14322.68  TYPE II MODIFIED APPR **********
(14+27 -L-)

0004 0043000000-N 226 Lump Sum 90600.00 146945.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.15 1.15  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  35.00 12250.00 21.2423 7434.81  UNDERCUT EXCAVATION

0007 0195000000-E 265  350 CY  40.00 14000.00 56.2063 19672.21  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  350 SY  3.00 1050.00 0.6368 222.88  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   960 SF  60.00 57600.00 89.8771 86282.02  TEMPORARY SHORING

0010 0318000000-E 300  30 TON 40.00 1200.00 34.385 1031.55  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  90 SY  3.00 270.00 6.5251 587.26  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  40 LF  70.00 2800.00 49.7152 1988.61  15" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  250.00 500.00 291.0161 582.03  **" DRAINAGE PIPE ELBOW
(15")

0014 0343000000-E 310  24 LF  60.00 1440.00 49.7152 1193.16  15" SIDE DRAIN PIPE

0015 0344000000-E 310  30 LF  65.00 1950.00 51.0436 1531.31  18" SIDE DRAIN PIPE

0016 0396000000-E 310  80 LF  72.00 5760.00 174.9935 13999.48  42" RC PIPE CULV III

0017 0448300000-E 310  72 LF  60.00 4320.00 55.8863 4023.81  18" RCP CULV CLASS IV

0018 0995000000-E 340  100 LF  6.00 600.00 17.8538 1785.38  PIPE REMOVAL

0019 1099500000-E 505  50 CY  35.00 1750.00 13.4131 670.66  SHALLOW UNDERCUT

0020 1099700000-E 505  100 TON 55.00 5500.00 28.1031 2810.31  CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  200 TON 60.00 12000.00 28.1031 5620.62  INCIDENTAL STONE BASE

0022 1330000000-E 607  280 SY  47.95 13426.00 32.20 9016.00  INCIDENTAL MILLING

0023 1491000000-E 610  500 TON 110.00 55000.00 126.50 63250.00  ASP CONC BASE CRS B25.0C

0024 1519000000-E 610  290 TON 110.00 31900.00 126.50 36685.00  ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  40 TON 460.00 18400.00 529.00 21160.00  ASP FOR PLANT MIX

0026 2000000000-N 806  15 EA  100.00 1500.00 63.6784 955.18  RIGHT-OF-WAY MARKERS

0027 2022000000-E 815  45 CY  25.00 1125.00 20.4988 922.45  SUBDRAIN EXCAVATION

0028 2026000000-E 815  200 SY  4.50 900.00 1.4858 297.16  GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  34 CY  60.00 2040.00 68.77 2338.18  SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  200 LF  14.00 2800.00 18.3084 3661.68  6" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  150.00 150.00 290.2888 290.29  SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  35.00 210.00 18.7464 112.48  6" OUTLET PIPE

0033 2209000000-E 838 4.5 CY  850.00 3825.00 884.5534 3980.49  ENDWALLS

0034 2286000000-N 840  1 EA  1200.00 1200.00 1844.4485 1844.45  MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  1 EA  1000.00 1000.00 591.1575 591.16  FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  20 LF  45.00 900.00 39.675 793.50  SHOULDER BERM GUTTER

0037 3030000000-E 862 162.5 LF  19.00 3087.50 21.85 3550.63  STL BEAM GUARDRAIL

0038 3045000000-E 862  100 LF  21.00 2100.00 24.15 2415.00  SBGR SHOP CURVED
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0039 3150000000-N 862  5 EA  11.00 55.00 12.65 63.25  ADDIT GUARDRAIL POSTS

0040 3195000000-N 862  2 EA  600.00 1200.00 690.00 1380.00  GR END TYPE AT-1

0041 3215000000-N SP   4 EA  1850.00 7400.00 2277.00 9108.00  GR ANCHOR TYPE III

0042 3288000000-N SP   2 EA  3250.00 6500.00 3737.50 7475.00  GR END TYPE TL-2

0043 3563000000-E SP   310 LF  11.50 3565.00 13.225 4099.75  TEMP **" WW FENCE W/POSTS
(47")

0044 3628000000-E 876  15 TON 75.00 1125.00 45.6263 684.39  RIP RAP, CLASS I

0045 3635000000-E 876  135 TON 80.00 10800.00 58.19 7855.65  RIP RAP, CLASS II

0046 3649000000-E 876  25 TON 85.00 2125.00 45.6263 1140.66  RIP RAP, CLASS B

0047 3656000000-E 876  660 SY  4.50 2970.00 1.0845 715.77  GEOTEXTILE FOR DRAINGE

0048 4025000000-E 901  84 SF  28.00 2352.00 19.8375 1666.35  CONTR FURN, TYPE ***SIGN
(E)

0049 4072000000-E 903  190 LF  9.00 1710.00 9.2575 1758.93  SUPPORT, 3-LB STL U-CHAN

0050 4102000000-N 904  18 EA  100.00 1800.00 79.35 1428.30  SIGN ERECTION, TYPE E

0051 4155000000-N 907  8 EA  2.00 16.00 26.45 211.60  DISPOSE SIGN SYST U-CHAN

0052 4400000000-E 1110  156 SF  20.00 3120.00 8.5301 1330.70  WORK ZONE SIGNS (STAT)

0053 4405000000-E 1110  96 SF  9.25 888.00 24.4663 2348.76  WORK ZONE SIGNS (PORT)

0054 4410000000-E 1110  92 SF  10.00 920.00 8.5301 784.77  WORK ZONE SIGNS (BARR)

0055 4424500000-N SP   1 EA  26000.00 26000.00 12563.75 12563.75  TEMP PORT TRAF SIGNAL SYS

0056 4430000000-N 1130  40 EA  41.50 1660.00 52.90 2116.00  DRUMS

0057 4445000000-E 1145  48 LF  30.00 1440.00 33.0625 1587.00  BARRICADES (TYPE III)

0058 4455000000-N 1150  8 DAY 250.00 2000.00 297.5625 2380.50  FLAGGER

0059 4465000000-N 1160  2 EA  4800.00 9600.00 8596.25 17192.50  TEMPORARY CRASH CUSHIONS

0060 4485000000-E 1170  300 LF  36.00 10800.00 19.8375 5951.25  PORT CONC BARRIER

0061 4810000000-E 1205  8,000 LF  0.48 3840.00 0.6348 5078.40  PAINT PVMT MARKINGS 4"

0062 4835000000-E 1205  20 LF  6.75 135.00 8.9269 178.54  PAINT PVT MKG LINES 24"

0063 6000000000-E 1605  1,925 LF  3.00 5775.00 3.3063 6364.63  TEMPORARY SILT FENCE

0064 6006000000-E 1610  175 TON 75.00 13125.00 36.0381 6306.67  EROS CONTRL STONE CL A

0065 6009000000-E 1610  85 TON 80.00 6800.00 45.6263 3878.24  EROS CONTRL STONE CL B

0066 6012000000-E 1610  80 TON 65.00 5200.00 34.385 2750.80  SEDIMENT CONTROL STONE

0067 6015000000-E 1615  2 ACR 2000.00 4000.00 1322.50 2645.00  TEMPORARY MULCHING

0068 6018000000-E 1620  200 LB  2.00 400.00 2.645 529.00  SEED FOR TEMP SEEDING

0069 6021000000-E 1620  1 TON 850.00 850.00 1058.00 1058.00  FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  12.00 2400.00 6.3095 1261.90  TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   400 LF  3.00 1200.00 2.645 1058.00  SAFETY FENCE

0072 6030000000-E 1630  130 CY  28.00 3640.00 18.1858 2364.15  SILT EXCAVATION

0073 6036000000-E 1631  5,000 SY  2.75 13750.00 2.645 13225.00  MATTING FOR EROS CONTROL

0074 6037000000-E SP   100 SY  3.00 300.00 7.935 793.50  COIR FIBER MAT

0075 6042000000-E 1632  160 LF  100.00 16000.00 6.6125 1058.00  1/4" HARDWARE CLOTH

0076 6071020000-E SP   15 LB  10.00 150.00 26.45 396.75  POLYACRYLAMIDE (PAM)
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0077 6084000000-E 1660  2 ACR 3500.00 7000.00 2380.50 4761.00  SEEDING AND MULCHING

0078 6087000000-E 1660 1.5 ACR 1000.00 1500.00 264.50 396.75  MOWING

0079 6090000000-E 1661  50 LB  1.00 50.00 2.645 132.25  SEED FOR REPAIR SEEDING

0080 6093000000-E 1661 0.25 TON 750.00 187.50 1058.00 264.50  FERT FOR REPAIR SEEDING

0081 6096000000-E 1662  50 LB  1.00 50.00 2.645 132.25  SEED FOR SUPP SEEDING

0082 6108000000-E 1665 1.5 TON 750.00 1125.00 1322.50 1983.75  FERTILIZER TOPDRESSING

0083 6111000000-E SP   120 LF  125.00 15000.00 75.00 9000.00  IMPERVIOUS DIKE

0084 6114500000-N 1667  10 MHR 75.00 750.00 66.125 661.25  SPECIALIZED HAND MOWING

0085 6117000000-N SP   13 EA  500.00 6500.00 264.50 3438.50  RESPONSE FOR EROS CONTROL

0086 6117500000-N SP   2 EA  800.00 1600.00 353.7688 707.54  CONC WASHOUT STRUCTURE

0087 6123000000-E 1670 0.1 ACR 5000.00 500.00 6612.50 661.25  REFORESTATION

STRUCTURE ITEMS

0088 8035000000-N 402 Lump Sum 60000.00 12629.88  REMV EXIST STR **********
(14+27.00-L-)

0089 8065000000-N SP  Lump Sum 4000.00 1256.38  ASBESTOS ASSESSMENT

0090 8096000000-E 450  52 LF  950.00 49400.00 247.9291 12892.31  PILE EXCAVATION IN SOIL

0091 8097000000-E 450  88 LF  950.00 83600.00 247.9291 21817.76  PILE EXCAVATION NOT IN SOIL

0092 8121000000-N 412 Lump Sum 25000.00 60008.44  UNCL STR EXCAV STA *****
(14+27.00-L-)

0093 8182000000-E 420  45 CY  1000.00 45000.00 1427.0583 64217.62  CLASS A CONCRETE (BRIDGE)

0094 8210000000-N 422 Lump Sum 20000.00 56517.04  BRG APPR SLAB ***********
(14+27.00-L-)

0095 8217000000-E 425  5,512 LB  2.50 13780.00 2.7962 15412.65  REINF STEEL (BRIDGE)

0096 8328200000-E 450  14 EA  1200.00 16800.00 87.814 1229.40  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0097 8364000000-E 450  210 LF  35.00 7350.00 41.467 8708.07  HP12X53 PILES

0098 8517000000-E 460  120 LF  125.00 15000.00 179.5955 21551.46  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0099 8608000000-E 876  136 TON 70.00 9520.00 30.4175 4136.78  RIP RAP II (2'-0")

0100 8622000000-E 876  201 SY  5.50 1105.50 1.1604 233.24  GEOTEXTILE FOR DRAINAGE

0101 8657000000-N 430 Lump Sum 5000.00 4575.85  ELASTOMERIC BEARINGS

0102 8763000000-E 430  660 LF  175.00 115500.00 197.0998 130085.87  3'-0" X 2'-0"PRESTR SLABS

0103 8867000000-E SP   105 LF  215.00 22575.00 353.1075 37076.29  GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL

 

    TOTAL 1135478.50 TOTAL 1153428.54  CONTRACT TOTAL

 

    SUB-TOTAL 641848.00 SUB-TOTAL 701079.50  ROADWAY ITEMS

    SUB-TOTAL 493630.50 SUB-TOTAL 452349.04  STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  975272.90   BUCKEYE BRIDGE LLC

     2  1049803.60   NHM CONSTRUCTORS LLC

     3  1117488.50   DANE CONSTRUCTION INC

     4  1135478.50   PALMETTO INFRASTRUCTURE INC

     5  1153428.54   YOUNG & MCQUEEN GRADING CO INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 48115.00  71000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12500.00 8320.00  10000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 18500.00 7615.00  32000.00TYPE II MODIFIED APPR **********
(13+86 -L-)

0004 0043000000-N 226 Lump Sum 92500.00 130580.00  300000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  12.00 4200.00 20.00 7000.00 32.00  11200.00UNDERCUT EXCAVATION

0007 0134000000-E 240  550 CY  15.00 8250.00 12.00 6600.00 32.00  17600.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  350 CY  10.00 3500.00 35.00 12250.00 65.00  22750.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  350 SY  4.00 1400.00 2.25 787.50 7.00  2450.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  30 TON 50.00 1500.00 45.00 1350.00 43.00  1290.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  4.00 320.00 2.25 180.00 7.00  560.00FND CONDIT GEOTEXTILE

0012 0344000000-E 310  48 LF  52.00 2496.00 30.00 1440.00 75.00  3600.0018" SIDE DRAIN PIPE

0013 0345000000-E 310  28 LF  70.00 1960.00 40.00 1120.00 80.00  2240.0024" SIDE DRAIN PIPE

0014 0372000000-E 310  52 LF  60.00 3120.00 35.00 1820.00 75.00  3900.0018" RC PIPE CULV III

0015 0396000000-E 310  56 LF  120.00 6720.00 70.00 3920.00 265.00  14840.0042" RC PIPE CULV III

0016 0582000000-E 310  20 LF  40.00 800.00 35.00 700.00 53.00  1060.0015" CS PIPE CULV 0.064"

0017 0588000000-E 310  16 LF  60.00 960.00 50.00 800.00 75.00  1200.0018" CS PIPE CULV 0.064"

0018 0636000000-E 310  2 EA  250.00 500.00 175.00 350.00 530.00  1060.00**" CS ELBOW *****" THICK
(15", 0.064")

0019 0636000000-E 310  2 EA  300.00 600.00 175.00 350.00 650.00  1300.00**" CS ELBOW *****" THICK
(18", 0.064")

0020 0995000000-E 340  178 LF  10.00 1780.00 12.00 2136.00 32.00  5696.00PIPE REMOVAL

0021 1099500000-E 505  50 CY  16.00 800.00 20.00 1000.00 32.00  1600.00SHALLOW UNDERCUT

0022 1099700000-E 505  100 TON 30.00 3000.00 30.00 3000.00 37.00  3700.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  200 TON 40.00 8000.00 32.00 6400.00 37.00  7400.00INCIDENTAL STONE BASE

0024 1330000000-E 607  210 SY  45.00 9450.00 45.00 9450.00 50.00  10500.00INCIDENTAL MILLING

0025 1491000000-E 610  490 TON 140.00 68600.00 120.00 58800.00 135.00  66150.00ASP CONC BASE CRS B25.0C

0026 1519000000-E 610  390 TON 145.00 56550.00 125.00 48750.00 135.00  52650.00ASP CONC SURF CRS S9.5B

0027 1575000000-E 620  50 TON 550.00 27500.00 500.00 25000.00 540.00  27000.00ASP FOR PLANT MIX

0028 2022000000-E 815  45 CY  15.00 675.00 20.00 900.00 32.00  1440.00SUBDRAIN EXCAVATION

0029 2026000000-E 815  200 SY  4.00 800.00 2.25 450.00 7.00  1400.00GEOTEXTILE FOR SUBSURF DRNS

0030 2036000000-E 815  34 CY  50.00 1700.00 45.00 1530.00 43.00  1462.00SUBDRAIN COARSE AGGREGATE

0031 2044000000-E 815  200 LF  12.00 2400.00 8.00 1600.00 22.00  4400.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  250.00 250.00 345.00 345.00 480.00  480.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  12.00 72.00 30.00 180.00 21.00  126.006" OUTLET PIPE

0034 2209000000-E 838 4.5 CY  1500.00 6750.00 1150.00 5175.00 1000.00  4500.00ENDWALLS

0035 2286000000-N 840  2 EA  1600.00 3200.00 1450.00 2900.00 4800.00  9600.00MASNRY DRAINAGE STRUCT

0036 2366000000-N 840  1 EA  600.00 600.00 625.00 625.00 850.00  850.00FRAME W/2GRTS 840.24 STD

0037 2367000000-N 840  1 EA  600.00 600.00 625.00 625.00 850.00  850.00FRAME W/2GRTS 840.29 STD

0038 2556000000-E 846  15 LF  100.00 1500.00 75.00 1125.00 100.00  1500.00SHOULDER BERM GUTTER



BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

BUCKEYE BRIDGE LLC

CANTON,  NC

DANE CONSTRUCTION INC OWLE CONSTRUCTION LLC

MOORESVILLE,  NC WHITTIER,  NC

MAR 05, 2018 01:17 PM MACON 2:00 PM 2 /  8 013

46121.3.1 FEB 20 2018 C204012

TIP NO 0.105 MIB-5406

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3030000000-E 862 87.5 LF  16.50 1443.75 16.50 1443.75 18.00  1575.00STL BEAM GUARDRAIL

0040 3045000000-E 862  75 LF  18.50 1387.50 18.50 1387.50 20.00  1500.00SBGR SHOP CURVED

0041 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 15.00  75.00ADDIT GUARDRAIL POSTS

0042 3195000000-N 862  1 EA  600.00 600.00 600.00 600.00 650.00  650.00GR END TYPE AT-1

0043 3215000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1700.00  6800.00GR ANCHOR TYPE III

0044 3288000000-N SP   3 EA  3200.00 9600.00 3200.00 9600.00 3500.00  10500.00GR END TYPE TL-2

0045 3503000000-E 866  310 LF  6.00 1860.00 6.00 1860.00 6.50  2015.00WOVEN WIRE FENCE 47" FAB

0046 3509000000-E 866  20 EA  24.00 480.00 24.00 480.00 30.00  600.004" TIMBER POSTS 7'-6"LONG

0047 3515000000-E 866  20 EA  40.00 800.00 40.00 800.00 45.00  900.005" TIMBER POSTS 8'-0"LONG

0048 3564000000-E 866  1 EA  600.00 600.00 600.00 600.00 650.00  650.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0049 3628000000-E 876  80 TON 50.00 4000.00 50.00 4000.00 85.00  6800.00RIP RAP, CLASS I

0050 3635000000-E 876  200 TON 50.00 10000.00 50.00 10000.00 85.00  17000.00RIP RAP, CLASS II

0051 3649000000-E 876  170 TON 50.00 8500.00 35.00 5950.00 63.00  10710.00RIP RAP, CLASS B

0052 3656000000-E 876  1,360 SY  4.00 5440.00 2.25 3060.00 7.00  9520.00GEOTEXTILE FOR DRAINGE

0053 4025000000-E 901  70 SF  14.00 980.00 16.40 1148.00 18.00  1260.00CONTR FURN, TYPE ***SIGN
(E)

0054 4072000000-E 903  201 LF  4.94 992.94 5.15 1035.15 5.50  1105.50SUPPORT, 3-LB STL U-CHAN

0055 4102000000-N 904  16 EA  98.00 1568.00 110.00 1760.00 120.00  1920.00SIGN ERECTION, TYPE E

0056 4155000000-N 907  12 EA  15.00 180.00 5.00 60.00 10.00  120.00DISPOSE SIGN SYST U-CHAN

0057 4400000000-E 1110  392 SF  7.68 3010.56 12.60 4939.20 13.00  5096.00WORK ZONE SIGNS (STAT)

0058 4405000000-E 1110  128 SF  10.00 1280.00 8.85 1132.80 13.00  1664.00WORK ZONE SIGNS (PORT)

0059 4410000000-E 1110  107 SF  5.90 631.30 7.45 797.15 8.00  856.00WORK ZONE SIGNS (BARR)

0060 4430000000-N 1130  40 EA  50.00 2000.00 42.00 1680.00 75.00  3000.00DRUMS

0061 4445000000-E 1145  96 LF  24.80 2380.80 26.00 2496.00 28.00  2688.00BARRICADES (TYPE III)

0062 4455000000-N 1150  16 DAY 200.00 3200.00 175.00 2800.00 250.00  4000.00FLAGGER

0063 4600000000-N SP   2 EA  500.00 1000.00 12.50 25.00 50.00  100.00GENERIC TRAFFIC CONTROL ITEM (EA)
WARNING FLAGS

0064 4810000000-E 1205  8,097 LF  0.70 5667.90 0.30 2429.10 0.80  6477.60PAINT PVMT MARKINGS 4"

0065 4835000000-E 1205  106 LF  6.75 715.50 4.00 424.00 8.00  848.00PAINT PVT MKG LINES 24"

0066 6000000000-E 1605  1,445 LF  2.50 3612.50 2.50 3612.50 3.30  4768.50TEMPORARY SILT FENCE

0067 6006000000-E 1610  360 TON 50.00 18000.00 35.00 12600.00 53.00  19080.00EROS CONTRL STONE CL A

0068 6009000000-E 1610  260 TON 50.00 13000.00 35.00 9100.00 63.00  16380.00EROS CONTRL STONE CL B

0069 6012000000-E 1610  150 TON 50.00 7500.00 30.00 4500.00 43.00  6450.00SEDIMENT CONTROL STONE

0070 6015000000-E 1615  1 ACR 1000.00 1000.00 1000.00 1000.00 1400.00  1400.00TEMPORARY MULCHING

0071 6018000000-E 1620  100 LB  2.00 200.00 2.00 200.00 3.00  300.00SEED FOR TEMP SEEDING

0072 6021000000-E 1620 0.5 TON 800.00 400.00 800.00 400.00 1300.00  650.00FERT FOR TEMP SEEDING

0073 6024000000-E 1622  200 LF  10.00 2000.00 10.00 2000.00 32.00  6400.00TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.50  1000.00SAFETY FENCE

0075 6030000000-E 1630  220 CY  10.00 2200.00 10.00 2200.00 43.00  9460.00SILT EXCAVATION

0076 6036000000-E 1631  4,000 SY  1.80 7200.00 1.80 7200.00 1.80  7200.00MATTING FOR EROS CONTROL
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0077 6037000000-E SP   100 SY  7.00 700.00 7.00 700.00 6.00  600.00COIR FIBER MAT

0078 6042000000-E 1632  220 LF  5.00 1100.00 5.00 1100.00 6.00  1320.001/4" HARDWARE CLOTH

0079 6071014000-E SP   220 LF  17.00 3740.00 6.50 1430.00 14.00  3080.00COIR FIBER WATTLE BARRIER

0080 6071020000-E SP   60 LB  20.00 1200.00 8.00 480.00 4.00  240.00POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  15 LF  8.00 120.00 10.00 150.00 6.00  90.00COIR FIBER BAFFLE

0082 6084000000-E 1660  2 ACR 1800.00 3600.00 1800.00 3600.00 2700.00  5400.00SEEDING AND MULCHING

0083 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 100.00  100.00MOWING

0084 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 4.00  200.00SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 900.00  225.00FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 7.00  350.00SEED FOR SUPP SEEDING

0087 6108000000-E 1665 0.75 TON 1000.00 750.00 1000.00 750.00 1700.00  1275.00FERTILIZER TOPDRESSING

0088 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00 90.00  900.00SPECIALIZED HAND MOWING

0089 6117000000-N SP   25 EA  100.00 2500.00 50.00 1250.00 110.00  2750.00RESPONSE FOR EROS CONTROL

0090 6117500000-N SP   8 EA  10.00 80.00 1530.00 12240.00 700.00  5600.00CONC WASHOUT STRUCTURE

0091 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 3500.00  350.00REFORESTATION

STRUCTURE ITEMS

0092 8049000000-N SP  Lump Sum 50000.00 31703.00  94000.00REMV EXIST STR **********
(13+86.00-L-)

0093 8065000000-N SP  Lump Sum 1500.00 1000.00  3000.00ASBESTOS ASSESSMENT

0094 8096000000-E 450  25 LF  200.00 5000.00 475.00 11875.00 1200.00  30000.00PILE EXCAVATION IN SOIL

0095 8097000000-E 450  45 LF  425.00 19125.00 475.00 21375.00 1200.00  54000.00PILE EXCAVATION NOT IN SOIL

0096 8121000000-N 412 Lump Sum 25000.00 12000.00  6400.00UNCL STR EXCAV STA *****
(13+86.00-L-)

0097 8182000000-E 420 44.8 CY  750.00 33600.00 1500.00 67200.00 1000.00  44800.00CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 28000.00 15350.00  26400.00BRG APPR SLAB ***********
(13+86.00-L-)

0099 8217000000-E 425  5,434 LB  1.40 7607.60 1.45 7879.30 1.50  8151.00REINF STEEL (BRIDGE)

0100 8328200000-E 450  14 EA  1.00 14.00 100.00 1400.00 350.00  4900.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0101 8364000000-E 450  225 LF  72.00 16200.00 40.00 9000.00 140.00  31500.00HP12X53 PILES

0102 8391000000-N 450  14 EA  120.00 1680.00 300.00 4200.00 130.00  1820.00STEEL PILE POINTS

0103 8517000000-E 460  140 LF  156.00 21840.00 115.00 16100.00 170.00  23800.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0104 8608000000-E 876  260 TON 54.00 14040.00 50.00 13000.00 85.00  22100.00RIP RAP II (2'-0")

0105 8622000000-E 876  290 SY  4.00 1160.00 2.25 652.50 5.00  1450.00GEOTEXTILE FOR DRAINAGE

0106 8657000000-N 430 Lump Sum 2500.00 7500.00  3700.00ELASTOMERIC BEARINGS

0107 8763000000-E 430  770 LF  170.00 130900.00 240.00 184800.00 195.00  150150.003'-0" X 2'-0"PRESTR SLABS

0108 8867000000-E SP  124.4 LF  225.00 27990.00 135.00 16794.00 200.00  24880.00GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL



BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

   

MAR 05, 2018 01:17 PM MACON 2:00 PM 4 /  8 013

46121.3.1 FEB 20 2018 C204012

TIP NO 0.105 MIB-5406

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 936385.35 TOTAL 959092.45 TOTAL  1424404.60CONTRACT TOTAL

 

    SUB-TOTAL 550228.75 SUB-TOTAL 537263.65 SUB-TOTAL  893353.60ROADWAY ITEMS

    SUB-TOTAL 386156.60 SUB-TOTAL 421828.80 SUB-TOTAL  531051.00STRUCTURE ITEMS



BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

MAR 05, 2018 01:17 PM MACON 2:00 PM 5 /  8 013

46121.3.1 FEB 20 2018 C204012

TIP NO 0.105 MIB-5406

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72980.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 13000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 20000.00   TYPE II MODIFIED APPR **********
(13+86 -L-)

0004 0043000000-N 226 Lump Sum 275000.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  350 CY  30.00 10500.00   UNDERCUT EXCAVATION

0007 0134000000-E 240  550 CY  30.00 16500.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  350 CY  60.00 21000.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  350 SY  6.00 2100.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  30 TON 40.00 1200.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  6.00 480.00   FND CONDIT GEOTEXTILE

0012 0344000000-E 310  48 LF  70.00 3360.00   18" SIDE DRAIN PIPE

0013 0345000000-E 310  28 LF  75.00 2100.00   24" SIDE DRAIN PIPE

0014 0372000000-E 310  52 LF  70.00 3640.00   18" RC PIPE CULV III

0015 0396000000-E 310  56 LF  250.00 14000.00   42" RC PIPE CULV III

0016 0582000000-E 310  20 LF  50.00 1000.00   15" CS PIPE CULV 0.064"

0017 0588000000-E 310  16 LF  70.00 1120.00   18" CS PIPE CULV 0.064"

0018 0636000000-E 310  2 EA  500.00 1000.00   **" CS ELBOW *****" THICK
(15", 0.064")

0019 0636000000-E 310  2 EA  600.00 1200.00   **" CS ELBOW *****" THICK
(18", 0.064")

0020 0995000000-E 340  178 LF  30.00 5340.00   PIPE REMOVAL

0021 1099500000-E 505  50 CY  30.00 1500.00   SHALLOW UNDERCUT

0022 1099700000-E 505  100 TON 35.00 3500.00   CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  200 TON 35.00 7000.00   INCIDENTAL STONE BASE

0024 1330000000-E 607  210 SY  45.00 9450.00   INCIDENTAL MILLING

0025 1491000000-E 610  490 TON 125.00 61250.00   ASP CONC BASE CRS B25.0C

0026 1519000000-E 610  390 TON 130.00 50700.00   ASP CONC SURF CRS S9.5B

0027 1575000000-E 620  50 TON 500.00 25000.00   ASP FOR PLANT MIX

0028 2022000000-E 815  45 CY  30.00 1350.00   SUBDRAIN EXCAVATION

0029 2026000000-E 815  200 SY  6.00 1200.00   GEOTEXTILE FOR SUBSURF DRNS

0030 2036000000-E 815  34 CY  40.00 1360.00   SUBDRAIN COARSE AGGREGATE

0031 2044000000-E 815  200 LF  20.00 4000.00   6" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  450.00 450.00   SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  20.00 120.00   6" OUTLET PIPE

0034 2209000000-E 838 4.5 CY  1800.00 8100.00   ENDWALLS

0035 2286000000-N 840  2 EA  4500.00 9000.00   MASNRY DRAINAGE STRUCT

0036 2366000000-N 840  1 EA  800.00 800.00   FRAME W/2GRTS 840.24 STD

0037 2367000000-N 840  1 EA  800.00 800.00   FRAME W/2GRTS 840.29 STD

0038 2556000000-E 846  15 LF  50.00 750.00   SHOULDER BERM GUTTER



BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

MAR 05, 2018 01:17 PM MACON 2:00 PM 6 /  8 013

46121.3.1 FEB 20 2018 C204012

TIP NO 0.105 MIB-5406

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3030000000-E 862 87.5 LF  16.50 1443.75   STL BEAM GUARDRAIL

0040 3045000000-E 862  75 LF  18.50 1387.50   SBGR SHOP CURVED

0041 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0042 3195000000-N 862  1 EA  600.00 600.00   GR END TYPE AT-1

0043 3215000000-N SP   4 EA  1600.00 6400.00   GR ANCHOR TYPE III

0044 3288000000-N SP   3 EA  3200.00 9600.00   GR END TYPE TL-2

0045 3503000000-E 866  310 LF  6.00 1860.00   WOVEN WIRE FENCE 47" FAB

0046 3509000000-E 866  20 EA  24.00 480.00   4" TIMBER POSTS 7'-6"LONG

0047 3515000000-E 866  20 EA  40.00 800.00   5" TIMBER POSTS 8'-0"LONG

0048 3564000000-E 866  1 EA  600.00 600.00   SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0049 3628000000-E 876  80 TON 80.00 6400.00   RIP RAP, CLASS I

0050 3635000000-E 876  200 TON 80.00 16000.00   RIP RAP, CLASS II

0051 3649000000-E 876  170 TON 60.00 10200.00   RIP RAP, CLASS B

0052 3656000000-E 876  1,360 SY  6.00 8160.00   GEOTEXTILE FOR DRAINGE

0053 4025000000-E 901  70 SF  16.40 1148.00   CONTR FURN, TYPE ***SIGN
(E)

0054 4072000000-E 903  201 LF  5.15 1035.15   SUPPORT, 3-LB STL U-CHAN

0055 4102000000-N 904  16 EA  110.00 1760.00   SIGN ERECTION, TYPE E

0056 4155000000-N 907  12 EA  5.00 60.00   DISPOSE SIGN SYST U-CHAN

0057 4400000000-E 1110  392 SF  12.60 4939.20   WORK ZONE SIGNS (STAT)

0058 4405000000-E 1110  128 SF  8.85 1132.80   WORK ZONE SIGNS (PORT)

0059 4410000000-E 1110  107 SF  7.45 797.15   WORK ZONE SIGNS (BARR)

0060 4430000000-N 1130  40 EA  100.00 4000.00   DRUMS

0061 4445000000-E 1145  96 LF  26.00 2496.00   BARRICADES (TYPE III)

0062 4455000000-N 1150  16 DAY 200.00 3200.00   FLAGGER

0063 4600000000-N SP   2 EA  8.75 17.50   GENERIC TRAFFIC CONTROL ITEM (EA)
WARNING FLAGS

0064 4810000000-E 1205  8,097 LF  0.30 2429.10   PAINT PVMT MARKINGS 4"

0065 4835000000-E 1205  106 LF  4.00 424.00   PAINT PVT MKG LINES 24"

0066 6000000000-E 1605  1,445 LF  2.50 3612.50   TEMPORARY SILT FENCE

0067 6006000000-E 1610  360 TON 50.00 18000.00   EROS CONTRL STONE CL A

0068 6009000000-E 1610  260 TON 60.00 15600.00   EROS CONTRL STONE CL B

0069 6012000000-E 1610  150 TON 40.00 6000.00   SEDIMENT CONTROL STONE

0070 6015000000-E 1615  1 ACR 1000.00 1000.00   TEMPORARY MULCHING

0071 6018000000-E 1620  100 LB  2.00 200.00   SEED FOR TEMP SEEDING

0072 6021000000-E 1620 0.5 TON 800.00 400.00   FERT FOR TEMP SEEDING

0073 6024000000-E 1622  200 LF  30.00 6000.00   TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   400 LF  2.00 800.00   SAFETY FENCE

0075 6030000000-E 1630  220 CY  40.00 8800.00   SILT EXCAVATION

0076 6036000000-E 1631  4,000 SY  1.80 7200.00   MATTING FOR EROS CONTROL



BRIDGE #67 OVER RABBIT CREEK ON SR-1513.
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TIP NO 0.105 MIB-5406

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6037000000-E SP   100 SY  7.00 700.00   COIR FIBER MAT

0078 6042000000-E 1632  220 LF  5.00 1100.00   1/4" HARDWARE CLOTH

0079 6071014000-E SP   220 LF  17.00 3740.00   COIR FIBER WATTLE BARRIER

0080 6071020000-E SP   60 LB  20.00 1200.00   POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  15 LF  8.00 120.00   COIR FIBER BAFFLE

0082 6084000000-E 1660  2 ACR 1800.00 3600.00   SEEDING AND MULCHING

0083 6087000000-E 1660  1 ACR 200.00 200.00   MOWING

0084 6090000000-E 1661  50 LB  2.00 100.00   SEED FOR REPAIR SEEDING

0085 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0086 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0087 6108000000-E 1665 0.75 TON 1000.00 750.00   FERTILIZER TOPDRESSING

0088 6114500000-N 1667  10 MHR 50.00 500.00   SPECIALIZED HAND MOWING

0089 6117000000-N SP   25 EA  100.00 2500.00   RESPONSE FOR EROS CONTROL

0090 6117500000-N SP   8 EA  1500.00 12000.00   CONC WASHOUT STRUCTURE

0091 6123000000-E 1670 0.1 ACR 5000.00 500.00   REFORESTATION

STRUCTURE ITEMS

0092 8049000000-N SP  Lump Sum 142500.00   REMV EXIST STR **********
(13+86.00-L-)

0093 8065000000-N SP  Lump Sum 750.00   ASBESTOS ASSESSMENT

0094 8096000000-E 450  25 LF  200.00 5000.00   PILE EXCAVATION IN SOIL

0095 8097000000-E 450  45 LF  350.00 15750.00   PILE EXCAVATION NOT IN SOIL

0096 8121000000-N 412 Lump Sum 67000.00   UNCL STR EXCAV STA *****
(13+86.00-L-)

0097 8182000000-E 420 44.8 CY  1550.00 69440.00   CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 40000.00   BRG APPR SLAB ***********
(13+86.00-L-)

0099 8217000000-E 425  5,434 LB  2.25 12226.50   REINF STEEL (BRIDGE)

0100 8328200000-E 450  14 EA  2000.00 28000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0101 8364000000-E 450  225 LF  50.00 11250.00   HP12X53 PILES

0102 8391000000-N 450  14 EA  275.00 3850.00   STEEL PILE POINTS

0103 8517000000-E 460  140 LF  220.00 30800.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0104 8608000000-E 876  260 TON 90.00 23400.00   RIP RAP II (2'-0")

0105 8622000000-E 876  290 SY  6.00 1740.00   GEOTEXTILE FOR DRAINAGE

0106 8657000000-N 430 Lump Sum 2500.00   ELASTOMERIC BEARINGS

0107 8763000000-E 430  770 LF  200.00 154000.00   3'-0" X 2'-0"PRESTR SLABS

0108 8867000000-E SP  124.4 LF  200.00 24880.00   GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL



BRIDGE #67 OVER RABBIT CREEK ON SR-1513.

   

MAR 05, 2018 01:17 PM MACON 2:00 PM 8 /  8 013

46121.3.1 FEB 20 2018 C204012

TIP NO 0.105 MIB-5406

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

 

    TOTAL 1467285.15   CONTRACT TOTAL

 

    SUB-TOTAL 834198.65   ROADWAY ITEMS

    SUB-TOTAL 633086.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  936385.35   BUCKEYE BRIDGE LLC

     2  959092.45   DANE CONSTRUCTION INC

     3  1424404.60   OWLE CONSTRUCTION LLC

     4  1467285.15   NHM CONSTRUCTORS LLC


